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DESIGN PROFESSIONAL SERVICES AGREEMENT 

FOR  PROJECT NO. 81000698, CONTRACT NO. 1200 

 

FOR  

DIVERSION STRUCTURE 068 RELIEF SEWER 

 

WATER SERVICES DEPARTMENT 

 CITY OF KANSAS CITY, MISSOURI 
 

This design professional services agreement is between KANSAS CITY, MISSOURI, a 

constitutionally chartered municipal corporation (“City”), and George Butler Associates, Inc. 

(“Design Professional”).  City and Design Professional agree as follows: 

 

PART I 

SPECIAL TERMS AND CONDITIONS 

Sec. 1. Project description.   

The services to be provided under this Agreement are for the following project (Project) and 

purpose: To reduce typical year overflows at Outfall 058 by replacing the existing combined 

sewer system with a larger sewer or constructing a parallel  relief sewer from Diversion 

Structure 068 to the Blue River Interceptor Sewer.    

The project consists of design professional services for a complete sewer system evaluation; 

utility investigations; topographic survey; sanitary sewer flow calculations and modeling; 

coordination with CITY and utility infrastructure planning; public involvement; preparation of a 

conceptual alternatives evaluation, preliminary design and preparation of construction contract 

documents; bid phase services; and preparation of opinions of probable construction cost.   

This Project is included in the Federal Consent Decree regarding the City of Kansas City, 

Missouri’s Overflow Control Plan.  All rules and requirements included in the Consent Decree 

shall be adhered to. The Design Professional (DP) should pay special attention to Section XIII 

of the Consent Decree as it relates to stipulated penalties. 

Sec. 2. Services to be performed by Design Professional.  Design Professional shall perform 

the following Scope of Services: 
 

A. Design Professional shall perform Scope of Services listed on Attachment 

A. 

B. Submit all documents, including plans, design drawings, 

specifications, reports, maps, models and renderings in the form 

requested by City.  Specific requirements for drawings and 

specifications are included in Attachment B. 
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C. City shall have the right to inspect and review the work being done and to 

consult with Design Professional at any reasonable time.  Conferences will 

be held at the request of City or Design Professional. 

D. If it is determined to be in the best interest of the work, Design Professional 

shall replace the project manager or any other employee of the Design 

Professional, Subcontractors, Suppliers or other persons or organizations 

performing or furnishing any of the work on the project upon written request 

by the City. 

E. City’s General Conditions shall be furnished to Design Professional prior to 

signing this Agreement.  If the General Conditions are modified, City will 

notify Design Professional.  If the Scope of Services performed by Design 

Professional under this Agreement includes construction phase services, then 

Design Professional shall perform such additional tasks set forth in the 

General Conditions, including approval of Change Orders, and shall comply 

with the limitations set forth in the General Conditions, except as otherwise 

amended. 

 

Sec. 3. Term. Unless sooner terminated as provided herein, and unless specific dates for 

providing services are identified in this Agreement, this Agreement shall remain in force for a 

period which may reasonably be required for the completion of the services to be provided  by 

Design Professional under the Scope of Services. Work under this agreement shall begin upon 

written Notice to Proceed. 

 

Sec. 4. Compensation and Reimbursables.  

  

A. The maximum amount that City shall pay Design Professional under this 

Agreement is Eight Hundred Thousand Dollars ($800,000.00), as follows:  

 

1. Four Hundred and Thirty-Four Thousand Five Hundred and Twenty-Eight 

Dollars ($434,528.00), for the services performed by Design Professional 

under this Agreement. 

 

2. For Design Professional services described in the Scope of 

Services, City shall pay Design Professional compensation 

amounting to actual salary of office personnel for time charges 

directly to the project, times an approved multiplier.  The multiplier 

to be used shall not exceed 3.04.  Engineering Fee Summary and  

schedule of position classifications and the salary range for each 

position is included as a part of Attachment C.   

 

3. Actual reasonable expenses incurred by Design Professional 

directly related to Design Professional’s performance under this 

Agreement, to include only the following, in an amount not to 

exceed Two Hundred and Eighty-Two Thousand Nine Hundred and 

Seventy-Two Dollars ($282,972.00).  The following are 
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reimbursable direct expenses that City has approved:  subcontractor 

direct costs paid by design professional, reproduction of 

deliverables, local transportation and public outreach materials. 

Subcontractors office personnel labor costs shall be included in the 

unit prices for field investigation work.  

 

4. Design Professionals’ maximum amount shown in Sec. 4, 

Compensation and Reimbursables, includes a total allowance 

amount of Eighty-Two Thousand Five Hundred Dollars ($82,500) 

for Optional Services not yet authorized by the City that may be 

required throughout the course of work.  This allowance amount 

will not be utilized by Design Professional unless specifically 

authorized in writing by the City to perform Optional Services.  

Optional Services will not be performed, nor is the Design 

Professional approved to utilize any allowance monies unless the 

City provides written authorization to Design Professional that 

includes the scope of work for each optional task to be performed 

and a maximum billing limit for compensation that has been 

mutually agreed upon. 

 

5. Compensation for all Optional Services will be based on the actual 

salary of office personnel for time charges directly to the project, 

times an approved multiplier.  The multiplier to be used shall not 

exceed 3.04. Engineering Fee Summary and schedule of position 

classifications and the salary range for each position is included as a 

part of Attachment C.  The amount billed for each Optional 

Service shall not exceed the amount established for it without 

further written authorization.  Additional amounts for Optional 

Services may be authorized, if deemed by CITY to be necessary, as 

the work progresses. 

 

6. City is not liable for any obligation incurred by Design Professional 

except as approved under the provisions of this Agreement. 

 

7. Design Professional’s Engineering Fee Summary is contained in 

Attachment C  and represents the basis for the maximum amount 

that City shall pay  Design Professional under this agreement. 

 

B.   Method of Payment.  

Design Professional shall invoice City monthly setting forth the 

total effort expended on an hourly basis and all actual reasonable 

expenses incurred and allowed under this Agreement.  Each invoice 

shall provide the subtotal of the hours and costs invoiced by the 

Design Professional for each Task Series identified in Attachment 

A and a sum total of hours and costs for each invoice period.  

Design Professional shall submit a copy of invoices received from 
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its subcontractors with labor hours per person, salary rate per 

person, effective salary multiplier, and direct expenses for each 

Task Series.  Design Professional shall also submit monthly project 

status report with each monthly invoice containing the information 

defined in Attachment A.  City, upon approving the invoice, shall 

remit payment. 

 

C.   Condition Precedent to Payment. 

1. It shall be a condition precedent to payment of any invoice from 

Design   Professional that Design Professional is in compliance 

with, and not in breach or default of, all terms, covenants and 

conditions of this Agreement.  If damages are sustained by City as a 

result of breach or default by Design Professional, City may 

withhold payment(s) to Design Professional for the purpose of 

offset until such time as the exact amount of damages due City from 

Design Professional may be determined. 

 

2. No request for payment will be processed unless the request is in 

proper form, correctly computed, accompanied by a monthly status 

report, and is approved as payable under Agreement.  City is not 

liable for any obligation incurred by Design Professional except as 

approved under the provisions of this Agreement. 

 

3. No request for payment will be processed unless it is accompanied 

by a copy of the most recent 00485.01 M/WBE Monthly Utilization 

Report submitted to the City’s Human Relations Department. 

 

Sec. 5. Notices.  All notices required by this Agreement shall be in writing and sent to the 

following: 

City:  

Water Services Department 

Terry Leeds, Director 

4800 E. 63
rd

 Street  

Kansas City, MO 64130   

Phone:      (816) 513-0528  

Facsimile: (816) 513-0288 

E-mail address:  terry.leeds@kcmo.org 

 

Design Professional: 
George Butler and Associates 

Contact:  Timothy M. Schneller 

Address:  9801 Renner Boulevard 

Lenexa, KS 66219 

Phone: (913) 577-8374       

Facsimile: (913) 577-8346 

E-mail address:  tschneller@gbateam.com 
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All notices are effective (a) when delivered in person, (b) upon confirmation of receipt when 

transmitted by facsimile transmission or by electronic mail, (c) upon receipt after dispatch by 

registered or certified mail, postage prepaid, (d) on the next business day if transmitted by 

overnight courier (with confirmation of delivery), or (e) three (3) business days after the date of 

mailing, whichever is earlier. 

 

Sec. 6. Merger.  This Agreement consists of Part I, Special Terms and Conditions and any 

Attachments and any documents incorporated by reference; and Part II, Standard Terms and 

Conditions.  This Agreement, including any Attachments and incorporated documents, 

constitutes the entire agreement between City and Design Professional with respect to this 

subject matter. 

 

Sec. 7. Conflict Between Agreement Parts.  In the event of any conflict or ambiguity between 

the Special Terms and Conditions of Part I and the Standard Terms and Conditions of Part II of 

this Agreement, Part I will be controlling. 

 

Sec. 8. Responsibilities of City.  City shall: 

A. Make available to Design Professional all existing records, maps, plans, and 

other data possessed by City when such are necessary, advisable, or helpful 

to Design Professional in the completion of the work under this Agreement. 

B. Designate in writing a person to act as City representative with respect to the 

work to be performed under this Agreement; with such person having 

complete authority to transmit instructions, receive information, interpret and 

define City’s policies and decisions with respect to the materials, equipment 

elements and systems pertinent to the work covered by this Agreement, and 

the responsibility to be available to inspect and review the work and to 

consult with Design Professional at any reasonable time. 

C. Provide standard City forms as required. 

D. Provide City – Licensed Geographical Information System Data set forth in 

Attachment D, incorporated into this Agreement. 

 

Sec. 9. Attachments to Part I.  The following documents are attachments to Part I of this 

Agreement and are attached hereto and incorporated herein by this reference:   

Attachment A – Scope of Services (See Exhibit B) 

Attachment B – Electronic Format Requirements 

Attachment C – Engineering Fee Summary and Schedule of Position 

Classifications 

Attachment D - Licensed Geographical Information System Data 

Attachment E – HRD Documents 

1. 00450 HRD Form 08:  Contractor Utilization Plan/Request for Waiver 

2. 00450.01: Letter of Intent to Subcontract 

3. 00460 HRD Form 10:  Timetable for MBE/WBE Utilization 
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4. 00470 HRD Form 11:  Request for Modification or Substitution 

5. 01290.14: Contractor Affidavit for Final Payment 

6. 01290.15: Subcontractor Affidavit for Final Payment 

Attachment F – Truth-In-Negotiation Certificate 

Attachment G – Employee Eligibility Verification Affidavit 

Attachment H – Affidavit of Compliance with the Federal Consent Decree   

Regarding the City of Kansas City, Missouri Overflow Control Plan, Civil Action 

No. 10-cv-0487-GAF  

Federal Consent Decree: an electronic copy of the Consent Decree 

in Civil Action No. 10-cv-00497-GAF is available at the following 

web location: https://www.kcwaterservices.org/wp-

content/uploads/2013/04/Consent-Decree.pdf 

 

Attachment I– Non-Construction Subcontractors Listing 

  

 

Sec. 10. Subcontracting.  Design Professional agrees that it will only subcontract with the 

subcontractor(s) it has listed on the “Subcontractor List Non-Construction,” contained in 

Attachment I. 

 

Sec. 11. Minority and Women’s Business Enterprises.  City is committed to ensuring that 

minority and women’s business enterprises (M/WBE) participate to the maximum extent 

possible in the performance of City contracts.  If M/WBE participation goals have been set for 

this Agreement, Design Professional agrees to comply with all requirements of City’s M/WBE 

Program as enacted in City’s Code Sections 3-421 through 3-469 and as hereinafter amended.  

Design Professional shall make its good faith efforts in carrying out this policy by implementing 

its contractor utilization plan, which is attached as Attachment  E.  If Design Professional fails 

to achieve the M/WBE goals stated in its contractor utilization plan, as amended, the City will 

sustain damages, the exact extent of which would be difficult or impossible to ascertain or 

estimate at the time of execution of this contract.  Therefore, in order to liquidate those 

damages, the monetary difference between the amount of the M/WBE goals set forth in this 

contractor utilization plan, as amended, and the amount actually paid to qualified MBEs and 

WBEs for performing a commercially useful function will be deducted from the Design 

Professional’s payments as liquidated damages.  In determining the amount actually paid to 

qualified MBEs and WBEs, no credit will be given for the portion of participation that was not 

approved by the Director of City’s Human Relations Division, unless the Director determines 

that the Design Professional acted in good faith.  No deduction for liquidated damages will be 

made when, for reasons beyond the control of the Design Professional, the M/WBE 

participation stated in the Contractor Utilization Plan, as amended and approved by the 

Director, is not met.  

 

Sec.12. Professional services certification.  Code Section 2-83, prohibiting Agreements with 

certain attorneys, architects, engineers and other professionals thereunder, shall apply to this 

Agreement.  Design Professional certifies that it is not an architect, engineer, or other 

professional, exclusive of medical doctors or appraisers, who at the time of the issuance of the 

https://www.kcwaterservices.org/wp-content/uploads/2013/04/Consent-Decree.pdf
https://www.kcwaterservices.org/wp-content/uploads/2013/04/Consent-Decree.pdf
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Agreement, serves as an expert witness for any litigation against City, and that it will not serve 

as an expert witness for any litigation against City during the term of this Agreement. 
 

Sec. 13.  Effectiveness; Date.  This Agreement will become effective when the City’s Director 

of Finance has signed it.  The date this Agreement is signed by the City’s Director of Finance 

will be deemed the date of this Agreement.  
 

Each party is signing this Agreement on the date stated opposite that party’s signature. 

 

THIS AGREEMENT CONTAINS INDEMNIFICATION PROVISIONS 

 

              DESIGN PROFESSIONAL 
             I hereby certify that I have authority to execute 

             this document on behalf of Design Professional 

 

Date:_________________________      By:___________________________________ 

             

Name:_________________________________ 

         

             Title:__________________________________ 

 

 

 

              KANSAS CITY, MISSOURI 

 

Date:_________________________    By: ___________________________________ 

               

            Name: _      Terry Leeds       _ ______________ 

               

            Title: ___Director of Water Services________ 

 

 

Approved as to form: 

 

_____________________________________ 

Assistant City Attorney     Date 

 

 

I hereby certify that there is a balance, otherwise unencumbered, to the credit of the 

appropriation to which the foregoing expenditure is to be charged, and a cash balance, otherwise 

unencumbered, in the Treasury, to the credit of the fund from which payment is to be made, 

each sufficient to meet the obligation hereby incurred.  

 

 

_____________________________________ 

Director of Finance       Date  
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0BATTACHMENT A 

1BDRAFT SCOPE OF SERVICES 

Design Professional:  

Owner:  City of Kansas City, Missouri  

Project: Diversion Structure 068 Relief Sewer 

City Design Phase Services: 1200 

City Project No:  81000698 

I. 2BGENERAL 
The following paragraphs provide a general description of the Work required of this Scope of 
Services. Subsequent paragraphs describe in detail the professional services to be provided by 
DESIGN PROFESSIONAL (DP) to facilitate the design of a relief sewer for diversion Structure 
068 located in the Middle Blue River (MBR) Basin in Kansas City, Missouri. 

A. The Project. The Water Services Department (WSD) of the City of Kansas City (CITY), 
Missouri, intends to construct approximately 9,400 feet of relief or replacement sewers 
from Diversion Structure 068 to the Blue River Interceptor Sewer (BRIS) in the Middle 
Blue River Basin in order to reduce overflow volumes at Outfall 058 to no more than 0.32 
million gallons (MG) annually and to reduce overflows at Outfall 058 to no more than 
seven (7) occurrences in a typical year. As such, the CITY is contracting with DP to 
provide the necessary professional engineering services.  

B. Federal Consent Decree. This Project is included in the Federal Consent Decree pertaining 
to the City of Kansas City, Missouri’s Overflow Control Program. As such, requirements of 
the Federal Consent Decree must be adhered to by the DP and its subconsultants and 
subcontractors. 

C. Background Information. The CITY, acting through its WSD, is undertaking this Project as 
mandated by the Federal Consent Decree to prepare Construction Contract Documents for 
the Diversion Structure 068 Relief Sewer Project.  This project will involve either replacing 
approximately 9,400 linear feet of existing combined sewer with larger-diameter pipes or 
constructing a parallel relief sewer.   

D. Follow-On Phases. At the discretion of the CITY and after completion of the Project, the 
DP may be requested to provide construction phase services.   

E. General Description of Activities. The Basic Scope of Services to be performed by DP 
consists of professional engineering design and bid phase services for the project. The 
Work consists of the following professional services: 

1. Performance of a conceptual alternatives evaluation, environmental permits 
acquisition assistance, preliminary and final design, the preparation of construction 
contract documents (plans and specifications), and bid phase services for the 
construction of a relief sewer or new larger replacement sewers from Diversion 
Structure 068 to the Blue River Interceptor Sewer.  
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2. Perform pipe condition assessment utilizing data provided by City to determine if the 
existing combined sewer pipes should be replaced or rehabilitated, if a parallel relief 
sewer is proposed.  The designs shall expand upon the plan as identified in the Middle 
Blue River Project Area Development of Preliminary Improvement Scenarios 
Technical Memorandum prepared by HDR dated May 2008.  

3. Perform utility investigations and coordination with CITY and local utility companies; 
topographic survey; sanitary sewer flow calculations and hydraulic and hydrologic 
modeling; public involvement; and preparation of opinions of probable construction 
cost.   

F. Project Objectives. DP shall provide services necessary to achieve the following project 
objectives:  

1. Perform an alternatives evaluation (conceptual design) to determine must economical 
solution. To reduce the total typical year overflow volume of Outfall 058. 

2. Perform a pipe condition assessment and determine required rehabilitation for the 
existing sewers if construction of a parallel relief sewer is proposed. 

3. Develop recommended solutions, costs, and schedule for the construction of the relief 
sewer or replacement sewer.   

4. Develop Construction Contract Documents to be used to receive bid proposals and 
construct wastewater system improvements. 

G. Task Series Listing. This Basic Scope of Services is organized under the following Task 
Series: 

1.  Project Management and Administration Task Series 100 -

2.  EnvisionTM Sustainability Design Task Series 200 -

3.  Public Involvement and Neighborhood Coordination Task Series 300 -

4.  Conceptual Design Task Series 400 -

5.  Preliminary Design Task Series 500 -

6.  Permitting Services Task Series 600 -

7.  Construction Contract Documents Task Series 700 -

8.  Utility and Railroad Coordination Task Series 800 -

9.  Bid Phase Services Task Series 900 -

H. Explicit Responsibilities. The Basic Scope of Services explicitly sets forth what DP will 
perform and does not implicitly put any additional responsibilities or duties upon DP. The 
DP agrees to provide the specific Basic Services as identified herein.  Work not specifically 
discussed herein shall not be performed without an amendment or shall be provided as 
Optional Services upon written authorization from the CITY.   

I. Construction Procurement. Design documents developed by DP will be of sufficient detail 
for the CITY to obtain bids through a conventional bidding process. One set of 
Construction Contract Documents will be developed for a single construction project.  
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J. Capital or Annual Cost Opinions. All opinions of probable construction cost developed will 
generally follow the recommendations of the Association for the Advancement of Cost 
Engineering (AACE) International Recommended Practice No. 18R-97 with regard to 
methodology and accuracy. Since DP has no control over the cost of labor, material or 
equipment furnished by others not under contract to DP, DP’s opinion of probable 
construction cost for the Work will be made on the basis of experience and qualifications as 
a DP. DP does not guarantee that proposals, bids or actual project costs will not vary from 
DP’s opinions of probable construction cost. The cost opinions’ level of accuracy presented 
by DP will be as noted for in subsequent paragraphs of this Scope of Services. 

II. 3BPROJECT MILESTONES AND CITY REVIEW REQUIREMENTS  

A. Project Milestones and CITY Review Requirements. DP will complete Task Series 100 
through 800 within 350 calendar days following the City’s issuance of a Notice to Proceed 
to DP and Task Series 900 within 60 calendar days thereafter, subject to the timely 
advertisement of Construction Contract Documents by CITY to solicit bid proposals. DP’s 
completion schedule will be extended by the CITY for delays beyond the reasonable 
control of the DP as approved by the CITY.  

B. The CITY hereby commits to review deliverables and provide comments within fourteen 
(14) calendar days after receipt of deliverables from DP. CITY will endeavor to provide 
consolidated written review comments to DP within a fourteen (14) calendar day period. A 
meeting with CITY will be scheduled and conducted by DP no more than fourteen (14) 
calendar days after receipt of  CITY’s written consolidated review comments to discuss 
DP’s written responses to the CITY’s review comments. 

III. 4BBASIC SCOPE OF SERVICES 

The following Task Series describe the Basic Scope of Services to be provided by the DP 
for this Project. 

7BPROJECT MANAGEMENT AND ADMINISTRATION Task Series 100 - 

The purpose of Project Management and Administration will be to manage, direct and oversee 
each element of Basic Services identified herein and subcontractors employed by the DP in 
completion of the Work.  The following management activities will be provided by DP.   

Task 101 16BProject Management Services  
Provide project management services necessary throughout the project to successfully manage 
and complete the Work, including project correspondence and consultation with CITY staff; 
supervision and coordination of services; implementation of a project specific Work Plan; cost-
loaded scheduling and assignment of personnel resources; continuous monitoring of work 
progress; and maintenance of project controls. 

Task 102 17BMonthly Invoicing and Project Status Reports 
Prepare and submit monthly invoices on a form acceptable to the CITY and provide a monthly 
project status report which shall accompany the monthly invoice submittal.    Each invoice by 
DP and subcontractors shall be broken down by each Task Series.  The monthly progress status 
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reports shall document work progress, the percentage of completed work, schedule status, and 
budget status.  The monthly project status report shall identify work performed by DP, the work 
activities anticipated to be performed the next month, action items required by CITY, potential 
project scope variances with corrective action, a general assessment of DP’s ability to meet 
project M/WBE goals and schedule milestones, including identification of any delays beyond its 
control, and an estimate of work percent completion for each Task Series in the Basic Scope of 
Services based on the work completed.  A short narrative shall be provided to describe the work 
activity performed for each task within each Task Series. 

Task 103 18BSubconsultant Agreements and Administration 
Prepare a scope, budget, schedule, and agreement for DP’s subconsultants involved in the 
Project.  Conduct coordination meetings as required to prepare subconsultant agreements, to 
review deliverables, and to execute the defined scope of work.  Provide administration of 
subconsultant agreements and subconsultant work, including deliverables, subcontractor 
invoicing, and schedule maintenance.  Prepare monthly M/WBE subcontractor utilization reports 
and submit in the required format to the CITY’s Human Relations Department and with each 
monthly invoice submittal. 

Task 104 19BQuality Control 
DP’s Quality Control Program will be implemented on all phases of the project to provide an 
independent review of the work.  Quality control reviews will include checks for conformance 
with regulatory agency requirements, completeness and correctness of evaluations, design 
accuracy, feasibility of implementing recommendations, and adherence to contract requirements.   

Task 105 20BProject Kickoff Meeting 
After Notice to Proceed is given by CITY, DP shall organize and conduct a Project kickoff 
meeting with the CITY within 30 days, unless agreed to otherwise by CITY, to review project 
objective and sustainability goals, lines of communication and project administration procedures. 
DP shall present its proposed work Plan including cost-loaded implementation schedule, and 
outline high-level sustainability approaches to meet Envision credit requirements.  DP shall also 
present other logistics for effective project execution, including planned project implementation 
schedule and content outline for subsequent monthly progress meetings.  Prepare and submit an 
agenda to CITY staff prior to the meeting and prepare and distribute meeting minutes one week 
after the meeting.   

Task 106 21BWork Plan 

1. Work Plan Format.  DP shall prepare a written draft Work Plan.  CITY will provide 
the format and guidelines for the information to be included in the Work Plan.  The 
Work Plan for the project will include, at a minimum the following: 

a. A summary of dedicated key team members roles and responsibilities, including 
any field crew leaders and contact information. 

b. A summary of the project objective and goals, and DP’s basic scope of services. 
c. A listing and a map of sewer line segments recommended for inclusion in the 

project.  



 

WSD Contract No. 1200  Diversion Structure 068 Relief Sewer 
3/31/2015 Page 5 of 21  

d. Detailed cost-loaded schedule for performance of all work. 
e. Define any issues requiring special coordination with CITY, local utilities and/or 

other City projects occurring or scheduled to occur in the project area. 

2. Submitting Work Plan.  Submit the draft Work Plan (a single electronic file in 
portable document format - PDF) within 30 calendar days of the notice to proceed and 
present at the Project Kick Off Meeting.  CITY will review the draft Work Plan and 
provide comments within 14 calendar days of receipt of the draft Work Plan.  Revise 
the draft Work Plan as necessary to respond to CITY’s comments and submit 2 printed 
copies of the final Work Plan and a single electronic PDF file within 14 calendar days 
of receipt of CITY's comments.  The Work Plan shall be updated and maintained 
throughout the project, with updates provided to CITY when requested. 

Task 107 22BMonthly Progress Meetings 
Participate in up to eleven (11) monthly progress meetings with CITY to provide updates on   
DP’s work progress, budget and schedule status, current issues, and potential variances in the 
Basic Scope of Services.  DP planned work activities and CITY action items will be discussed.  
DP will prepare and submit an agenda to CITY prior to each meeting and prepare/distribute 
meeting minutes within 7 days after each meeting.  

8BENVISIONTM SUSTAINABILITY DESIGN Task Series 200 - 

EnvisionTM will be utilized by CITY and DP to incorporate the use of enhanced sustainability 
measures that consider environmental quality, social equity and economic vitality.   The DP shall 
evaluate EnvisionTM accreditation viability and maintain proper documentation through the 
completion of preliminary design phase of the project.  At the competition of preliminary design 
the CITY will review DP’s EnvisionTM recommendations and decide whether to have DP 
proceed with documentation to seek EnvisionTM accreditation. If the CITY approves continued 
documentation to seek EnvisionTM accreditation this additional work will be authorized through 
the use of Optional Services. If EnvisionTM accreditation is not pursued, the CITY may have DP 
incorporate improvements related to select EnvisionTM credits into the final Construction 
Contract Documents as Optional Services.  

Task 201 23BEnvisionTM Credits to Pursue 
The CITY has elected to pursue EnvisionTM goals and design criteria for the Project.  The DP 
shall coordinate, manage, and document EnvisionTM credits pursued by CITY for this Project.  
The following is a list of credits that have been preliminarily identified by the CITY; the 
applicability of these credits shall be evaluated by DP as part of the work.  

1. QUALITY OF LIFE 

a. QL1.1, Improve Community Quality of Life – Conserving 

2. LEADERSHIP 

a. LD1.1, Provide Effective Leadership and Commitment – Conserving 
b. LD1.2, Establish a Sustainability Management System – Conserving 
c. LD1.3, Foster Collaboration and Teamwork – Conserving 
d. LD1.4, Provide for Stakeholder Involvement – Enhanced 
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e. LD2.2, Improve infrastructure Integration – Enhanced 
f. LD3.1, Plan for Long-term Monitoring and Maintenance – Conserving 
g. LD3.3, Extend Useful Life – Conserving 

3. RESOURCE ALLOCATION 

a. RA1.4, Use Regional Materials – Enhanced 
b. RA2.2, Use Renewable Energy – Enhanced 
c. RA2.3, Commission and Monitor Energy Systems – Enhanced 
d. RA3.1, Protect Fresh Water Availability – Enhanced 

4. NATURAL WORLD 

a. NW1.6, Avoid Unsuitable Development on Steep Slopes – Conserving 
b. NW1.7, Preserve Greenfields – Enhanced 
c. NW2.2, Manage Stormwater – Enhanced 
d. NW2.3, Prevent Surface and Groundwater Contamination – Superior 
e. NW3.4, Maintain Wetland and Surface Water Functions – Enhanced 

5. CLIMATE AND RISK 

a. CR2.2, Avoid Traps and Vulnerabilities – Conserving 

Task 202 24BEnvision™ Workshop 
Prepare for and conduct an Envision workshop with CITY staff focused on defining the overall 
vision for the project, setting goals/credits (easily obtainable as well as ‘stretch’ goals/credits) 
using the Envision Rating System as the framework of the meeting.  DP shall facilitate the 
workshop as well as prepare meeting minutes summarizing key Envision credits DP proposes to 
pursue. 

Task 203 25BEnvision™ Assessment / Implementation 

Based on the outcome of the Envision workshop, the list of credits and goals will be further 
refined as well as strategies for implementing these goals identified.  DP shall oversee the project 
team’s implementation of identified credits through routine communication with all members of 
the project team.  Additionally, the DP shall prepare the following for submittal to the CITY: 

1. Prepare and provide a sustainability performance report described in EnvisionTM credit 
LD1.1 that demonstrates DP’s overall commitment and approach to achieving 
sustainability goals.  This document shall be included within the Preliminary Design 
Report (Task 504).   

2. Prepare and provide the sustainability management plan described in EnvisionTM 
credit LD1.2, in which the project management system is designed to manage the 
scope, scale and complexity of a project with sustainability goals.  DP will incorporate 
this document into the Project Work Plan developed under Task 106.    

3. Summarize credits and stretch goals as identified in the Envision™ workshop for 
inclusion in the project design development.  Identify and evaluate strategies to meet 
the selected credits as it pertains to the project scope and objectives.  Evaluation shall 
include, but not be limited to, assessment of cost/benefit, regulatory considerations, 
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constructability, operability, and maintenance considerations. This document shall be 
included within the Preliminary Design Report (Task 504).  

Task 204 26BMonthly Reports 

As part of the monthly project status report prepared under Task 102, incorporate work activities 
related to sustainability goals and Envision™ credits, including the following: 

1. Progress or schedule milestones accomplished in reporting period 

2. Planned progress for the upcoming month including: 

a. Key decisions to be made, including by whom and date required. 
b. Outstanding issues to be addressed. 
c. Key collaborations needed (either within the project team or with stakeholders). 

9BPUBLIC INVOLVEMENT AND NEIGHBORHOOD COORDINATION Task Series 300 - 

Task 301 27BPublic Meeting Assistance 
Assist CITY in conducting up to two (2) public meetings for all property owners within the 
project area. The meetings will focus on communicating to the residents the anticipated nature, 
location, and schedule of planned work in the project area. The meetings shall also serve as a 
public education program for the businesses and citizens to better understand the implications of 
the proposed improvements, and to provide them with information about the sanitary sewer 
system with respect to existing and proposed conditions. 

1. CITY will establish meeting dates, meeting times and venues and make necessary 
arrangements for meetings.  Space occupancy fees, if necessary, and refreshments, if 
desired, will be provided by CITY. 

2. Provide CITY with project area boundaries in order to determine mailing addresses for 
notifications. CITY will prepare mailings to businesses and property owners within the 
project and notify City Council representatives whose districts fall within the project 
area boundaries.  CITY will distribute meeting notices and information to stakeholders 
to notify them of the public meetings and increase awareness of the project. CITY will 
pay costs related to mailing distribution, copies, and postage.   

3. CITY will finalize and approve templates of meeting materials, including agendas, 
presentations, display boards based on information provided by DP, comment cards 
and sign-in sheets for public meetings. DP shall print all meeting materials and pay all 
related costs. 

4. As requested by CITY, prepare, print, and present a project area map exhibit and 
proposed project schedule for presentation at the public meetings. 

5. Attend and assist CITY in conducting the public meetings and address technical 
questions posed by attendees. 

6. Review drafted public meeting minutes prepared by the CITY.  Minutes will include a 
summary of any resident concerns expressed at the meeting and the expected approach 
by CITY and DP, as applicable, to address each concern.  The CITY will submit draft 
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minutes within 5 calendar days after the public meeting to the DP for review.  DP 
comments and revisions shall be submitted to the CITY within 5 calendar days. 

Task 302 28BCommunication with Property Owners 
Upon request, assist CITY with responding to inquiries from businesses and property owners 
throughout the duration of the project. Document communications with property owners and 
promptly submit this documentation to CITY within 5 days after communication with property 
owner.  CITY shall respond to requests for information from public officials and the media. 

Task 303 29BStakeholder Workshops 
Conduct three (3) stakeholder meetings, with key stakeholders identified as playing a role in 
successful project implementation.  The meetings will present the results of the preliminary 
evaluations for consideration and review.  

DP shall prepare for and facilitate each of the workshops, as well as to prepare meeting minutes 
to summarize key point, ideas and action items.   

10BCONCEPTUAL DESIGN Task Series 400 - 

Task 401 Review Existing Reports, GIS, and Field Data 
Perform a compilation and review of pertinent existing reports, including Middle Blue River 
Project Area Development and Preliminary Improvement Scenarios – Combined Sewer System 
Basins Technical Memorandum; HDR: May 2008, GIS information provided by the CITY, and 
other related efforts completed previously by or for CITY within the project area.  Review 
existing field data, including CCTV inspection tapes and manhole inspection reports to verify 
system connectivity and pipe sizes. The CITY will provide a survey of public sewer 
infrastructure consisting of manhole inspections, CCTV data, and an updated ArcGIS 
geodatabase.  Reference the following WSD protocols for field data evaluation guidance.   

1. Manhole Inspection Protocol, July 2014 

2. CCTV Investigation Protocol, February 2015 

Prepare a Data Gap Technical Memorandum that identifies missing information and 
recommends further investigation to obtain more information on areas of concern. 

Task 402 30BAnalysis of Existing Sewer System and Alternatives Evaluation 
Perform analyses of the existing sewer system and prepare an alternatives evaluation for the new 
sanitary sewer.  Perform or develop the following elements: 

1. Evaluate up to three (3) base alternatives to provide relief for Diversion Structure 068 
and the existing interceptor starting from Diversion Structure 068 and ending at 
Manhole S147-034 on the Blue River Interceptor Sewer.  At a minimum, the DP shall 
prepare one alternative for a parallel relief sewer and required rehabilitation of the 
existing system and one alternative for a replacement sewer. A third base alternative 
may consist of some combination of sewer replacement and a parallel relief sewer if it 
is shown to meet the project requirements and is cost-effective.  Raising proposed or 
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existing manholes above existing grade shall only be presented as a cost savings 
alternate to a base alternative.  All base alternatives shall assume that the existing or 
proposed manhole rim elevations are at existing grade.  Pipe sizes, slopes and inverts 
will be based on available CITY information and design standards. 

2. Perform hydraulic modeling of the alternatives to verify performance by modifying 
the CITY’s existing InfoWorks CS hydraulic model.  The CITY will provide the 
“Existing Conditions” InfoWorks CS model.  The proposed alternatives shall reduce 
the annual recreation season overflow activations to no more than seven (7) and 
reduce the annual  recreation season overflow volume to 0.32 million gallons at 
Outfall 058.  In addition, the proposed alternatives shall provide adequate capacity in 
the existing and or proposed interceptor, or combination of both, to convey Storm H 
without flooding. Modeling shall be performed in accordance with the WSD 
Hydrologic and Hydraulic Model Protocol dated August 2015.         

3. Prepare a Technical Memorandum (TM) describing the evaluated alternatives.  At a 
minimum, the TM shall include the following: executive summary, introduction and 
discussion of how the project meets the performance criteria of the CITY’s Overflow 
Control Plan (OCP) and Federal Consent Decree, site description, description of the 
alternatives considered to meet the OCP requirements Federal Consent Decree, 
advantages/disadvantages/risks assessment summary table, conceptual improvement 
schematics for each alternative, existing sewer system analysis, rehabilitation 
recommendations for each alternative, hydrologic and hydraulic modeling results 
including a hydraulic grade line profile for each alternative, opinion of probable 
construction costs for each alternative and recommendation for advancement to 
preliminary design.  The opinion of probable construction cost shall be a Class 4 
estimate consistent with AACE standards. 

4. Submit three (3) copies of the Alternatives Evaluation TM and a single electronic file 
in portable document format (PDF).  Submit one electronic copy of the hydraulic 
models.   

5. Conduct a Conceptual Design meeting (up to 2 hours) with the CITY to review the 
results of the Conceptual Design TM and to obtain direction from the CITY for 
advancement to preliminary design.      

11BPRELIMINARY DESIGN Task Series 500 - 

Task 501 31BTopographic Survey 
Conduct a topographic survey in sufficient detail to serve as the basis of final design.  Existing 
conditions within the Project limits will be surveyed to determine critical features within the 
Project area.  The survey will be delivered in standard text file, electronic topographic survey 
files, including contours at a one (1.0) foot contour interval in CAD format.  

1. Horizontal and Vertical Control - The horizontal control coordinates will be indicated 
in State Plan Coordinates conforming to NAD 1983/1987 Missouri coordinate system 
with conversion to ground plane coordinates with a combined adjustment factor for 
the project coordinate system.  The vertical control will conform to NAVD 1988. 
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2. Detailed Topographic Survey - Perform a detailed topographic survey along the 
proposed routes for the new sanitary interceptor sewer and sanitary sewers to be 
replaced.  Surveys in existing street corridors shall extend from right-of-way to right-
of-way. Outside of street corridors, surveys shall extend at least 50’ on either side of 
the proposed improvements.   The topographic surveys shall include the location of  
existing utilities, combined sewers, sanitary sewers, waterlines, and storm water 
structures, power poles, and telephone poles; sidewalks, streets, driveways, trees 
(isolated trees three (3) inch diameter and larger and twelve (12) inch diameter and 
larger in wooded areas), and structures and other visible improvements within the 
survey boundaries. Existing manholes shall be named as shown in the CITY’s GIS.   

3. Prepare Base Map - Prepare a base map of existing parcels and right-of-way within the 
Project boundaries.  The base map will establish the existing right-of-way and adjacent 
parcels by field evidence, recorded plats, deeds, etc. Property addresses shall be shown 
on all parcels.   

4. Coordinate and Locate Utilities - Coordinate utility locates with Missouri One Call 
and locate visible existing utilities and utilities located by Missouri One Call.  If utility 
locate companies are nonresponsive then contact each utility company to obtain utility 
maps and records. 

5. Locate Geotechnical Borings - Survey will provide field locations of all soil borings 
performed during geotechnical investigations. 

Task 502 32BGeotechnical Investigations 
Conduct geotechnical engineering services including exploratory field work, laboratory and field 
testing, and preparation of a geotechnical report.  The geotechnical report shall include 
professional interpretations and opinion of the probable soils to be encountered.  Obtain a 
maximum of ten (10) soil borings at an approximate anticipated average depth of twenty (20) 
feet located at critical Project locations.  Should additional or deeper borings be required for rock 
coring, the additional work will be performed as Optional Services approved by the CITY.  In 
addition, perform up to five (5) street corings to determine composition and thickness of existing 
street surfacing and street base materials. The geotechnical investigations will include the 
following services: 

1. Perform Field Work and Testing - Perform all exploratory field work and field and 
laboratory testing to characterize soil types, the presence of fill material or 
obstructions, depth to bedrock, and depth to groundwater along new sewer line 
alignment.  Collect three to four samples from each boring and retain for future 
reference.     

2. Geotechnical Report - A geotechnical report shall be prepared and shall discuss the 
general soil and ground water conditions underlying new sewer line alignment; present 
the relevant engineering properties of the existing soils; provide excavation and 
earthwork recommendations including minimum setbacks from adjacent structures, 
and recommend design criteria and parameters for pipe bedding and other earth 
supported improvements. Submit four (4) copies of initial geotechnical report to CITY 
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for review and comment. Revise the report to address review comments and submit 
four (4) printed copies and one PDF copy of final geotechnical report to CITY. 

Task 503 33BPreliminary Design Drawings 
Prepare preliminary plan and profile drawings identifying the proposed locations of the new 
sanitary interceptor sewer pipes and manholes, recommended rehabilitation of the existing pipes, 
and abandonment of existing pipes and structures. The preliminary drawings shall note areas 
where relocation of utilities and watermains may be required to construct the new/replacement 
sewers. The preliminary drawings will not include pavement, driveway, sidewalk or 
infrastructure removal/replacement drawings, pavement replacement drawings, intersection 
improvements, or detail drawings. The drawings shall have sufficient detail to show the proposed 
alternative, but are not required to be a complete set of construction drawings. The format used 
for the drawings will be required to comply with CITY’s Electronic Format requirements and 
DP’s own design procedures, drafting standards, and design criteria.   

Task 504 34BDraft Preliminary Design Report 
Prepare a draft Preliminary Design Report for the project, including but not limited to executive 
summary, introduction and discussion of how the project meets the performance criteria of the  
CITY ‘s Overflow Control Plan (OCP) and Federal Consent Decree, a summary of previous 
reports and efforts, the findings of field investigations, options for repairs or remediation, 
hydrologic and hydraulic modeling results, constructability issues for the project and repair 
options, permitting requirements including the environmental desktop survey (Task 601) and the 
permitting matrix (Task 602), EnvisionTM credits, stretch goals, and strategy evaluation results, 
and a preliminary opinion of probable construction cost for the project.  The preliminary opinion 
of probable cost shall be based on the preliminary design drawings.  This estimate will be a Class 
3 estimate consistent with AACE standards; the expected accuracy on the low end will be -10 to 
-20 percent and the expected accuracy on the high end will be from +10 to +30 percent. The 
Preliminary Design Report shall also include hydrologic and hydraulic modeling results and 
computations and analyses addressing system performance issues and demonstrating 
achievement of OCP performance criteria.  The geotechnical report, preliminary design drawings 
Envision Sustainability Report and Management Plan, and the updated InfoWorks model shall be 
included as appendices.  

Submit 3 copies of a draft Preliminary Design Report and a single electronic file in portable 
document format (PDF).  Submit one copy of the hydraulic models.   

Task 505 35BPreliminary Design Report Review Meeting and Field Review Meeting  

1. Within 7 days after submitting the draft Preliminary Design Report, DP will conduct a 
plan in hand walk through of the proposed alignment.  The purpose of the plan in 
hand walk through is to review the preliminary sewer alignment in the field, evaluate 
existing surface conditions and potential road/trolley trail work that may be required, 
identify preliminary utility conflicts, and develop a list of other potential issues which 
could impact design.   The CITY will provide its review comments to DP within 7 
days following the plan in hand walk through. 
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2. Conduct a design review meeting (up to 4 hours) with the CITY to review the results 
of the Preliminary Design Report, Plans and CITY review comments.      

Task 501 36BFinal Preliminary Design Memorandum  
Within 15 calendar days following receipt of the CITY’s review comments, revise the draft 
Preliminary Design Report and submit 5 printed copies of the final Preliminary Design Report 
and a single electronic PDF file.  

12BPERMITTING SERVICES Task Series 600 - 

Construction projects must maintain compliance with federal, state, and local regulations. The 
DP shall create a permit matrix, perform a desktop survey of available information, conduct 
required field surveys, and provide necessary permitting assistance to the City. 

Task 601 37BEnvironmental Desktop Survey 
To assist in development of the permit matrix, DP shall conduct a desktop survey of available 
information to identify potential environmental permits that may be needed for the Project.  The 
desktop survey will be used to investigate for the potential presence of waters of the United 
States (streams, creeks, rivers, open water areas, and adjacent wetlands), threatened and 
endangered species habitat, potential cultural resource sites, and Federal Emergency 
Management Agency (FEMA) flood zones. The desktop investigation will consist of reviewing 
available current aerial photography, USGS 7.5 minutes topographic maps (USGS Maps), U.S. 
Fish and Wildlife Service (USFWS) National Wetland Inventory (NWI) maps, MDNR SHPO 
online database of significant cultural resources, FEMA flooplain maps, and other data sources 
as needed.  

Current aerial photography will be used to identify current land use in the Project area and to 
investigate for the presence of potential waters of the U.S. or critical habitat. The USGS maps 
will be reviewed to identify land features (streams, terrain, buildings, roads, and utilities). The 
NWI maps will be reviewed to determine if wetlands are likely to be present. In addition, 
perform an on-line search of available information regarding threatened and endangered species 
and cultural resources. The on-line review of the threatened and endangered (T&E) species 
database will consist of viewing the United States Fish and Wildlife Service (USFWS) (federally 
listed species) and the Missouri Department of Conservation (MDC) (state listed species) Web 
sites to determine if there are known T&E species or critical habitat in the area. The on-line 
cultural resources review will consist of reviewing the MDNR SHPO Web site to determine if 
there are known registered Historic Sites or cultural resource surveys in the vicinity of the 
Project site.  

Task 602 38BPermitting Matrix 
A permit matrix shall be created to identify which permits, approvals, or clearances may be 
needed for the Project. The permit matrix will include a list of permits, approvals, or clearances 
required, a timeline for acquiring each, responsible party for preparation and a description of the 
requirements for each. This information will be presented in a matrix that will serve as an 
assessment tool in the decision-making process. Anticipated permits may include, but are not 
limited to: 
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1. U.S. Army Corps of Engineers (Section 404 Permit) 

2. U.S. Army Corps of Engineers (Section 10 Permit) 

3. Missouri Department of Natural Resources Section 401 Water Quality Certification 

4. U.S. Fish and Wildlife Service (federally listed threatened and endangered species 
clearance) 

5. Missouri Department of Natural Resources Historic Preservation Office (cultural 
resources clearance) 

6. State of Missouri Floodplain Fill Permit 

7. City of Kansas City Floodplain Development Permit 

8. Missouri Department of Natural Resources general Land Disturbance Permit 

9. City of Kansas City Stormwater Pollution Prevention Plan (to be prepared by the 
contractor) 

Task 603 39BField Investigations 
If required, the DP shall conduct the following field investigations within the proposed Project 
site: 

1. Wetland delineation: After conducting the initial desktop survey of available 
information, a wetland delineation will be conducted to identify the location and 
extent of waters of the U.S. The wetland delineation will be conducted in accordance 
with the 1987 Corps of Engineers Wetlands Delineation Manual and the 2010 
Regional Supplement to the Corps of Engineers Wetland Delineation Manual: 
Midwest Region – Version 2.0.  DP will prepare a Wetland Delineation Report to 
discuss results of the wetland delineation and will submit to the City for review and 
comment.  

2. Provide an assessment of the Project site for potential threatened and endangered 
species habitat during the wetland delineation study. Prepare a preliminary report 
outlining the findings of the investigations for City’s consideration and submittal to 
the USFWS and MDC for review and comment. 

Task 604 40BPermit Applications and Assistance 
Provide assistance to City in consulting with agencies and obtaining all required permits, 
approvals, and clearances from government agencies, which will consist of the following: 

1. Prepare drafts of all required permit applications, exhibits, drawings, and 
specifications. Submit three (3) copies of the draft permits for CITY review and 
comment.     

2. DP shall address review comments received from CITY related to the draft submittal 
and submit final permit applications to CITY.  CITY will pay all direct application and 
permit fees.     
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3. Furnishing additional information about the project design based on the agency 
reviews. 

4. If required, meetings with the U.S. Army Corps of Engineers. 

13BCONSTRUCTION CONTRACT DOCUMENTS Task Series 700 - 

Task 701 41B60% Design 

1. 60% Design Plan Sheets:  Prepare and submit 60% complete design drawings for 
review.  Plans will also include detailed information with respect to sanitary sewer 
improvements, diversion structure modifications, roadway and sidewalk replacement, 
curb/sidewalk ramp replacements, water line and utility relocations, traffic control, 
easements, and erosion control.  Horizontal and vertical watermain relocation design 
extents shall be shown as required to construct the project’s proposed improvements.  
DP shall perform an internal quality control review of design documents and 
calculations and incorporate QC review comments prior to submittal.   

2. 60% Sewer Design Calculations:  Complete the hydraulic and final design calculations 
for the proposed sanitary sewer system. Sanitary sewers shall be designed in 
accordance with the CITY standards.  If new sewer segments cannot meet CITY 
standards due to conflicts with the existing storm pipes and or utilities, DP will 
provide documentation of substandard velocities and grades with the following 
information:  pipe segment, proposed slope, proposed velocity, self-cleaning velocity, 
and 10 State’s Standards flow and velocity.   

3. Construction Sequencing and Constructability Issues:  Prepare recommended project 
sequencing/phasing to maintain sewage flow at all times, to maintain access to homes, 
businesses, streets, and include traffic control and detour plans, where appropriate. DP 
will evaluate the sequence of construction, the necessity of coordination with other 
City projects in the project area, and examine issues of phasing and constructability in 
consultation with WSD.  DP will develop phased construction descriptions and 
schematics as required for inclusion in the Construction Contract Documents. Phasing 
and sequencing will also consider appropriate methods for sediment and erosion 
control in conformance with CITY’s Stormwater Pollution Prevention Plans permit 
and required NPDES permitting.  

4. 60% Technical Specifications: The CITY will provide a copy of its front-end contract 
documents and standard technical specifications for review. DP shall develop a 
specifications list for the Project and provide review comments for consideration by 
the CITY. The CITY’s technical specifications shall be supplemented with technical 
specifications developed by the DP, where appropriate.  The DP shall develop drafts 
of Section 00412 – Adjustment Unit Prices, Section 01015 – Specific Project 
Requirement, and Section 01270 - Adjustment Unit Price and Measurement 
Procedures. 

5. 60% Opinion of Probable Construction Cost:  Prepare an updated opinion of probable 
construction cost based on the 60% design plans and technical specifications 
developed, and any review comments received from the CITY related to the DP’s 
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preliminary opinion of probable construction costs.  The 60% cost opinion will be 
Class 2 consistent with AACE standards; the expected accuracy on the low end will be 
-5 to -15 percent and the expected accuracy on the high end will be from +5 to +20 
percent. The opinion of probable construction cost will include a break-down of work 
that could be subcontracted by a general contractor to women and minority business 
enterprise (WBE and MBE) firms. 

6. Submit the following for CITY review: 

a. Three (3) half-size printed and bound sets of 60% design plan sheets 

b. Three (3) printed and bound sets of 60% technical specifications list, specification 
sections developed by DP, and draft Sections 00412, 01015, and 01270 

c. Three (3) printed and bound sets of the 60% Opinion of Probable Construction 
Cost 

d. Three (3) printed and bound sets of the 60% Sewer Calculations 

e. Three (3) printed copies of DP’s review comments pertaining to the CITY’s front-
end contract documents and standard technical specifications 

f. A single electronic file in portable document format (PDF) of all documents 

7. The CITY will distribute plans to the appropriate CITY departments and staff for 
review.     

8. Review Meeting: DP shall conduct a review meeting, up to four hours in length, with 
City staff following the City’s review of the 60% deliverables to review the 60% 
deliverables and the City’s review comments.     

Task 702 42B80% Design 
The 80% design submittal is meant to provide the CITY an opportunity to review the 
construction drawings before advancement to 100% design.  

1. 80% Design Plan Sheets:  Address review comments received from the CITY related 
to 60% submittal and incorporate them into the design documents.  Prepare and submit 
drawings to the City for review and comment at the 80% design stage.   

2. DP shall provide three (3) sets of drawings to the CITY for review. CITY will provide 
review comments within 14 days for incorporation into the 100% design documents.   

3. Design Workshop:  Within 7 days of receiving CITY’s review comments, conduct up 
to a four hour workshop with City staff to review the DP’s responses to the City’s 
review comments. 

Task 703 43B100% Design 
The 100% design submittal is meant to be a complete, bid-ready set of construction contract 
documents.  The purpose of the 100% design submittal is to provide the CITY the opportunity to 
review the plans, specifications, and appurtenant material prior to submitting for regulatory 
review and bidding the project for construction. 
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1. 100% Design Plan Sheets:  Address review comments received from the CITY related 
to 80% submittal and incorporate them into the design documents.  Prepare and submit 
drawings to the City for review and comment at the 100% design stage.  Perform an 
internal quality control review on the drawings and incorporate review comments prior 
to submittal to the CITY.   

2. 100% Technical Specifications:  The CITY’s standard technical specifications will be 
used for the Project and supplemented with technical specifications developed by the 
DP.  The supplemental technical specifications, including Section 01015 – Specific 
Project Requirements, Section 00412 – Adjustment Unit Prices, and Section 01270- 
Adjustment Unit Price and Measurement Procedures shall be submitted. The CITY 
will be responsible for the preparation of all other CITY standard front end 
documents, bidding, contracting, and other applicable requirements of the Contract 
Specifications, and will provide updated front end documents to the DP for review.  
DP will provide review comments for City’s incorporation as appropriate into the 
front end documents and the technical specifications.  

3. 100% Opinion of Probable Construction Cost:  Prepare an updated opinion of 
probable construction cost based on the 100% design plans and technical 
specifications developed, and any review comments received from the CITY related to 
the DP’s 60%  opinion of probable construction cost submitted.  The 100% cost 
opinion will be Class 1 consistent with AACE standards; the expected accuracy on the 
low end will be -3 to -10 percent and the expected accuracy on the high end will be 
from +3 to +15 percent.   

4. CITY Review:  Submit the following for CITY review: 

a. One (1) full-size set and two half-size (2) printed and bound sets of 100% plans. 

b. Three (3) printed and bound sets of 100% technical specifications developed by 
the DP 

c. Three (3) printed copies of DP’s review comments pertaining to the CITY’s front-
end contract documents and standard technical specifications 

d. Three (3) printed and bound sets of the 100% Opinion of Probable Costs. 

e. Three (3) printed sets of completed permits. 

f. PDF files of plans, specifications, and 100% Opinion of Probable Costs. 

The CITY will distribute plans to the appropriate CITY departments and staff for review.   

5. Review Meeting:  Conduct up to a four hour review meeting with City staff to review 
the DP’s responses to the City’s review comments and the opinion of probable 
construction cost, including the detailed breakdown/basis used to arrive at the total 
construction cost. 

Task 704 44BFinal Construction Contract Documents  
DP will address review comments received from the CITY related to the 100% design 
completion submittal and from other agencies final reviews and will incorporate them into the 
final Construction Contract Documents.   CITY will provide final front end documents and 
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standard technical specifications for incorporation into the Construction Contract Documents.  
DP will provide signed and sealed original documents to the CITY.   

Prior to submittal of the signed and sealed Construction Contract Documents, the DP shall 
submit two (2) hard copies and one (1) electronic copy of the corrected final documents for 
review and acceptance by the CITY. 

1. DP will update the 100% Class 1 cost opinion based on the Final Construction 
Contract Documents and any comments received from the CITY on the 100% design 
submittal.   

2. DP will submit the following final deliverables:  

3. Contract Drawings: 3 copies; all copies – “D” size and properly bound. 

a. Electronic Contract Drawings: 1 copy; all copies per CITY’s Electronic Format 
per Attachment B and PDF. 

b. Project Manual: 3 copies; all copies - 8 ½” x 11” size and properly bound. 
Submittal shall include front end documents provided by CITY, CITY’s standard 
specifications, and all technical specifications developed by the DP.   

c. Electronic Project Manual: 1 copy; all copies – PDF. 

d. Final Opinion of Probable Construction Cost – 1 printed copy, 1 PDF copy. 

Task 705 45BModeling 
Update the InfoWorks CS hydraulic and hydrologic computer model developed in Task Series 
400 and 500 to reflect design changes made since completion of Preliminary Design and 
demonstrate compliance with the Overflow Control Plan and the Federal Consent Decree. 
Submit the revised model to the City for review and approval.  Modeling shall be performed in 
accordance with the WSD Hydrologic and Hydraulic Model Protocol dated August 2015.  

Task 706 46BEasement Exhibits 
Determine the locations and limits for permanent and temporary construction easements and 
review with CITY staff.  Obtain “ownership and encumbrance” reports for each parcel of 
property where easements or acquisition is required immediately following the 60% and 100% 
design submittal and provide to CITY.  Prepare easement exhibits and legal descriptions for 
CITY’s use in appraising the land and acquiring the required permanent and temporary 
easements upon notice to proceed from the CITY.  Each easement will consist of a legal 
description and an 8.5-inch by 11-inch (or 11-inch by 17-inch for larger parcels) drawing exhibit 
with the parcel identification and easement requirements including the affected land area size of 
the lot and the easements listed in square feet.  Easement exhibits will be furnished in AutoCAD 
format and legal descriptions will be furnished in written and electronic format.  Easement 
descriptions signed and sealed by a registered land surveyor will be prepared in accordance with 
Missouri requirements.  Should additional easement exhibits and legal descriptions be required, 
the additional work will be performed as Optional Services approved by the CITY.  

Prepare Easement Exhibits and Legal Descriptions: Obtain “ownership and encumbrance” 
reports and prepare easement exhibits and descriptions.  This task is based on preparing 
easements exhibits and legal descriptions for the following: 
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1. A maximum of twenty (20) temporary easements 

2. A maximum of twelve (12) permanent easements   

14BUTILITY AND RAILROAD COORDINATION Task Series 800 - 

Task 801 47BUtility Coordination 
DP shall provide for the communication with all impacted utilities in the project area including 
notifications, requests for facility information and meetings to discuss the project.  Utility 
Coordination shall be performed in accordance with the City of Kansas City, Missouri’s Four 
Step Utility Notification Guideline, to be provided by the CITY.  The DP shall track and record 
Utility Coordination activities in accordance with the Utility Log, to be provided by the CITY.  
The Utility Log shall be delivered to the CITY with the 30%, 60%, 100% and Final Contract 
Documents submittals.  The DP shall conduct up to two (2) utility coordination meetings, 
coordinated with the CITY, to review the proposed plans and identify impacts and potential 
relocation plans for the existing utilities.  DP shall prepare and distribute meeting minutes. Based 
on information obtained from the utilities and the utility coordination meetings the DP shall input 
utility locations into CADD and the design drawings.           

Task 802 48BRailroad Coordination 
DP shall coordinate with all railroad companies to determine requirements for crossing and or 
encroaching on the existing tracks and for deep construction adjacent to the railroad tracks. DP 
will determine the necessary railroad Right-of-Way, access and/or crossing permits or license 
agreements required by the railroad companies that must be obtained by the CITY. Preliminary 
and final designs will be presented to the railroad companies as required or requested showing 
proposed construction methods, shoring designs and bypasses or detours along with estimated 
construction and service interruption, if applicable. Modifications to the preliminary and final 
designs shall be made as required to address any concerns or restrictions. Assist CITY with 
completion of license agreement applications. 

15BBID PHASE SERVICES Task Series 900 - 

Task 901 49BPre-Bid Conference 
DP shall attend a pre-bid meeting and respond to questions regarding interpretation of contract 
drawings, specifications and technical issues.  Project advertisement will have a maximum 
duration of 30 days. DP will attend a pre-bid meeting at a date, time and place provided by the 
CITY. CITY to prepare agenda and conduct the meeting with assistance from DP. 

Task 902 50BInterpret Bidding Documents and Prepare Addenda 
DP will assist the CITY with interpretation of the Construction Contract Documents and develop 
addenda (up to three) as may be required during the bid advertisement period to clarify 
Construction Contract Documents.  CITY will post addenda. 
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Task 903 51BReview Bids and make Recommendation of Award 
DP will consult with and advise CITY as to the acceptability of the apparent successful bidder 
and the proposed major or specialty subcontractors.  The review and evaluation will include such 
factors as work previously completed for the CITY, work completed for others, contractor’s 
proposed project manager and superintendent, financial resources, technical experience, 
responses from references and other relevant facts.  CITY shall provide one copy of each bid as 
well as a bid tab to DP for evaluation. Evaluate bids and make a written recommendation to 
CITY regarding contract award. 

Task 904 52BConforming Documents 
DP will incorporate all addenda issued during Bidding Services into the Contract Drawings and 
Specifications.  DP will provide two half-size and two full-size sets of Conformed Drawings and 
three sets of Conformed Specifications to the CITY.  Contract Documents will also be furnished 
electronically on DVD in PDF format. 

IV. 5BOPTIONAL SERVICES  
Any work requested by the CITY that is not specifically stated in the Basic Scope of Services 
will be classified as Optional Services.  DP’s contract maximum upper limit for compensation 
includes a total allowance amount of $82,500 for Optional Services not yet authorized by CITY 
that may be required throughout the course of the work.  This allowance amount shall not be 
utilized by DP unless specifically authorized in writing by the CITY to perform Optional 
Services.  Optional Services will not be performed, nor is the DP approved to utilize any of the 
allowance amount, unless the CITY provides written authorization to DP that includes the scope 
of work for each Optional Service to be performed and a maximum billing limit for 
compensation that has been mutually agreed upon.  Optional Services will include, but not 
limited to: 

A. Additional project sites, sewer lines, and/or manholes beyond the quantification in the Base 
Scope of Services.  

B. Vacuum excavation (potholing) to locate buried utilities that may directly affect the 
alignment and grade of the new sanitary or storm sewers, for which accurate as-built 
information or surveys are not available. 

C. Coordinate and track team progress on implementing Envision™ goals and credits based on 
the final list and strategies identified in Preliminary Design. 

D. Provide documentation to CITY for identified credits should the CITY decide to pursue full 
certification.  Documentation shall be as outlined in the Envision™ Guidance Manual to 
support the levels of achievement as recommended by DP and as approved by the CITY. 

E. Resolution of problems or revision to the existing InfoWorks CS model supplied by the 
CITY. 

F. Meetings with local, State, or Federal agencies beyond those contemplated under the Basic 
Scope of Services. 

G. Appearances at public hearings or before special boards beyond those contemplated under 
the Basic Scope of Services.  
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H. Field subsurface investigations, geotechnical investigations, environmental site 
assessments, or easement or right-of-way selection, preparation, negotiation, or acquisition 
work, requested or authorized by the CITY beyond those included in the Basic Scope of 
Services and any established allowances.  

I. Easement or right-of-way acquisition services beyond those defined in Basic Scope of 
Services, including appraisal and/or acquisition of easements. 

J. Changes in the general scope, extent, design, or character of the project, including, but not 
limited to: 

1. Changes in size or complexity; 

2. CITY’s project schedule, design, or character of construction; 

3. Method of financing or availability of funding; 

4. A change to the method of construction procurement, which is assumed to be a 
conventional procurement approach (i.e. design-bid-build) herein; and 

5. A change to the number of bid packages, which is assumed herein to be three (3) 
packages.  

6. Relocation of existing water mains due to the implementation of distributed storage 
sites and required for constructability of the sites. 

K. Reviewing and Processing of Substitutions and Or Equals during the Bid Phase. 

L. Updating the DP’s Final Opinion of Probable Construction Cost to reflect items impacted 
by addenda changes or changes in market conditions. 

M. Providing Construction Phase Services. 

V. 6BCITY’S RESPONSIBILITIES  
CITY will furnish, as required by Basic Services and not at the expense of the DP, the following 
items: 

A. Provide assistance by placing at DP’s disposal available information pertinent to the 
assignment, including previous reports, drawings, specifications, O&M records and any 
other data relative thereto. Provide said information within thirty (30) calendar days of 
receipt of a written request by DP. 

B. CITY’s Project Manager will coordinate meetings between City staff and the DP. 

C. Operate all existing equipment, valves or other systems necessary for functional or 
performance testing required by DP. 

D. Provide the City’s Standard Front End Documents and Standard Technical Specifications to 
DP for review and comment prior to the 60% and 100% design completion submittals. 
CITY will also provide final Front End Documents and Standard Technical Specifications 
for incorporation into the Project Manual by the DP. 

E. Bidding Services. CITY will provide the following bidding phase services: 

1. Conduct the pre-bid conference. 
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2. Prepare Bid Tabulation. Provide copies of bids to DP for evaluation. 

3. The CITY will reproduce and submit Construction Contract Documents and 
construction permit application to MDNR for approval. 

 

F. Obtain all right-of-way, easements, and pay all direct permit fees 

 (End of Scope of Services) 

 



Design Prof. Service Agreement Part I  102014 

  Contract Central 

ATTACHMENT B 
ELECTRONIC DATA REQUIREMENTS 

 
A. Kansas City Plan Room - Electronic Format Requirements and Naming Conventions 

1. In addition to other deliverables included in this Contract, items listed below are requirements to 
accommodate posting bids documents, plans and specifications on the Kansas City Plan Room. 

2. Prime Design Professional/Consultant and Sub-Consultants shall adhere to the following 
electronic format requirements and use the naming conventions as set out below: 
a. Drawings/plans 

(1) Drawings/plans should be rendered as 200-300 dpi PDF Format images.  No files may 
be larger than 5 megabytes in size.  Plans/Drawings numbering should follow Form 
00015 List of Drawings. 

(2) File names may not include any symbols such as < > : . “ / \ | ? ‘ & # % ^ * ( ) [ ] { } +  
(3) FILE NAMES:  Plans/Drawings numbering should follow Form 00015 List of Drawings.  

All plans should be named in the following manner:  three digit sequential number-brief 
descriptor.  For example:  001-Cover.pdf or 002-arc1.pdf 

b. CSI specification sections (project manuals) 
(1) CSI specification sections should be named by division, using DIV as a prefix.  For 

example:  
(a) DIV01.PDF (Technical, Project Specific) 
(b) DIV02.PDF 
(c) DIV03.PDF 

c. Summary: 
(1) Division 00 and 01 in Microsoft Word or Excel  
(2) Division 2-16 in PDF Format 
(3) Completed document originals of Plans and Diagrams of project must be submitted as 200-

300 dpi PDF Format images. 



ATTACHMENT C

Table 1 - Fee Estimate 
8/7/15

KANSAS CITY, MISSOURI DIVERSION STRUCTURE 068 RELIEF SEWER

WATER SERVICES DEPARTMENT WSD CONTRACT NO. 1200
FIRMS (SUB # 1) (SUB # 2) (SUB # 3) (SUB # 5)

GBA GBA T&B EAE Vireo TSi

Principal Project Associate Senior Engineer I Engr II Senior Engr Sr Constr Direct

Contract Time of 350 days (12 months) TASK TASK TASK TASK Manager Engineer Tech Tech Observer Clerical Expenses TASK TASK TASK TASK

TOTAL TOTAL TOTAL TOTAL $236 $175 $166 $140 $117 $93 $116 $95 $117 $81 (Printing) TOTAL TOTAL TOTAL TOTAL

$ HRS $ HRS $ $ $ $

TASK 100 - PROJECT MANAGEMENT AND ADMINISTRATION

101 $31,488 238             $13,495 99          6 31 0 0 37 25 0 0 0 0 $0 $10,818 $2,263 $3,826 $1,087

102 $10,200 96               $10,200 96          0 12 0 0 36 0 0 0 0 48 $0 $0 $0 $0 $0

103 $17,746 138             $17,746 138        12 34 0 0 34 24 0 0 0 34 $0 $0 $0 $0 $0

104 $21,036 156             $21,036 156        0 48 0 0 108 0 0 0 0 0 $0 $0 $0 $0 $0

105 $3,790 29               $1,672 14          0 3 0 0 4 7 0 0 0 0 $28 $595 $617 $580 $326

106 $3,740 34               $3,740 34          0 5 0 0 7 22 0 0 0 0 $0 $0 $0 $0 $0

107 $24,174 197             $19,806 165        11 22 0 0 44 88 0 0 0 0 $28 $920 $1,141 $1,004 $1,304

Task Hours 888             702 29 155 0 0 270 166 0 0 0 82

Task Fee $112,174 $87,694 $6,844 $27,125 $0 $0 $31,590 $15,438 $0 $0 $0 $6,642 $55 $12,332 $4,021 $5,410 $2,717

TASK 200 - ENVISION SUSTAINABILITY DESIGN

201 $8,356 69               $7,427 61          0 5 0 0 56 0 0 0 0 0 $0 $0 $0 $929 $0

202 $8,186 64               $5,532 40          4 6 0 0 30 0 0 0 0 0 $28 $0 $0 $2,654 $0

203 $22,120 185             $17,483 141        0 17 0 0 124 0 0 0 0 0 $0 $0 $0 $4,637 $0

204 $3,858 30               $3,858 30          0 6 0 0 24 0 0 0 0 0 $0 $0 $0 $0 $0

Task Hours 348             272 4 34 0 0 234 0 0 0 0 0 $0

Task Fee $42,520 $34,300 $944 $5,950 $0 $0 $27,378 $0 $0 $0 $0 $0 $28 $0 $0 $8,220 $0

TASK 300 - PUBLIC INVOLVEMENT AND NEIGHBORHOOD COORDINATION

301 $4,790 45               $4,790 45          0 4 0 0 7 14 0 20 0 0 $69 $0 $0 $0 $0

302 $5,254 50               $5,054 50          0 2 0 0 8 16 0 24 0 0 $0 $0 $0 $200 $0

302 $20,112 194             $15,088 142        2 14 0 0 14 56 0 56 0 0 $0 $0 $0 $5,024 $0

Task Hours 289             237 2 20 0 0 29 86 0 100 0 0

Task Fee $30,056 $24,932 $472 $3,500 $0 $0 $3,393 $7,998 $0 $9,500 $0 $0 $69 $0 $0 $5,124 $0

TASK 400 - CONCEPTUAL DESIGN

401 $15,037 129             $8,621 83          0 5 0 0 10 38 2 28 0 0 $150 $0 $6,416 $0 $0

402 $64,297 600             $49,127 460        1 31 0 0 56 172 48 124 28 0 $294 $1,840 $0 $9,418 $3,912

Task Hours 729             543 1 36 0 0 66 210 50 152 28 0

Task Fee $79,334 $57,748 $236 $6,300 $0 $0 $7,722 $19,530 $5,800 $14,440 $3,276 $0 $444 $1,840 $6,416 $9,418 $3,912

TASK 500 - PRELIMINARY DESIGN

501 $97,666 783             $3,738 35          0 4 0 0 0 6 5 20 0 0 $0 $93,928 $0 $0 $0

502 $28,657 131             $2,380 22          0 3 0 0 3 8 0 8 0 0 $0 $0 $0 $0 $26,277

503 $30,784 304             $25,360 248        0 12 0 0 14 28 28 166 0 0 $0 $0 $0 $5,424 $0

504 $20,885 193             $20,410 188        2 12 0 0 38 84 0 32 20 0 $200 $0 $0 $475 $0

505 $17,200 136             $7,195 61          1 12 0 0 12 24 0 12 0 0 $83 $2,300 $3,287 $1,810 $2,608

506 $4,849 45               $4,849 45          0 4 0 0 5 28 0 8 0 0 $200 $0 $0 $0 $0

Task Hours 1,592          599 3 47 0 0 72 178 33 246 20 0

Task Fee $200,041 $63,932 $708 $8,225 $0 $0 $8,424 $16,554 $3,828 $23,370 $2,340 $0 $483 $96,228 $3,287 $7,709 $28,885

Stakeholder Workshops

Prepare Preliminary Design Drawings

Draft Preliminary Design Report

Geotechnical Investigations

Preliminary Design Report Review Meeting and Field Review Meeting

Final Preliminary Design Memorandum

Analysis of Existing Sewer System and Alternatives Evaluation

Quality Control

Envision
TM

 Credits to Pursue

Envision
TM

 Assessment / Implementation

Review Existing Reports, GIS, and Field Data

Project Kickoff Meeting

Monthly Reports

Public Meeting Assistance (2 meetings)

Communication with Property Owners

Prime & Subconsultants

Topographic Survey

Project Management Services

Monthly Invoicing and Project Status Reports

Monthly Progress Meetings

Envision
TM

 Workshop

Subconsultant Agreements and Administration

Work Plan

(PRIME)
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ATTACHMENT C

Table 1 - Fee Estimate 
8/7/15

KANSAS CITY, MISSOURI DIVERSION STRUCTURE 068 RELIEF SEWER

WATER SERVICES DEPARTMENT WSD CONTRACT NO. 1200
FIRMS (SUB # 1) (SUB # 2) (SUB # 3) (SUB # 5)

GBA GBA T&B EAE Vireo TSi

Principal Project Associate Senior Engineer I Engr II Senior Engr Sr Constr Direct

Contract Time of 350 days (12 months) TASK TASK TASK TASK Manager Engineer Tech Tech Observer Clerical Expenses TASK TASK TASK TASK

TOTAL TOTAL TOTAL TOTAL $236 $175 $166 $140 $117 $93 $116 $95 $117 $81 (Printing) TOTAL TOTAL TOTAL TOTAL

$ HRS $ HRS $ $ $ $

Prime & Subconsultants (PRIME)

TASK 600 - PERMITTING SERVICES

601 $1,028 8                 $1,028 8            0 0 0 4 4 0 0 0 0 0 $0 $0 $0 $0 $0

602 $840 6                 $840 6            0 0 0 6 0 0 0 0 0 0 $0 $0 $0 $0 $0

603 $16,297 128             $16,297 128        0 0 0 78 26 0 0 24 0 0 $55 $0 $0 $0 $0

604 $15,390 130             $14,186 118        0 4 0 42 28 0 0 44 0 0 $150 $0 $0 $1,204 $0

Task Hours 272             260 0 4 0 130 58 0 0 68 0 0

Task Fee $33,555 $32,351 $0 $700 $0 $18,200 $6,786 $0 $0 $6,460 $0 $0 $205 $0 $0 $1,204 $0

TASK SERIES 700 - CONSTRUCTION CONTRACT DOCUMENTS

701 $75,003 683             $58,521 533        0 26 24 34 33 120 40 212 44 0 $278 $0 $6,221 $7,654 $2,608

702 $20,929 205             $18,935 179        0 4 0 6 13 32 40 84 0 0 $278 $0 $0 $1,994 $0

703 $26,961 261             $22,683 213        0 10 0 0 7 40 24 96 36 0 $278 $0 $0 $4,278 $0

704 $10,243 93               $10,143 93          0 2 0 0 3 16 16 32 24 0 $250 $0 $0 $100 $0

705 $3,129 31               $3,129 31          0 3 0 0 0 28 0 0 0 0 $0 $0 $0 $0 $0

706 $23,467 161             $3,427 33          0 3 0 0 2 10 0 18 0 0 $28 $20,040 $0 $0 $0

Task Hours 1,434          1082 0 48 24 40 58 246 120 442 104 0

Task Fee $159,731 $116,837 $0 $8,400 $3,984 $5,600 $6,786 $22,878 $13,920 $41,990 $12,168 $0 $1,111 $20,040 $6,221 $14,026 $2,608

TASK SERIES 800 - UTILITY AND RAILROAD COORDINATION

801 $21,932 215             $4,232 41          0 4 0 0 0 19 0 18 0 0 $55 $0 $17,700 $0 $0

802 $21,616 160             $1,755 4            0 4 0 0 0 0 0 0 0 0 $1,055 $0 $19,861 $0 $0

Task Hours 375             45 0 8 0 0 0 19 0 18 0 0

Task Fee $43,548 $5,987 $0 $1,400 $0 $0 $0 $1,767 $0 $1,710 $0 $0 $1,110 $0 $37,561 $0 $0

TASK SERIES 900 - BID PHASE SERVICES

901 $1,349 12               $1,001 8            0 2 0 0 2 4 0 0 0 0 $45 $0 $0 $348 $0

902 $7,126 66               $6,204 56          0 2 0 0 2 12 0 8 32 0 $0 $0 $0 $922 $0

903 $3,481 29               $3,481 29          0 4 0 0 3 6 0 0 16 0 $0 $0 $0 $0 $0

904 $4,586 47               $3,636 37          0 1 0 0 2 14 0 20 0 0 $25 $0 $0 $950 $0

Task Hours 154             130 0 9 0 0 9 36 0 28 48 0

Task Fee $16,542 $14,322 $0 $1,575 $0 $0 $1,053 $3,348 $0 $2,660 $5,616 $0 $70 $0 $0 $2,220 $0

TOTAL

Hours 6,081          3,870     39 361 24 170 796 941 203 1,054 200 82

Fee $717,500 $438,101 $9,204 $63,175 $3,984 $23,800 $93,132 $87,513 $23,548 $100,130 $23,400 $6,642 $3,573 $130,440 $57,506 $53,331 $38,122

Total MBE $168,562 21%

Total WBE $110,837 14%

Optional Services $82,500

Worksheet Estimates

PRIME $438,101 3870

SUB #1 - Taliaferro & Browne (MBE) $130,440 1004

SUB #2 - Environmental Advisors and Engineers (WBE) $57,506 476

SUB #3 - Vireo (WBE) $53,331 549

SUB #5 - TSi (MBE) $38,122 182

Total Labor Hours 6,081          

Total Fee $800,000

Final Construction Contract Documents

Easement Exhibits

100% Design

Utility Coordination

Conforming Documents

PReview Bids and make Recommendation of Award

Pre-Bid Conference

Interpret Bidding Documents and Prepare Addenda

Modeling

Railroad Coordination

Environmental Desktop Survey

Field Investigtions

Permit Applications and Assistance

80% Design

60% Design

Permitting Matrix
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GBA 1 of 1 January 2015 

ATTACHMENT C 

Schedule of Position Classifications 

 
 

Employee Classification Hourly Rates 

Principal $70.00-$90.00 

Senior Associate $60.00-75.00 

Associate $50.00-$70.00 

Senior Architect/Engineer/Specialist $35.00-$55.00 

Architect/Civil Engineer/Specialist I $30.00-$45.00 

Architect/Civil Engineer/Specialist II $25.00-$40.00 

Architect/Civil Engineer/Specialist III $20.00-$35.00 

Senior Architect/Engineer/Specialist Technician $30.00-$50.00 

Design Technician I $25.00-$40.00 

Design Technician II $20.00-$35.00 

Design Technician III $15.00-$30.00 

Senior Construction Observer $30.00-$50.00 

Construction Observer I $20.00-$35.00 

Construction Observer II $15.00-$30.00 

Field Technician I $20.00-$40.00 

Field Technician II $15.00-$30.00 

Field Technician III $10.00-$25.00 

Administrative Assistant I $15.00-$30.00 

Administrative Assistant II $10.00-$20.00 

General Office I $20.00-$35.00 

General Office II $10.00-$25.00 

Registered Land Surveyor $30.00-$50.00 

Survey Technician I $20.00-$40.00 

Survey Technician II $15.00-$30.00 

Survey Technician III $10.00-$25.00 

 



ATTACHMENT  D 
CITY-LICENSED GEOGRAPHICAL INFORMATION SYSTEM DATA 

 
CITY will provide licensed materials for Geographical Information Systems to be used for the 
project as follows: 

 

Grant of License.  CITY grants to DESIGN PROFESSIONAL and DESIGN PROFESSIONAL 
hereby accepts, upon the express terms and conditions contained in this Agreement, a non-
exclusive License to use the information described herein in the form produced and maintained 
by the Geographical Information System produced and maintained by City. 

 

License Materials.  The materials licensed for use by DESIGN PROFESSIONAL under this 
Agreement are the forms which can be read or manipulated by computer of the geographical and 
physical characteristic information collected and assimilated in the records of City (“Licensed 
Materials”). 

 

Use of Licensed Materials.  Subject to the terms, conditions and prohibitions of this Agreement, 
DESIGN PROFESSIONAL shall be entitled to use the information contained in the Licensed 
Materials to accomplish the scope of services provided by DESIGN PROFESSIONAL.  At the 
completion of the Agreement, DESIGN PROFESSIONAL shall return all materials to the CITY, 
and shall permanently remove the Licensed Materials from any media used by DESIGN 
PROFESSIONAL.  At the end of the Agreement, DESIGN PROFESSIONAL shall provide a 
written certification that all materials are returned and that all Licensed Materials, including 
copies, have been removed from the equipment or media of DESIGN PROFESSIONAL. 

 

Transfer of Licensed Materials. This license is expressly nontransferable and DESIGN 
PROFESSIONAL shall not transfer any interest, entitlement or obligation under this Agreement 
to any other person or entity. 

 

Data.  The data and information contained in the Licensed Materials shall be those files and 
systems as recorded and existing as of the time DESIGN PROFESSIONAL requests the 
information. 

 

Title.  The custody and title and all other rights and interests in the Licensed Materials are and 
shall at all times remain with the CITY and with the Offices or officials of the CITY having 
official custody of the Licensed Materials. 

 

Not Public Records.  The database in the form of the Licensed Materials is proprietary, 
intellectual property of the CITY and shall not be considered or deemed as open, public records, 



except as provided in §256.670, RSMo.  DESIGN PROFESSIONAL shall and hereby expressly 
agrees that it will, recognize the property interests of CITY and CITY agrees that it is not, 
pursuant to this License, a custodian of any open, public records, except as may exist pursuant to 
§256.670 RSMo. 

 

Access to Materials.  Pursuant to the terms and conditions of this agreement, DESIGN 
PROFESSIONAL shall be provided access to obtain the Licensed Materials in a periodic basis 
for the term of this Agreement.  As provided in this Agreement, DESIGN PROFESSIONAL, 
shall be entitled to any Modifications, updates, renewals or additional data or information under 
the License granted by this Agreement. 

 

Updated Material and Modifications.  CITY shall in accordance with this Agreement and upon 
request of the DESIGN PROFESSIONAL provide to DESIGN PROFESSIONAL updates to or 
modifications of all or any specific parts of the data or information in the Licensed Materials.  
Any such updates or modifications provided by CITY shall be covered by and subject to each 
and all of the terms and conditions of this Agreement.  Furthermore, upon completion or 
termination of this Agreement, DESIGN PROFESSIONAL, will provide to CITY in a 
compatible form, updated information developed during the execution of the Scope of Services 
provided by DESIGN PROFESSIONAL. 

 

Data Contents. The data contained in the materials licensed by CITY to DESIGN 
PROFESSIONAL under this Agreement shall include that information necessary to allow 
DESIGN PROFESSIONAL to perform scope of services outlined in the Agreement. 

 

Waiver.  The waiver of any breach of any provision of this license shall not constitute a waiver 
of any subsequent breach of the same or other provisions of the Agreement. 

 

Modifications.  Any modification to the rights provided herein for licensed materials shall be in 
writing executed by each party. 

 

 

 

 

 

 

 

 

 



ATTACHMENT E 

 

HRD DOCUMENTS  
 

 
1. 00450 HRD Form 08:  Contractor  Utilization Plan & Request for Waiver 

 
2. 00450.01: HRD Letter of Intent to Subcontract 

 
3. 00460 HRD Form 10:  Timetable for MWB/WBE Utilization 

 
4. 00470 HRD Form 11:  Request for Modification or Substitution 

 
5. 01290.14: Contractor Affidavit for Final Payment 

 
6. 01290.15: Subcontractor Affidavit for Final Payment 
 



CONTRACTOR UTILIZATION PLAN/REQUEST FOR WAIVER

Project Number 81000698

Project Title Diversion Structure 068 Relief Sewer

Diversion Structure 068 Relief Sewer Water Services
(Department Project) Department

George Butler Associates, Inc.
(Bidder/Proposer)

STATE OF Kansas )
) ss

COUNTY OF Johnson )

I, Dennis Cantrell , of lawful age and upon my oath state as follows:

1. This Affidavit is made for the purpose of complying with the provisions of the MBE/WBE
submittal requirements on the above project and the MBE/WBE Program and is given on
behalf of the Bidder/Proposer listed below. It sets out the Bidder/Proposer’s plan to utilize
MBE and/or WBE contractors on the project.

2. The project goals are 15 % MBE and 10 % WBE. Bidder/Proposer
assures that it will utilize a minimum of the following percentages of MBE/WBE
participation in the above project:

BIDDER/PROPOSER PARTICIPATION: 15 % MBE 10 % WBE

3. The following are the M/WBE subcontractors whose utilization Bidder/Proposer warrants
will meet or exceed the above-listed Bidder/Proposer Participation. Bidder/Proposer
warrants that it will utilize the MJWBE subcontractors to provide the goods/services
described in the applicable Letter(s) of Intent to Subcontract, copies of which shall
collectively be deemed incorporated herein). (All firms must currently be certified by
Kansas City, Missouri)

a. Name of M/WBE Firm Taliaferro & Browne, Inc.
Address 1020 E. 8th Street, Kansas City, MO 64106
Telephone No. (816 ) 283-3456
I.R.S. No. 48-0758891
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b. Name of M/WBE Firm Environmental Advisors and Engineers, Inc.
Address 19211 W. 64th Terrace, Shawnee, KS 66218
Telephone No. (913 ) 599-4326
I.R.S. No. 43-1806626

c. Name of M/WBE Firm Vireo
Address 929 Walnut Street, Suite 700, Kansas City, MO 64106
Telephone No. (816 ) 756-5690
I.R.S. No. 43-1714841

d. Name of MIWBE Firm TSi Engineering, Inc.
Address 1300 Adams Street, Kansas City, KS 66103
Telephone No. (913 ) 749-4010
I.R.S. No. 43-1535463

e. Name of M/WBE Firm

____________________________________

Address

__________________________________________________________

Telephone No.

___________________________________________________

I.R.S. No.

________________________________________

f. Name of M/WBE Firm

____________________________________

Address

__________________________________________________________

Telephone No.

_____________________________________________________

I.R.S. No.

_________________________________________

(List additional M/WBEs, if any, on additional page and attach to this form)

4. The following is a breakdown of the percentage of the total contract amount that
Bidder/Proposer agrees to pay to each listed M/WBE:

MBEJWBE BREAKDOWN SHEET

MBE FIRMS:
Subcontract Weighted % of Total

Name of MBE Firm Supplier/Broker/Contractor Amount* Value** Contract
Taliaferro & Browne, Inc. Contractor $ 81,878 100% 10.2%

TSi Engineering, Inc. Contractor $ 38,122 100% 4.8%
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TOTAL MBE $1 TOTAL MBE %: $ 120,000 15 %

WBE FIRMS:
Subcontract Weighted % of Total

Name of WBE Firm Supplier/Broker/Contractor Amount* Value** Contract
Environmental Advisors

and Engineers, Inc. Contractor $ 40,000 100% 5%

Vireo Contractor $ 40,000 100% 5%

TOTAL WBE $1 TOTAL WBE %: $ 80,000 10 %

*“Subcontract Amount” refers to the dollar amount that Bidder/Proposer has agreed to pay each
M/WBE subcontractor as of the date of contracting and is indicated here solely for the purpose of
calculating the percentage that this sum represents in proportion to the total contract amount.
Any contract amendments and/or change orders changing the total contract amount may alter the
amount due an M/WBE under their subcontract for purposes of meeting or exceeding the
Bidder/Proposer participation.

**“Weighted Value” means the portion of the subcontract amount that will be credited towards
meeting the Bidder/Proposer participation. See 1-IRD Forms and Instructions for allowable credit
and special instructions for suppliers.

5. Bidder/Proposer acknowledges that the monetary amount to be paid each listed M/WBE for
their work, and which is approved herein, is an amount corresponding to the percentage of the
total contract amount allocable to each listed MJWBE as calculated in the MBE/WBE
Breakdown Sheet. Bidder/Proposer further acknowledges that this amount may be higher than
the subcontract amount listed therein as change orders and/or amendments changing the total
contract amount may correspondingly increase the amount of compensation due an M/WBE
for purposes of meeting or exceeding the Bidder/Proposer participation
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6. Bidder/Proposer acknowledges that it is responsible for considering the effect that any change
orders and/or amendments changing the total contract amount may have on its ability to meet
or exceed the Bidder/Proposer participation. Bidder/Proposer further acknowledges that it is
responsible for submitting a Request for Modification or Substitution if it will be unable to
meet or exceed the Bidder/Proposer participation set forth herein.

7. If Bidder/Proposer has not achieved both the MJWBE goal(s) set for this Project,
Bidder/Proposer hereby requests a waiver of the MBE and/or WBE goal(s) that
Bidder/Proposer has failed to achieve

8. Bidder/Proposer will present documentation of its good faith efforts, a narrative summary
detailing its efforts and the reasons its efforts were unsuccessful when requested by the City.

9. I hereby certify that I am authorized to make this Affidavit on behalf of the Bidder/Proposer
named below and who shall abide by the terms set forth herein:

Bidder/Proposer primary contact: Dennis Cantrell, P.E.
Address: 9801 Renner Boulevard

Lenexa, Kansas 66219
Phone Number: 913-492-0400 / \
Facsimile number: 913-577-8346 I
E-mail Address: dcantrell@gbateam.com I I

By: dJ_ i//4_-;7
Title: Vke President ,

Date:
(Attach cor iate seal a$licable)

Subscribed and sworn to before me this

My Commission
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LETTER OF INTENT TO SUBCONTRACT

Project Number 81000698

Project Title Diversion Structure 068 Relief Sewer

George Butler Associates, Inc. (uprime Contractor”) agrees to enter into a contractual

agreement with Tahaferro and Browne. Inc. (“MIW/DBE Subcontractor”), who will

provide the following goods/services in connection with the above-referenced contract:

(Insert a brief narrative describing the goods/services to be provided. Broad categorizations (e.g.,“electrical,” “plumbing,” etc.) or the listing of the NAICS Codes in which M/W/DBE Subcontractor iscertified are insufficient and may result in this Letter of Intent to Subcontract not being accepted.)

Topographic survey and easement preparation,

for an estimated amount of $ 81,878 or 10.2 % of the total estimated

contract value.

MIW/DBE Subcontractor is, to the best of Prime Contractor’s knowledge, currently certified with the City

of Kansas City’s Human Relations Department to perform in the capacities indicated herein. Prime

Contractor agrees to utilize M?W/DBE Subcontractor in the capacities indicated herein, and MIW/DBE

Subcon ctor agrees to work on the above-referenced contract in the capacities indicated herein,

to Prime

Denrfls Cantrefl. P.E.
- t4Print Name / ,

,,_ PflF)t Name

Vice President /Z 1
Title Date Title Date
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LETTER OF INTENT TO SUBCONTRACT

Project Number 81000698

Project Title Diversion Structure 068 Relief Sewer

GeogeBuher Associates, Inc. (“Pnme Contractor) agrees to enter into a contractuat

agreement with TSi Engineering, Inc. (‘MPiN/DBE Subcontractor’), who wit

provide the foilowng goods/services in connection with toe above-referenced contract

(Insert a brief narrative describing the goods/services to he provided Broad categorizations (e.g.,
‘electrical”” plumbing.” etc.) or the listing of the NAICS Codes in whch MJW/DBE Subcontractor is
certified are insutficieni and may result in this Lette of lnient to Subcontract not being accepted.)

Geotechnical investigation.

__________

for an estimated amount of $ 38,122 or 4.8 % of the total estimated

contract value.

M,W/DBE Subcontractor is, to the best of Prime Contractors knowledge: currently certified with the City

of Kansas City’s Human Relations Department to pertorrr in the capacities indicated herein. Prime

Contra r agrees to utiize M/VV/DBE Subcontractor in the capacities indicated herein, and M/W/DBE

Sub ontr ctor agrees to work on the above-referenced contract in the capacities indicated herein,

co ting nt upon award of the ntract to Prime Contractor.

I

___
___________

S gnature: Prime Contractor Sgnature: MMI/DBE Subcontractor
U 1
Dennis Cantrell. RE,

‘.-‘__-
f

Print Name Print Name
r’

-. U’ JJ
“. / r. IVice President

_______
__________ _____

Title / / Date Title Date
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LETTER OF INTENT TO SUBCONTRACT

Project Number 81000698

Project Title Diversion Structure 068 Relief Sewer

George Butler Associates, Inc. (‘Prime Contractor) agrees to enter into a contractual

agreement with Vireo (“MlW/DBE Subcontractor’), who will

provide the following goods/services in connection with the above-referenced contract:

(Insert a brief narrative describing the goods/services to be provided. Broad categorizations (e.g.,
“electrical,” “plumbing,” etc.) or the listing of the NAICS Codes in which M/W/DBE Subcontractor is
certified are insufficient and may result in this Letter of Intent to Subcontract not being accepted.)

Envision screening, Envision workshop, coordination with KCATA and KCPRD, review and
comment on Envision credits, review and comment on KCATAIKCPRD/trail portions of the design
memorandum, trail replacement design, trail enhancements design if needed,

for an estimated amount of $ 40.000 or 5 % of the total estimated

contract value.

M,W/DBE Subcontractor is, to the best of Prime Contractor’s knowledge, currently certified with the City

of Kansas City’s Human Relations Department to perform in the capacities indicated herein. Prime

Contractor agrees to utilize MNV/DBE Subcontractor in the capacities indicated herein, and MIW/DBE

Subcoraktor agrees to work on the above-referenced contract in the capacities indicated herein,

contig4pen upon award of the ntract to Prime Contractor.

Sign ture: Prime Contractor

Dennis Cantrell, P.E.
Print Name

Vice President
Title / /Date

4ñUY
Signature: M/W/DBE Subcontractor

,a’ &a
Print Name

064.Wv
Title Date

U
‘I I I’ It
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LETTER OF INTENT TO SUBCONTRACT

Project Number 81000698

Project Title Diversion Structure 068 Relief Sewer

George Butler Associates, Inc. (“Prime Contractor”) agrees to enter into a contractual

agreement with Environmental Advisors and Engineers, Inc. (“M/W/DBE Subcontractor”), who will

provide the following goods/services in connection with the above-referenced contract:

(Insert a brief narrative describing the goods/services to be provided. Broad categorizations (e.g.,
“electrical,” “plumbing,” etc.) or the listing of the NAICS Codes in which M/W/DBE Subcontractor is
certified are insufficient and may result in this Letter of Intent to Subcontract not being accepted.)

Review of existing CCTV tapes and manhole inspection reports, utility and railroad notifications
and coordination, and permitting assistance,

for an estimated amount of $ 40,000 or 5 % of the total estimated

contract value.

MW/DBE Subcontractor is, to the best of Prime Contractor’s knowledge, currently certified with the City

of Kansas City’s Human Relations Department to perform in the capacities indicated herein. Prime

Contract grees to utilize MMIDBE Subcontractor in the capacities indicated herein, and MIWIDBE

Subco tract r agrees to work on the above-referenced contract in the capacities indicated herein.
/

condnQen upon award of the c ntract to Prime Contractor.

/J •“ Z>

________

4gnature: Prime Contractor (— Sig9ure: MMf/DBE Subcontractor

,Dennis Cantrell, P.E. / 1 1
Pritf Name Print Name

Vice President
Title / // Date Title Date
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TIMETABLE FOR MBEIWBE UTILIZATION

(Thisform should be submitted to the City after contract award.)

I, Dennis A. Cantrell , acting in my capacity as

____________________________

(Name)
of George Butler Associates, Inc. , with the submittal of this Timetable, certify that

(Name ofFirm)
the following timetable for MBE/WBE utilization in the fulfillment of this contract is correct and
true to the best of my knowledge.

ALLOTTED TIME FOR THE COMPLETION OF THIS CONTRACT
(Check one only)

15 days 75 days 135 days
30 days 90 days 150 days
45 days 105 days 165 days
60 days 120 days 180 days

Throughout

Middle 1/3

__________

Beginning 1/3 50 % Middle 1/3 30%

Beginning 1/3

Final 1/3

Final 1/3 20 %

PLEASE NOTE: Any changes in this timetable require approval of the Human Relations
Department in advance of the change.

If you have any questions regarding the completio of his form, please contact the Department
of Human Relations at: (816) 513-1818.

,J
(Signature)

Vice President/Principal
osition with Firm)g/i,4,

(Date)

Vice President/Principal
(Position with Firm)

Other 350 days (Specify)
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REQUEST FOR MODIFICATION OR SUBSTITUTION 
 

 
(This Form must be submitted to HRD to request substitutions for an MBE/WBE listed in the Contractor Utilization 

Plan or for modification of the amount of MBE/WBE participation listed in the Contractor Utilization Plan.  This 

Form shall be an amendment to the Contractor Utilization Plan.) 

 
BIDDER/PROPOSER/CONTRACTOR:    George Butler Associates, Inc.     

ADDRESS:     9801 Renner Road, Lenexa, Kansas  66219       

PROJECT NUMBER OR TITLE:    Diversion Structure 068 Relief Sewer     

AMENDMENT/CHANGE ORDER NO: (if applicable)  ____________________________________ 

 

Project Goals:     ________%   MBE _______%   WBE 

Contractor Utilization Plan:   ________%   MBE _______%   WBE 

 

1.  I am the duly authorized representative of the above Bidder/Contractor/Proposer and am authorized to 

request this substitution or modification on behalf of the Bidder/Contractor/Proposer. 

 

2.  I hereby request that the Director of HRD recommend or approve: (check appropriate space(s)) 

 

a.   ____ A substitution of the certified MBE/WBE firm _____________________________, 

                  (Name of new firm) 

to perform ______________________________________________________, 

    (Scope of work to be performed by new firm) 

 

for the MBE/WBE firm ________________________________ which is currently 

    (Name of old firm) 

listed on the Bidder’s/Contractor’s/Proposer’s Contractor Utilization Plan to  

 

perform the following scope of work: _____________________________. 

(Scope of work of old firm) 

 

b.   ____A modification of the amount of MBE/WBE participation currently listed on the 

Bidder’s/Contractor’s/Proposer’s Contractor Utilization Plan from  

 

______ % MBE ______% WBE (Fill in % of MBE/WBE Participation currently listed on  

Contractor Utilization Plan) 

 

TO 
 

______% MBE ______% WBE (Fill in New % of MBE/WBE Participation requested for 

Contractor Utilization Plan) 

 

c.   Attach 00450.01 Letter of Intent to Subcontract letter for each new MBE/WBE to be added. 

d. Attach a copy of the most recent 00485.01 or on-line M/WBE Monthly Utilization Report  

 

3. Bidder/Contractor/Proposer states that a substitution or modification is necessary because: (check 

applicable reason(s) ) 
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___The MBE/WBE listed on the Contractor Utilization Plan is non-responsive or cannot perform. 

 

___The MBE/WBE listed on the Contractor Utilization Plan has increased its previously quoted 

price without a corresponding change in the scope of work. 

 

___The MBE/WBE listed on the Contractor Utilization Plan has committed a material default or 

breach of its contract. 

 

___Requirements of the scope of work of the contract have changed and make subcontracting not 

feasible or not feasible at the levels required by the goals established for the contract. 

 

___The MBE/WBE listed on the Contractor Utilization Plan is unacceptable to the City 

contracting department. 

 

___Bidder/Contractor/Proposer has not attempted intentionally to evade the requirements of the 

Act and it is in the best interests of the City to allow a modification or substitution. 

 

4.  The following is a narrative summary of the Bidder’s/Contractor’s/Proposer’s good faith efforts 

exhausted in attempts to substitute the MBE/WBE firm named above which is currently listed on the 

Contractor Utilization Plan with other qualified, certified MBE/WBE firms for the listed scope of 

work or any other scope of work in the project:    

 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

 

5.  Bidder/Proposer/Contractor will present documentation when requested by the City to evidence its 

good faith efforts. 

 

Dated:_____________________________  _______________________________________ 

(Bidder/Proposer/Contractor) 

 

       _______________________________________ 

  By:     (Authorized Representative) 
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CONTRACTOR AFFIDAVIT FOR FINAL PAYMENT 
 

 Project Number   1200 / 81000698  
 

Project Title   Diversion Structure 068 Relief Sewer  
 

 

 

STATE OF  ) 

 )SS 

COUNTY OF  ) 

 

The Undersigned,   of lawful 
  (Name) 

age, being first duly sworn, states under oath as follows: 

 

1. I am the   of   who is the general 
 (Title)  (CONTRACTOR) 

CONTRACTOR for the CITY on Project No.   and Project Title  . 

 

2. All payrolls, material bills, use of equipment and other indebtedness connected with the Work for this Project 

have been paid and all Claims of whatever nature have been satisfied, as required by the Contract. 

 

3 ()   Prevailing wage does not apply; or 

 

()   All provisions and requirements set forth in Chapter 290, Section 290.210 through and including 

290.340, Missouri Revised Statutes, pertaining to the payment of wages to workmen employed on public works 

projects have been fully satisfied and there has been no exception to the full and complete compliance with these 

provisions and requirements and the Annual Wage Order contained in the Contract in carrying out the Contract 

and Work.  CONTRACTOR has fully complied with the requirements of the prevailing wage law as required in 

the Contract and has attached affidavits from all Subcontractors on this Project, regardless of tier, affirming 

compliance with the prevailing wage law as stipulated in the Contract. 

 

4. I hereby certify that (a) at project completion and pursuant to contractor’s final request for payment, contractor 

achieved (______%) Minority Business Enterprise (MBE) participation and (_____%) Women Business 

Enterprise (WBE) participation on this contract, and (b) listed herein are the names of all certified M/WBE 

subcontractors, regardless of tier, with whom I, or my subcontractors contracted. 

 

1. Name of MBE/WBE Firm  ______________________________________________ 

Address _____________________________________________________________ 

              _____________________________________________________________ 

Telephone Number   (_______) __________________________________________ 

IRS Number _________________________________________________________ 

Area/Scope*of Work __________________________________________________ 

Subcontract Final Amount ______________________________________________ 

 

2. Name of MBE/WBE Firm   _____________________________________________ 

Address _____________________________________________________________ 

             _____________________________________________________________ 

Telephone Number (_______) ___________________________________________ 

IRS Number _________________________________________________________ 

            Area/Scope*of Work___________________________________________________ 

Subcontract Final Amount ______________________________________________ 
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List additional subcontractors, if any, on a similar form and attach to the bid. 

 

Supplier** Final Amount:   ___________________________________ 

 

*Reference to specification sections or bid item number. 
 

()   Met or exceeded the Contract utilization goals; or 

()   Failed to meet the Contract utilization goals (attach waiver, substitution or modification); or 

()   No goals applied to this Project. 

 

5. CONTRACTOR certifies that each Subcontractor has received full payment for its respective work in 

connection with the Contract. 

 

6. If applicable, I hereby certify that (a) at project completion and pursuant to contractor’s final request for 

payment, contractor achieved, company-wide, at least ten percent (10%) minority workforce participation and 

two percent (2%) women workforce participation and (2) a true and accurate copy of my final project workforce 

monthly report (HRD Form 00485.02 and final company-wide workforce monthly report (HRD Form 00485.03) 

are attached.  NOTE:  This paragraph is only applicable if you completed a construction contract that 

was estimated by the City, prior to solicitation, as requiring more than 800 construction labor 

hours and costing in excess of $324,000.01.  If applicable you MUST attach copies of your final 

monthly workforce reports.  
 

7.  This affidavit is made in behalf of the CONTRACTOR for the purpose of securing from Kansas City, Missouri, 

the certification of completion of the Project and receiving payment therefore. 

 

8.  If the Contract amount exceeded $150,000, CONTRACTOR has submitted proof of compliance with the City tax 

ordinances administered by the City’s Commissioner of Revenue and has on file proof of tax compliance from all 

Subcontractors.  If the Contract term exceeded one (1) year, CONTRACTOR has provided proof of compliance with 

the City tax ordinances administered by the City’s Commissioner of Revenue prior to receiving final payment and 

has on file proof of tax compliance from all Subcontractors prior to the Subcontractor receiving final payment from 

CONTRACTOR. 

 

  CONTRACTOR  

 

  By   
  (Authorized Signature) 

 

  Title   

 

On this   day of  ,  , before me 

 

appeared  , to me personally known to be the 

 

  of the , 

 

and who executed the foregoing instrument and acknowledged that (s)he executed the same on behalf of  

 

  as its free act and deed. 

 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal on the day and year first above 

written. 

 

My commission expires: 

 

    
  Notary Public 
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SUBCONTRACTOR AFFIDAVIT FOR FINAL PAYMENT 
 

 Project Number   1200 / 81000698  
 

Project Title   Diversion Structure 068 Relief Sewer  

   

  
STATE OF MISSOURI   )  

     ) ss:  

COUNTY OF ______________ )  

After being duly sworn the person whose name and signature appears below hereby states under penalty of perjury that: 

1. I am the duly authorized officer of the business indicated below  (hereinafter Subcontractor) and I make this 

affidavit on behalf of Subcontractor in accordance with the requirements set forth in Section 290.290, RSMo.  

Subcontractor has completed all of the Work required under the terms and conditions of a subcontract as follows: 

 

Subcontract with:  __________________________________________________________________, Contractor 

 

Work Performed:  ____________________________________________________________________________ 

 

Total Dollar Amount of Subcontract and all Change Orders: $_________________________________________ 

 

City Certified     MBE      WBE      DBE      NA 

List certifications:  ____________________________________________________________________________ 

 

2. Subcontractor fully complied with the provisions and requirements of the Missouri Prevailing Wage Law set forth 

in Sections 290.210, RSMo through 290.340, RSMo. 

 

Business Entity Type:       Subcontractor’s Legal Name and Address 

(___) Missouri Corporation 

(___) Foreign Corporation     ___________________________________________ 

(___) Fictitious Name Corporation 

(___) Sole Proprietor      ___________________________________________ 

(___) Limited Liability Company    Phone No. __________________________________ 

(___) Partnership      Fax: ______________________________________ 

(___) Joint Venture      E:mail:_____________________________________ 

(___) Other (Specify)      Federal ID No._______________________________ 

 

 I hereby certify that I have the authority to execute this affidavit on behalf of Subcontractor. 

 

 By: ______________________________________ __________________________________________ 

  (Signature)      (Print Name) 

       _______________________________________ __________________________________________ 

  (Title)       (Date) 

NOTARY 

 

Subscribed and sworn to before me this _____ day of ________________________, 20______. 

 

My Commission Expires:______________________ By_____________________________ 

 

__________________________________________ _______________________________ 

 Print Name      Title 

 



ATTACHMENT F

EMPLOYEE ELIGIBILITY VERIFICATION AFFIDAVIT

(Required for any contract with the City of Kansas City, Missouri in excess of $5,000.00)

STATE OF Kansas )
) 55

COUNTY OF Johnson )

On this g tL
day of 1::24za: , 2015, before me appeared

Dennis Cantrell , personally known by me or otherwise proven to

be the person whose name is subscribed on this affidavit and who, being duly sworn, stated as

follows:

I am of sound mind, capable of making this affidavit, and personally swear or affirm that

the statements made herein are truthful to the best of my knowledge. I am the Vice

President/Principal (title) of George Butler Associates, Inc. (business entity) and I am

duly authorized, directed or empowered to act with full authority on behalf of the business entity

in making this affidavit.

I hereby swear or affirm that the business entity does not knowingly employ any person

in connection with the contracted services who does not have the legal right or authorization

under federal law to work in the United States as defined in 8 U.S.C. § 1 324a(h)(3).

I hereby additionally swear or affirm that the business entity is enrolled in an electronic

verification of work program operated by the United States Department of Homeland Security (E

Verify) or an equivalent federal work authorization program operated by the United States

Department of Homeland Security to verify information of newly hired employees, under the

Immigration Reform and Control Act of 1986, and that the business entity will participate in said

program with respect to any person hired by the business entity to perform any work in

connection with the contracted services. I have attached hereto documentation sufficient to

establish the business entity’s enrollment and participation in the required electronic verification

of work program.

I am aware and recognize that unless certain contractual requirements are satisfied and

affidavits obtained as provided in Section 285.530, RSMo, the business entity may face liability

for violations committed by its subcontractors, notwithstanding the fact that the business entity

may itself be compliant.
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I acknowledge that I am signing this affi it as the free act and deed of the business

entity and that I am not doing so under duress.

Affi t s signature

Subscribed and sworn to before me ths

_____

day of , 2O.

Noub1i

My c’ñimission expires: 3 1 7

f

005 15.10 Employee Eligibility Verification Affidavit 040209 Contract Central
Page 2 of 2









ATTACHMENT G

Truth-In-Negotiation Certificate

City of Kansas City, Missouri Overflow Control Plan (“OCP”)

Civil Action No. 4: 1 O-cv-0487-GAF

STATEOFMISSOURI )

) ss.

COUNTYOFJACKSON )

I, Dennis A. Cantrell , having full authority to act on
behalf of George Butler Associates, Inc. , do solemnly swear under oath to the
following:

I . This Certificate is executed and given by the undersigned as a condition
precedent to entering into a Design Professional Agreement with the City of
Kansas City, Missouri for the project known
as Diversion Structure 068 Relief Sewer.

2. This Certificate shall be attached to and constitute an integral part of the above
said Design Professional Agreement as provided in Part II, Sec. 24.

3. I certify under penalty of law that the wage rates, other factual unit costs, and
expenses supporting the compensation for this Design Professional
Agreement was prepared under my direction or supervision in accordance with
a system designed to assure that qualified personnel properly gathered and
evaluated the information submitted, and that the information submitted is, to
the best of my knowledge and belief, true, accurate, and complete. I am aware
that there are significant penalties for submitting false information, including
the possibility of fine and imprisonment for knoig violations.

4. The truth of the statements made herein may ie rplied upon by the City and
the undersigned is fully advised of the legal 4ectand obligations i osed
upon him by the execution of this instrument./ J /

Sign tureofaffiant
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ATTACHMENT H

Affidavit of Compliance With the Federal Consent Decree Regarding the
City of Kansas City, Missouri Overflow Control Plan (“OCP”)

Civil Action No. 4: 1 O-cv-0487-GAF

STATEOFKANSAS )

) ss.

COUNTYOFJOHNSON )

I, Dennis A. Cantrell , having full authority to act on
behalf ofGeorge Butler Associates, Inc. do solemnly swear under oath to the
following:

I certify, under penalty of law, that the City has made an electronic copy of this Consent
Decree available to this organization at the following web location:
https://www.kcwaterservices.org/wp-content/uDloads/201 3/04/Consent-Decree.pdf. I
further certify that the Consent Decree, along with appendices, have been reviewed in
their entirety and that said review has been performed under my direction or supervision
in accordance with a system designed to assure that qualified personnel properly
evaluated and fully understand the information contained in this Consent Decree upon
execution of any contract relating to such work, md ing, but not limiteto,
subcontractors, equipment providers, material sup lie s, or sub-cynsyfnts.

______

ignature of afflant

On this IB7h day of

_________,

Z0!5before me, Sharprj k’ I3iylw a Notary
Public in and for said state, pers ally appeared ( PT)fli A. &tfre I) ), known to me to
be the person who executed the within affidavit, and acknowledge to me that he/she executed
the same for the purposes therein stated.

Notary Public

My commission expires: / 3 /7
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ATTACHMENT I 
Non-Construction Subcontractors Listing 

 

Contractor shall submit Subcontractor information on this form prior to Subcontractor beginning 

Work.  Contractor shall update this listing and keep it current for the life of the Contract. 
 

 Company Name 

Contact Name and Email 

Address 

Phone No. and Fax No. 

1.   

Name: Taliaferro & Browne, Inc. 

           Hagos Andebrahn, P.E. 

 

Email:  hagos@tb-engr.com 

 

 

Address: 1020 East 8th Street 

               Kansas City, Missouri 64106 

 

Phone: 816-283-3456       Fax:  816-283-0810 

2.   

Name: Environmental Advisors and Engineers, Inc. 

           Jill R. Biesma, P.E. 

 

Email:   jbiesma@eaei.com 

 

 

Address: 19211 West 64th Terrace. 

               Shawnee, Kansas 66218 

 

Phone:  913-599-4326 

3.   

Name: Vireo 

           Patti Banks, PLA, LEED 

 

Email: patti@bevireo.com 

 

 

Address:929 Walnut St. Suite 700 

Kansas City, Missouri 64106 

 

Phone:  816-756-5690 

4.   

Name: TSi Engineering, Inc. 

           Denise B. Hervey, P.E. 

 

Email: dhervey@tsi-engineering.com 

 

 

Address: 1300 Adams Street 

Kansas City, Kansas 66103 

 

Phone:913.749.4010       Fax: 913.749.4011 

5.   

Name:_________________________________ 

Email: 

 

Address:_____________________________________________________ 

____________________________________________________________ 

Phone:_______________________  Fax:___________________________ 

6.   

Name:_________________________________ 

Email: 

 

Address:_____________________________________________________ 

____________________________________________________________ 

Phone:_______________________  Fax:___________________________ 

7.   

Name:_________________________________ 

Email: 

 

Address:_____________________________________________________ 

____________________________________________________________ 

Phone:_______________________  Fax:___________________________ 

8.   

Name:_________________________________ 

Email: 

 

Address:_____________________________________________________ 

____________________________________________________________ 

Phone:_______________________  Fax:___________________________ 

9.   

Name:_________________________________ 

Email: 

 

Address:_____________________________________________________ 

____________________________________________________________ 

Phone:_______________________  Fax:___________________________ 

 

 Contractor – Company Name: George Butler Associates, Inc. 

 Submitted By: Dennis Cantrell, P.E. 

 Title: Vice President 

 Telephone No.: 913-492-0400 

 Fax No.: 913-577-8346 

 E-mail: dcantrell@gbateam.com 

 Date: ___________________________________ 
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PART II 
 

STANDARD TERMS AND CONDITIONS 
 
Sec. 1.  General Indemnification. 
 
A.  For purposes of this Section 1 only, the 
following terms shall have the meanings 
listed: 
 
1.  Claims means all claims, damages, 
liability, losses, costs and expenses, court 
costs and reasonable attorneys’ fees, 
including attorneys’ fees incurred by the 
City in the enforcement of this indemnity 
obligation. 

 
2.  Design Professional’s Agents means 
Design Professional’s officers, employees, 
subcontractors, subconsultants, 
successors, assigns, invitees, and other 
agents. 

 
3.  City means City, its Program 
Manager/Construction Advisor and any of 
their agents, officials, officers and 
employees. 

 
B.  Design Professional’s obligations under 
this Section with respect to indemnification 
for acts or omissions, including negligence, of 
City shall be limited to the coverage and 
limits of General (not Professional) Liability 
insurance that Design Professional is 
required to procure and maintain under this 
Agreement.  Design Professional affirms that 
it has had the opportunity to recover the 
costs of the liability insurance required in this 
Agreement in its contract price.  
 
C.  Design Professional shall defend, 
indemnify and hold harmless City from and 
against all Claims arising out of or resulting 
from all acts or omissions in connection with 
this Agreement caused in whole or in part by 
Design Professional or Design Professional’s 
Agents, regardless of whether or not caused 
in part by an act or omission, including 
negligence, of City.  Design Professional is 
not obligated under this Section to indemnify 
City for the sole negligence of City.  

 
D. Nothing in this section shall apply to 

indemnification for professional 
negligence which is specified in a 
separate provision of this Agreement.  

E. In no event shall the language in this 
section constitute or be construed as 
a waiver or limitation of the City’s 
rights or defenses with regard to 
sovereign immunity, governmental 
immunity, or other official immunities 
and protections as provided by the 
federal and state constitutions or by 
law. 

 
Sec. 2.  Indemnification for Professional 
Negligence. 
 
Design Professional shall indemnify, and hold 
harmless City and any of its agencies, 
officials, officers, or employees from and 
against all claims, damages, liability, losses, 
costs, and expenses, including court costs 
and reasonable attorneys’ fees, to the extent 
caused by any negligent acts, errors, or 
omissions of the Design Professional, its 
officers, employees, subconsultants, 
subcontractors, successors, assigns, invitees 
and other agents, in the performance of 
professional services under this Agreement.  
Design Professional is not obligated under 
this Section to indemnify City for the 
negligent acts of City or any of its agencies, 
officials, officers, or employees. 
 
Sec 3.  Insurance. 
 
A.  Design Professional shall procure and 
maintain in effect throughout the duration of 
this Agreement, and for a period of two (2) 
years thereafter, insurance coverage not less 
than the types and amounts specified below.  
In the event that additional insurance, not 
specified herein, is required during the term 
of this Agreement, Design Professional shall 
supply such insurance at City’s cost.  Policies 
containing a Self-Insured Retention are 
unacceptable to City unless City approves in 
writing the Design Professional Self-Insured 
Retention.  
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1.  Commercial General Liability Insurance:  
with limits of $1,000,000 per occurrence 
and $2,000,000 aggregate, written on an 
“occurrence” basis.  The policy shall be 
written or endorsed to include the following 
provisions:   

 
a.  Severability of Interests Coverage 
applying to Additional Insureds 

 
b.  Per Project Aggregate Liability Limit or, 
where not available, the aggregate limit 
shall be $2,000,000 

 
c.  No Contractual Liability Limitation 
Endorsement 

 
d.  Additional Insured Endorsement, ISO 
form CG20 10, or its equivalent 

 
2.  Worker’s Compensation Insurance:  as 
required by statute, including Employers 
Liability with limits of: 

 
Workers Compensation Statutory 
Employers Liability 

 
$100,000 accident with limits of: 
$500,000 disease-policy limit 
$100,000 disease-each employee 

 
3.  Commercial Automobile Liability 
Insurance:  with a limit of $1,000,000 
written on an “occurrence” basis, covering 
owned, hired, and non-owned automobiles.  
If the Design Professional owns vehicles, 
coverage shall be provided on an “any 
auto” basis.  If the Design Professional 
does not own any vehicles, coverage shall 
be provided on a “hired autos” and 
“nonowned autos” basis.  The insurance 
will be written on a Commercial Business 
Auto form, or an acceptable equivalent, 
and will protect against claims arising out 
of the operation of motor vehicles, as to 
acts done in connection with the 
Agreement, by Design Professional.  

 
4.  Professional Liability Insurance with 
limits Per Claim/Annual Aggregate of 
$1,000,000. 

 
B.  The Commercial General Liability 
Insurance specified above shall provide that 
City and its agencies, officials, officers, and 
employees, while acting within the scope of 
their authority, will be named as additional 
insureds for the services performed under 
this Agreement.  Design Professional shall 
provide to City at execution of this Agreement 
a certificate of insurance showing all required 
endorsements and additional insureds. The 
certificates of insurance will contain a 
provision stating that should any of the 
policies described in the certificate be 
cancelled before the expiration date thereof, 
notice will be delivered in accordance with 
the policy provisions. 
 
C.  The Commercial General Liability and 
Commercial Automobile Liability insurance 
specified above shall contain a cross-liability 
or severability of interest clause or 
endorsement and shall contain a provision or 
endorsement that the costs of providing the 
insureds a defense and appeal, including 
attorneys’ fees, as insureds, shall be 
supplementary and shall not be included as 
part of the policy limits but shall remain the 
insurer’s responsibility.  Insurance covering 
the specified additional insureds shall be 
primary insurance, and all other insurance 
carried by the additional insureds shall be 
excess insurance.  With respect to 
Commercial Automobile Liability, Commercial 
General Liability, and any Umbrella Liability 
Insurance, Design Professional shall require 
its insurance carrier(s) to waive all rights of 
subrogation against City and its agencies, 
officials, officers, and employees.   
 
D.  All insurance coverage must be written by 
companies that have an A.M. Best’s rating of 
“A-V” or better, and are licensed or approved 
by the State of Missouri to do business in 
Missouri. 
 
E.  Design Professional’s failure to maintain 
the required insurance coverage will not 
relieve Contractor of its contractual obligation 
to indemnify the City pursuant to Sections 1 
and 2. If the coverage afforded is cancelled 
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or changed or its renewal is refused, Design 
Professional shall give at least 30 days prior 
written notice to City. In the event of Design 
Professional’s failure to maintain the required 
insurance in effect, City may order Design 
Professional to immediately stop work, and 
upon ten (10) days notice and an opportunity 
to cure, may pursue its remedies for breach 
of this Agreement as provided for herein and 
by law.  
 
F. In no event shall the language in this 
Section constitute or be construed as a 
waiver or limitation of the City’s rights or 
defenses with regard to sovereign immunity, 
governmental immunity, or other official 
immunities and protections as provided by 
the federal and state constitutions or by law. 
 
Sec. 4.  Design Standards and 
Endorsement. 
 
A.  Except as otherwise directed in writing by 
City, in the performance of services under 
this Agreement, Design Professional shall 
comply with  all design standards required by 
federal, state, local laws or codes including 
but not limited to all applicable provisions of:    
 

1. Title II of the 2010 ADA Standards for 
Accessible Design as amended from 
time to time;  

2. the Clean Air Act(42 U.S.C. 7401 et 
seq.  and the Clean Water Act (33 
U.S.C. 1251 et seq. 

3. the Missouri Clean Water Law 
(Chapter 644 RSMo) together with 
any accompanying regulation(s) 
contained in the Missouri Code of 
State Regulations (CSR Title 10), as 
well as any implementing permits; 
and 

4. Kansas City Code Sec. 3-71. LEED 
gold standard. 

Design Professional shall notify and explain 
to City any applicable exceptions under these 
acts. 
 
B.  Design Professional shall use 
all design standards recognized and used in 
the industry in the performance of services 

under this agreement. Design Professional 
shall endorse all plans and specifications, or 
estimates, and engineering data furnished 
under this Agreement if prepared by Design 
Professional.   All subcontractors as 
appropriate shall endorse their respective 
plans and specifications, or estimates, and 
engineering data furnished for the Plan or 
Project.  
 
C.  Design Professional shall monitor quality 
assurance for their design services and shall 
revise the design and plans at their own 
expense in case of error or oversight in 
design by Design Professional or any 
subcontractor to Design Professional.  
 
Sec. 5.  Copyright and Ownership of 
Documents. 
 
A.  Design Professional shall on its behalf 
and on behalf of its employees and agents, 
promptly communicate and disclose to City 
all computer programs, documentation, 
software and other copyrightable works and 
all discoveries, improvements and inventions 
conceived, reduced to practice or made by 
Design Professionals or its agents, whether 
solely or jointly with others, during the term of 
this Agreement resulting from or related to 
any work Design Professional or its agents 
may do on behalf of City or at its request.  All 
inventions and copyrightable works that 
Design Professional is obligated to disclose 
shall be and remain entirely the property of 
City.  It is agreed that all inventions and 
copyrightable works are works made for hire 
and shall be the exclusive property of City.  
Design Professional hereby assigns to City 
any rights it may have in such copyrightable 
works.  Design Professional shall cooperate 
with City in obtaining any copyrights or 
patents. 
 
B.  Original documents, including plans, 
specifications, reports, maps, models and 
renderings, including electronic media, 
prepared or obtained under the terms of this 
Agreement shall be delivered to and become 
the property of City and basic survey notes, 
diaries, sketches, charts, computations and 
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other data shall be made available upon 
request by City without restriction or limitation 
of their use.  There shall be no legal 
limitations upon City in the subsequent use of 
the documents or ideas developed in the 
documents.  In the event that any of the 
documents are reused by City, the 
nameplates or other identification to the 
Design Professional will be removed and the 
Design Professional will be released of 
subsequent liabilities.  In the event that any 
of the design drawings are reused or 
modified by City, the name plates or other 
identification to the Design Professional will 
be removed.  
 
Sec. 6.  Governing Law. 
 
This Contract shall be construed and 
governed in accordance with the laws of the 
State of Missouri without giving effect to 
Missouri’s choice of law provisions.  The City 
and Design Professional:  (1) submit to the 
jurisdiction of the state and federal courts 
located in Jackson County, Missouri; (2) 
waive any and all objections to jurisdiction 
and venue; and (3) will not raise forum non 
conveniens as an objection to the location of 
any litigation.  
 
Sec. 7.  Compliance with Laws.  
 
Design Professional shall comply with all 
federal, state and local laws, ordinances and 
regulations applicable to the work and this 
Agreement.  
 
Sec. 8.  Termination for Convenience.  
 
A.  City may, at any time upon ten (10) days 
notice to Design Professional specifying the 
effective date of termination, terminate this 
Agreement, in whole or in part.  If this 
Agreement is terminated by City, City shall 
be liable only for payment for services 
rendered before the effective date of 
termination.  Design Professional shall 
prepare an accounting of the services 
performed and money spent by Design 
Professional up to the effective date of 
termination and shall return to City any 

remaining sums within thirty (30) days of 
such date. 
 
B.  If this Agreement is terminated prior to 
Design Professional’s completion of services, 
all work or materials prepared or obtained by 
Design Professional pursuant to this 
Agreement shall become City’s property.  
 
C.  If this Agreement is terminated prior to 
Design Professional’s completion of the 
services to be performed hereunder, Design 
Professional shall return to City and sums 
paid in advance by City for services that 
would otherwise have had to be rendered 
between the effective date of termination and 
the original ending date of the Agreement.  
Design Professional shall prepare an 
accounting of the services performed and 
money spent by Design Professional up to 
the effective date of termination and shall 
return to City any remaining sums within 
thirty (30) days of such date.  
 
Sec. 9.  Default and Remedies. 
 
If Design Professional shall be in default or 
breach of any provision of this Agreement, 
City may terminate this Agreement, suspend 
City’s performance, withhold payment or 
invoke any other legal or equitable remedy 
after giving Design Professional notice and 
opportunity to correct such default or breach.  
 
Sec. 10.  Waiver. 
 
Waiver by City of any term, covenant, or 
condition hereof shall not operate as a waiver 
of any subsequent breach of the same or of 
any term, covenant or condition.  No term, 
covenant, or condition of this Agreement can 
be waived except by written consent of City, 
and forbearance or indulgence by City in any 
regard whatsoever shall not constitute a 
waiver of same to be performed by Design 
Professional to which the same may apply 
and, until complete performance by Design 
Professional of the term, covenant or 
condition, City shall be entitled to invoke any 
remedy available to it under this Agreement 
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or by law despite any such forbearance or 
indulgence. 
 
Sec. 11.  Acceptance.  
 
No payment made under this Agreement 
shall be proof of satisfactory performance of 
the Agreement, either wholly or in part, and 
no payment shall be construed as 
acceptance of deficient or unsatisfactory 
work.  
 
Sec. 12.  Modification.  
 
Unless stated otherwise in this Agreement, 
no provision of this Agreement may be 
waived, modified or amended except in 
writing signed by City.  
 
Sec. 13.  Headings; Construction of 
Agreement. 
 
The headings of each section of this 
Agreement are for reference only.  Unless 
the context of this Agreement clearly requires 
otherwise, all terms and words used herein, 
regardless of the number and gender in 
which used, shall be construed to include any 
other number, singular or plural, or any other 
gender, masculine, feminine or neuter, the 
same as if such words had been fully and 
properly written in that number or gender.  
 
Sec. 14.  Severability of Provisions. 
 
Except as specifically provided in this 
Agreement, all of the provisions of this 
Agreement shall be severable.  In the event 
that any provision of this Agreement is found 
by a court of competent jurisdiction to be 
unconstitutional or unlawful, the remaining 
provisions of this Agreement shall be valid 
unless the court finds that the valid provisions 
of this Agreement are so essentially and 
inseparably connected with and so 
dependent upon the invalid provisions(s) that 
it cannot be presumed that the parties to this 
Agreement could have included the valid 
provisions without the invalid provision(s); or 
unless the court finds that the valid 
provisions, standing alone, are incapable of 

being performed in accordance with the 
intentions of the parties.  
 
Sec. 15.  Records.  
 
A.  For purposes of this section: 
 
1.  “City” shall mean the City Auditor, the 
City’s Internal Auditor, the City’s Director of 
Human Relations, the City Manager, the 
City department administering this Contract 
and their delegates and agents.  

 
2.  “Record” shall mean any document, 
book, paper, photograph, map, sound 
recordings or other material, regardless of 
physical form or characteristics, made or 
received in connection with this Contract 
and all Contract amendments and 
renewals.  

 
B.  Design Professional shall maintain and 
retain all Record for a term of five (5) years 
that shall begin after the expiration or 
termination of this Contract and all Contract 
amendments.  City shall have a right to 
examine or audit all Records and Design 
Professional shall provide access to City of 
all Records upon ten (10) days written notice 
from the City.  
 
C.  The books, documents and records of 
Design Professional in connection with this 
Agreement shall be made available to the 
City Auditor, the City’s Internal Auditor, the 
City’s Director of Human Relations and the 
City department administering this 
Agreement within ten (10) days after the 
written request is made.  
 
Sec. 16.  Affirmative Action.  
 
If this Contract exceeds $300,000.00 and 
Design Professional employs fifty (50) or 
more people, Design Professional shall 
comply with City’s Affirmative Action 
requirements in accordance with the 
provisions of Chapter 3 of City’s Code, the 
rules and regulations relating to those 
sections, and any additions or amendments 
thereto;  in executing any Contract subject to 
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said provisions, Design Professional warrants 
that it has an affirmative action program in 
place and will maintain the affirmation action 
program in place for the duration of the 
Contract.  Design Professional shall not 
discriminate against any employee or 
applicant for employment because of race, 
color, sex, religion, national origin or 
ancestry, disability, sexual orientation, 
gender identity or age in a manner prohibited 
by Chapter 3 of City’s Code.    Design 
Professional shall: 
 

1. Submit, in print or electronic format, 
a copy of Design Professional’s 
current certificate of compliance to the 
City’s Human Relations Department 
(HRD) prior to receiving the first 
payment under the Contract, unless a 
copy has already been submitted to 
HRD at any point within the previous 
two calendar years.  If, and only if, 
Design Professional does not 
possess a current certification of 
compliance, Design Professional shall 
submit, in print or electronic format, a 
copy of its affirmative action program 
to HRD prior to receiving the first 
payment under the Contract, unless a 
copy has already been submitted to 
HRD at any point within the previous 
two calendar years. 
 
2.  Require any Subcontractor 
awarded a subcontract exceeding 
$300,000.00 to affirm that 
Subcontractor has an affirmative 
action program in place and will 
maintain the affirmative action 
program in place for the duration of 
the subcontract. 
 
3.  Obtain from any Subcontractor 
awarded a subcontract exceeding 
$300,000.00 a copy of the 
Subcontractor’s current certificate of 
compliance and tender a copy of the 
same, in print or electronic format, to 
HRD within thirty (30) days from the 
date the subcontract is executed.  If, 
and only if, Subcontractor does not 
possess a current certificate of 
compliance, Design Professional shall 
obtain a copy of the Subcontractor’s 
affirmative action program and tender 

a copy of the same, in print or 
electronic format, to HRD within thirty 
(30) days from the date the 
subcontract is executed. 
 

City has the right to take action as 
directed by City’s Human Relations 
Department to enforce this provision. If 
Design Professional fails, refuses or 
neglects to comply with the provisions of 
Chapter 3 of City’s Code, then such 
failure shall be deemed a total breach of 
this Contract and this Contract may be 
terminated, canceled or suspended, in 
whole or in part, and Design Professional 
may be declared ineligible for any further 
contracts funded by City for a period of 
one (1) year. This is a material term of 
this Contract. 

 
Sec. 17.  Tax Compliance.  
 
Design Professional shall provide proof of 
compliance with the City’s tax ordinances 
administered by the City’s commissioner of 
revenue as a precondition to the City making 
the first payment under this Agreement or 
any Agreement renewal when the total 
Agreement amount exceeds $150,000.00.  If 
Design Professional performs work on an 
Agreement that is for a term longer than one 
year, the Design Professional also shall 
submit to the city proof of compliance with 
the City’s tax ordinances administered by the 
City’s commissioner of revenue as a 
condition precedent to the city making final 
payment under the Agreement.  
 
Sec. 18.  Assignability and 
Subcontracting.   
 
(a) Assignability.  Design Professional shall 
not assign or transfer any part or all of 
Design Professional’s obligation or interest in 
this Contract without prior written approval of 
City.  If Design Professional shall assign or 
transfer any of its obligations or interests 
under this Contract without the City’s prior 
written approval, it shall constitute a material 
breach of this Contract.  This provision shall 
not prohibit Design Professional from 
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subcontracting as otherwise provided for 
herein. 
  
(b) Subcontracting.  Design Professional 
shall not subcontract any part or all of Design 
Professional’s obligations or interests in this 
Contract unless the subcontractor has been 
identified in a format required by City.   If 
Design Professional shall subcontract any 
part of Design Professional’s obligations or 
interests under this Contract without having 
identified the subcontractor, it shall constitute 
a material breach of this Contract.  The 
utilization of subcontractors shall not relieve 
Design Professional of any of its 
responsibilities under the Contract, and 
Design Professional shall remain responsible 
to City for the negligent acts, errors, 
omissions or neglect of any subcontractor 
and of such subcontractor’s officers, agents 
and employees.  City shall have the right to 
reject, at any point during the term of this 
Contract, any subcontractor identified by 
Design Professional, and to require that any 
subcontractor cease working under this 
Contract.  City’s right shall be exercisable in 
its sole and subjective discretion.  City shall 
not be obligated to pay or be liable for 
payment of any monies which may be due to 
any subcontractor.  Design Professional shall 
include in any subcontract a requirement that 
the subcontractor comply with all 
requirements of this Contract in performing 
Design Professional’s services hereunder. 
 
 
Sec. 19.  Conflicts of Interest. 
 
Design Professional certifies that no officer or 
employee of City has, or will have, a direct or 
indirect financial or personal interest in this 
Agreement, and that no officer or employee 
of City, or member of such officer’s or 
employee’s immediate family, either has 
negotiated, or has or will have an 
arrangement, concerning employment to 
perform services on behalf of Design 
Professional in this Agreement.  
 
Sec. 20.  Conflict of Interest - Certification.  
 

Design Professional certifies that Design 
Professional is not an expert witness for any 
party in litigation against the City at the time 
of the issuance of this Contract. 
 
Sec. 21.  Buy American Preference.  
 
It is the policy of the city that any 
manufactured goods or commodities used or 
supplied in the performance of any city 
Agreement or any subcontract hereto shall 
be manufactured or produced in the United 
States whenever possible.  
 
Sec. 22.  Independent Contractor. 
 
Design Professional is an independent 
contractor and is not City’s agent.  Design 
Professional has no authority to take any 
action or execute any documents on behalf of 
City. 
 
Section 23. Employee Eligibility 
Verification. 
 
If this Contract exceeds five thousand 
dollars($5,000.00), Design Professional shall 
execute and submit an affidavit, in a form 
prescribed by City, affirming that Design 
Professional does not knowingly employ any 
person in connection with the contracted 
services who does not have the legal right or 
authorization under federal law to work in the 
United States as defined in 8 U.S. C. § 
1324a(h)(3). Design Professional shall attach 
to the affidavit documentation sufficient to 
establish Design Professional’s enrollment 
and participation in an electronic verification 
of work program operated by the United 
States Department of Homeland Security (E-
Verify) or an equivalent federal work 
authorization program operated by the United 
States Department of Homeland Security to 
verify information of newly hired employees, 
under the Immigration Reform and Control 
Act of 1986. Design Professional may obtain 
additional information about E-Verify and 
enroll at 
www.dhs.gov/xprevprot/program/gc_1185221
678150.shtm . For those Design 
Professionals enrolled in E-Verify, the first 

http://www.dhs.gov/xprevprot/program/gc_1185221678150.shtm
http://www.dhs.gov/xprevprot/program/gc_1185221678150.shtm
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and last pages of the E-Verify Memorandum 
of Understanding that Design Professional 
will obtain upon successfully enrolling in the 
program shall constitute sufficient 
documentation for purposes of complying 
with this Section. Design Professional shall 
submit affidavit and attachments to City prior 
to execution of the contract, or at any point 
during the term of the Contract if requested 
by City. 
 
Section  24.Truth-In-Negotiation 
Certificate 
 
The Contractor shall complete and execute 
the Truth-In-Negotiation Certificate attached 
hereto as Attachment H  and incorporated 
herein simultaneous with the Contractor’s 
execution of this Agreement. 
 
Section 25. Consent Decree Project 
 
The Project being performed by the 
Contractor pursuant to this  Agreement is 
subject the Consent Decree entered on 
September 27, 2010  in the U.S. District 
Court for the District of Western Missouri, by 
an between the United States of America, the 
State of Missouri, and the City of Kansas 
City, Missouri. The City shall incur significant 
stipulated penalties in the event that the 
Project is not completed within the time 
period required by the Consent Decree. In 
such case, the Contractor understands that 
TIME IS OF THE ESSENCE hereunder. The 
Contractor  shall be liable for the actual 
damages  in the amounts set forth below, if 
the Contractor fails to fully perform the 
Project, Scope of Work, Work Product, and 
Other Services as required hereunder in 
accordance with the completion schedule 
and milestones accepted by the City and 
specified herein. This includes the 
Contractor’s performance of the Scope of 
Work, Work 
Products, provision of all services, and 
submission in a form acceptable to the City. 
 
The Contractor understands and agrees that 
TIME IS OF THE ESSENCE and in the event 
the Project is not completed within the time 

period required by the Consent Decree, City 
shall incur significant stipulated penalties. In 
the event the Contractor fails to meet and 
 
achieve the completion schedule and 
milestones approved by the City, Contractor 
shall be liable for actual damages to be 
incurred per day as follows: 
 
Day 1 through Day 30 - $1000 per day; 
Day 31 through Day 60- $2000 per day; 
Day61 and thereafter  -  $4000 per day. 
 
These actual damages, along with any and 
all other damages, costs, and expenses 
incurred by the City in connection with this 
Agreement shall be the liability and obligation 
of the Contractor. This shall not be the sole 
remedy of the City and City expressly 
reserves all rights and remedies available at 
law or in equity. 
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