

CONTRACT

210563

Ordinance Fact Sheet

Brief Title

Approving a construction contract for
 Project No. 21-3 - 89008875 -
 CS210063 Resurface Designated
 Streets 63rd Street to the South City
 Limits

Approval Deadline

Reason

To authorize execution of a construction contract

Details

Reason for Contract

Authorizing the Director of Public Works to enter into a construction contract with Ideker, Inc. in the amount of \$7,901,719.42 for Project No. 21-3 – Resurface Designated Streets 63rd Street to the South City Limits; authorizing contract changes up to and including thirty percent (30%) of the original contract price.

Roles and Responsibilities

Sponsor	Public Works Department
Department or Programs Affected	Public Works Department
Recommended Awardee	Ideker, Inc.
Contract Compliance Certification Obtained?	<input type="checkbox"/> No <input checked="" type="checkbox"/> Yes
Opponents	Groups or Individuals N/A Reason for Opposition N/A
Responsibilities	<u>Design Engineering:</u> City Forces <u>Inspections:</u> City Forces <u>Construction or Project Management:</u> City Forces <u>Service Monitoring:</u>

Discussion

Project Justification

This contract covers a portion of the street resurfacing in the 2021 Street Preservation program for the City of Kansas City, Missouri.

Project Description

The contract will provide for cold milling, resurfacing, pavement marking, and loop detector replacement on designated streets.

Solicitation

This Project was advertised in accordance with the City's requirements.

Human Relations Approval

MBE/WBE Goals

	<u>Goals</u>	<u>Submitted</u>
MBE:	10%	11%
WBE	6%	6%

Policy/Program Impact

Policy or Program Emphasis Change	<input checked="" type="checkbox"/> No <input type="checkbox"/> Yes
Operational Impact Assessment	

(Continued on reverse side)

Details

How will this contribute to a sustainable Kansas City?

This contract utilizes recycled asphalt pavement in the production of the new asphalt that is placed on the roads. This reduces the amount of virgin rock and liquid asphalt that is needed to complete the resurfacing.

Bid Opening Date:

5/25/2021

Finances

City's Estimate of Cost		\$	9,150,000.00
Bid or Proposal Data	<i>Lowest Contract Cost Submitted</i>	\$	7,901,719.42
	<i>No. of Proposals Considered</i>		Three (3)
	<i>Reason for rejecting lowest contract cost submitted</i>		
Other Bidders or Contractors Considered		Contract Costs Submitted	
	J.M. Fahey	\$	8,487,005.00
	Superior Bowen	\$	9,235,853.00
		\$	
		\$	
		\$	
		\$	
		\$	
		\$	
		\$	
		\$	
		\$	
		\$	
Fund Sources and Appropriation Account Codes For This Contract	21-22 Street Preservation budget 22-3522-897701-B-89008533 611060		
Source of Future Operating Funds			
Maximum Amount of Proposed Contract		\$	7,901,719.42
Amount of Contingency		\$	1,580,343.88
Engineering & Administration		\$	
TOTAL		\$	9,482,063.30

Estimated Duration of Contract:
Completion by April 30, 2022

Fact Sheet Prepared by: Garrett Ross
Date: 6/7/2021
Area Superintendent

Reviewed by: Mark A. Montgomery
Date:
Assistant City Engineer

Reference Numbers:
Project No. 21-3 - 89008875
CS210063

Council Committee Actions

Do Pass	<input type="checkbox"/>	<input type="checkbox"/>	Hold
Do Pass (as amended)	<input type="checkbox"/>	<input type="checkbox"/>	W/o Recommendation
Committee Sub.	<input type="checkbox"/>	<input type="checkbox"/>	Do Not Pass