

**Civil Rights & Equal Opportunity Department  
Economic Equity & Inclusion  
Contract Goals Request**

**Date:** 5/8/2025  
**Form Prepared By:** Kevin White

|  |   |
|--|---|
| Contract/Project Number: 1766/81001034               | Project Name: Blue River WWTP Primary Power Pen |
| Owning Department: Facilities and Plants Engineering | Project Manager: Morris Ross                    |

Funding:  City  State  Federal  CO-OP  Grant:  Other:

Project Requirements:  M/WBE  DBE  Section 3  N/A

Tax Incentive:  LCRA  TIF  PIEA  N/A  Other:

Prevailing Wage:  Yes  No

Davis-Bacon:  Yes  No

Presenting to Council<sup>1</sup>:  Yes  No

Construction Employment Program:  Yes: Workforce employment goals are 10% minority hours & 2% female hours. This project is estimated at over 800 work hours and over \$300,000.  
 No: This project is estimated at less than \$300,000 and no more than 800 work hours.

|   |   |
|---|---|
| Estimated Number of Project Days: 730 (estimated) | Anticipated Solicitation Date: June 24, 2024 (RFQ), October 1, 2024 (RFP) |
|---|---|

Contract Type:

Construction  Design-Build  Design Professional  Professional Services

General Service  Concession  Other Goods & Services  Non-Municipal Agency

Co-Operative  Revenue Sharing  Facilities Maintenance/Repair/Renovation

Other:

**Description of Contract (Provide Details):**

Design-Build project to provide design and construction services to provide:

- 15kV primary automatic transfer switchgear in three separate buses – a generator tie bus located between two independent utility distribution buses.
- Two 500kVA, 13.2kV/480V three-phase pad transformers .
- Two 3000kVA, 13.2kV/480V three-phase pad transformers.
- Utility coordination to assist Evergy with service upgrade requirements.
- Siterwork improvements to connect new power equipment to existing distribution conduit and switchgear.
- Work planning and sequencing to test and commission new primary switchgear and cut site power over to new equipment without site process disruption.
- Demolition of existing power pen facilities .

**Pursuant to RSMo. Section 610.021(11) & (12) documents related to bids will not be made available until bids are completed.**

**This document is submitted with all available facts. Intentionally falsifying this document or omitting pertinent facts is grounds for disciplinary action pursuant to KCMO Human Resources Rules & Policy Manual (eff. August 4, 2014).**

**FOR GENERAL SERVICES DEPARTMENT (PROCUREMENT) USE ONLY:**

Reviewed CREO Annual Goal Manual?  Yes  No

Waiver being applied?  Yes  No Type: \_\_\_\_\_

According to CREO Annual Goal Manual, the Goals for this project are:

|          |          |       |
|----------|----------|-------|
| 14 % MBE | 14 % WBE | % DBE |
|----------|----------|-------|

Electronic Record?  Yes  No

GSD Signature: DeLois Moore Date: 5/8/2025  
FC1BBB7CED514B8...

**FOR CIVIL RIGHTS & EQUAL OPPORTUNITY DEPARTMENT (CREO) USE ONLY:**

Reviewed CREO Annual Goal Manual?  Yes  No  N/A

The following Goals are approved for this Project:

|       |       |       |
|-------|-------|-------|
| % MBE | % WBE | % DBE |
|-------|-------|-------|

No Goals are set for this Project  Waiver Approved  Waiver Denied

Reason for Wavier: \_\_\_\_\_

Electronic Record?  Yes  No

CREO Signature: \_\_\_\_\_ Date: \_\_\_\_\_

