# **CONTRACT**

## **Ordinance Fact Sheet**

## Construction/Misc. Form

220855		

Brief Title	Approval Deadline	Reason		
Authorizing a construction contract for the		To authorize execution of a construction work order on-call contract and		
Sewer Line Repairs at Various	Locations	expenditures; ar	nd authorizing two one-year renewal options with addition:	al
Fiscal Year 2023 (On-Call Contract) project.		City Council approval.		
Details		Roles and Respo	onsibilities	
Reason for Contract		Sponsor		
This work will be performed thi	roughout Kansas City to support the		Water Services Department	
efforts of the Kansas City Water	er Services Department's Sewer	Department		
Line Maintenance Division in the repairs of public sewer mains and		or Programs		
two one-year renewal options	als. This ordinance also authorizes	Affected	Water Services Department	
two one-year renewar options	with additional City Council	Recommended		
		Awardee	Leath & Sons, Inc.	
		Contract		
Discussion		Compliance		
<b>.</b>		Certification	No XX Yes	
Project Justification This work will be performed to	supplement the efforts of the	Obtained?		
Kansas City Water Services D		Opponents	Groups or Individuals	
Maintenance Division in the re	pairs of public sewer mains and			
	als located within the public right-of-		None known	
way or easements throughout	Kansas City, Missouri.			
The repairs will restore the stru	uctural integrity and operability to		Reason for Opposition	
	will provide customers with reliable			
	improve customer satisfaction by			
providing timely response to 3	11 service requests.			
Project Description		Responsibilities	Design Engineering:	
	project to repair private sewer lines			
	-of-Way (ROW) and public sewer		N/A	
mains at various locations with			Inspections:	
throughout the Kansas City, M				
performed in Cass, Clay, Jackson, and Platte Counties.			City staff	
Multiple or no work orders may be issued each month. The actual quantities to be assigned are dependent on needed urgent sewer repairs from 311 calls or other investigative findings.			Construction or Project Management:	
repairs from 311 calls of other	investigative findings.		City staff	
Unit prices for the work to be completed under this contract			Service Monitoring:	
set based on the bids received			Other staff	
proposes a not to exceed \$3,0	000,000.00 on-call contract to ontract will be for a term of one year		City staff	_
with two one-year renewal opt		Policy/Program I	·	_
		Policy or Program		
City Council authorization will be requested for each proposed renewal option.		Emphasis		
		Change	XX No Yes	
Proposed Contract: \$3,	000,000.00			
Proposed Renewal No.1: \$3,000,000.00				_
Proposed Renewal No. 2: \$3,		Operational		
Total: \$9,	000,000.00	Impact		
		Assessment		

(Continued on reverse side)

#### **Details**

### <u>Solicitation</u>

This Project was advertised in accordance with the City's requirements. Public bids were opened on July 26, 2022 with 2 bidders responding.

#### Grant/Loan Funding

N/A

#### Civil Rights & Equal Opportunity Department Approval

Project goals are 8% MBE and 7% WBE. Subcontracting information was submitted to the Civil Rights & Equal Opportunity Department for review on August 19, 2022, and was approved on September 1, 2022 with 8% MBE and 7% WBE participation. See the attached docket memo.

#### Fairness in Construction Board

There is no appeal on this contract pending before the Fairness in Construction Board.

#### **Youth Employment Program**

N/A

#### 1% for Art

N/A

#### How will this contribute to a sustainable Kansas City?

This project will provide for the repair and maintenance of the City's sanitary sewer system to help reduce the backlog of work orders for the citizens of Kansas City, Missouri.

Bid Opening Date: 7/26/2022

Notice of Intent to Contract: TBA

Is it good for the children? Yes.

#### Finances

City's Estimate			
of Cost		\$	3,000,000.00
Bid or	Lowest and Best Contract		
Proposal Data	Cost Submitted	\$	2,946,135.00 *
	Recommended Awardee: L	eath & Sons, Inc.	
Bid Date:			
7/26/2022	No. of Bids Submitted: 2		
	Reason for rejecting lowest	contract cost subr	mitted:
	N/A		
	* Bids received were to esta	ablish Unit Prices f	or the
	construction work orders to		
	contract.	bo completed and	
	Other Bidders or		Contract Costs
	Contractors Considered		Submitted
	SHEDIGS IT LLC	\$	4,391,520.00
		\$	
		\$	
		\$	
		\$	
		\$	
		*	
Fund Sources	23-8110-802040-6	319060 = \$3,000	,000.00
and Appropriation	Maintenance Divis	ion - Sewer Rep	air
Account Codes	Project No. 60810	104	
For This			
Contract			
Source of			
Future			
Operating Funds			
Maximum Amount			
of Proposed			
Contract		\$	3,000,000.00
Amount of			
Contingency		\$	
Engineering &		*	
Administration		\$	
		Ŧ	
TOTAL		\$	3,000,000.00
1017L		Ψ	3,000,000.00

#### **Estimated Duration of Contract:**

one year + two one-year renewal options

Fact Sheet Prepared by: Date:

Leona Walton 9/6/2022

Contracts Manager

Reviewed by: Date:

Brian Hess 9/16/2022

Smart Sewer Division Division Head

Reference Numbers: Contract No. 1648

Project No. 60810104

Council	Committee	Actions

Council Committee Ac	แบบร	
Do Pass		Hold
Do Pass (as amended)		W/o Recommendation
Committee Sub.		Do Not Pass