DESIGN PROFESSIONAL SERVICES AGREEMENT

PROJECT/CONTRACT NO. 81000928/1588 -BIRMINGHAM PUMP STATION
SCREEN REPLACEMENT

WATER SERVICE DEPARTMENT
SMALL LOCAL BUSINESS ENTERPRISE (SLBE-WSDEPS)

This design professional services agreement is between KANSAS CITY, MISSOURYI, a constitutionally
chartered municipal corporation (“City”), and Lion CSG LLC. City and Design Professional agree as
follows:

PART I
SPECIAL TERMS AND CONDITIONS

Sec. 1. Project description.

A. The services to be provided under this Agreement are for the following project (Birmingham
Pump Station Screen Replacement) and purpose: Design services for the replacement of
screens, associated controls, and general repairs for the Birmingham Pump Station at 11011
Birmingham Road, Kansas City MO 64160.

Sec. 2. Services to be performed by Design Professional. Design Professional shall perform the
following Scope of Services:

A. Design Professional shall perform Scope of Services listed on Attachment A.

B. Submit all documents, including plans, design drawings, specifications, reports,
maps, models and renderings in the form requested by City. A list with the specific
requirements is included in Attachment A.

C. City shall have the right to inspect and review the work being done and to consult
with Design Professional at any reasonable time. Conferences will be held at the
request of City or Design Professional.

D. If it is determined to be in the best interest of the work, Design Professional shall
replace the project manager or any other employee of the Design Professional,
Subcontractors, Suppliers or other persons or organizations performing or furnishing
any of the work on the project upon written request by the City.

E. City’s General Conditions shall be furnished to Design Professional prior to signing
this Agreement. If the General Conditions are modified, City will notify Design
Professional. If the Scope of Services performed by Design Professional under this
Agreement includes construction phase services, then Design Professional shall
perform such additional tasks set forth in the General Conditions, including approval
of Change Orders, and shall comply with the limitations set forth in the General
Conditions, except as otherwise amended.

Sec. 3. Term. Unless sooner terminated as provided herein, and unless specific dates for providing
services are identified in this Agreement, this Agreement shall remain in force for a period whichmay

Design Professional Service Agreement Part I 102014 Contract Central
1of6



reasonably be required for the completion of the services to be provided by Design Professional under
the Scope of Services. Work under this agreement shall begin upon written Notice toProceed.

Sec. 4. Compensation and Reimbursables.

A. The maximum amount that City shall pay Design Professional under this Agreement
is $328,623.00 as follows:

1. $165,760.00 for the services performed by Design Professional under this
Agreement.

2. For Design Professional services described in the Scope of Services, City
shall pay Design Professional compensation amounting to actual salary of
personnel for time charges directly to the project, times an approved
multiplier. The multiplier to be used is 3.04. A schedule of position
classifications and the salary range for each position is included as a part
of Attachment C.

3. Actual reasonable expenses incurred by Design Professional directly
related to Design Professional’s performance under this Agreement, to
include only the following, in an amount not to exceed $132,863.00. The
following are the reimbursable expenses that City has approved:
Subcontractor direct costs paid by Design Professional, outside
reproduction of final deliverables, local transportation in the project area,
and public outreach materials. Subcontractors’ office personnel labor
costs shall be included in the unit prices for field investigation work.

4. Design Professionals’ maximum amount shown in Sec. 4, Compensation
and reimbursables, includes a total allowance amount of $30,000.00 for
Optional Services not yet authorized by the City that may be required
throughout the course of work. This allowance amount will not be
utilized by Design Professional unless specifically authorized in writing
by the City to perform Optional Services. Optional Services will not be
performed, nor is the Design Professional approved to utilize any
allowance monies unless the City provides written authorization to’
Design Professional that includes the scope of work for each optional
task to be performed and a maximum billing limit for compensation that
has been mutually agreed upon.

5. Compensation for all Optional Services will be based on the actual salary
of office personnel for time charges directly to the project, times an
approved multiplier. The multiplier to be used shall not exceed 3.04.
Engineering Fee Summary and schedule of position classifications and the
salary range for each position is included as a part of Attachment C. The
amount billed for each Optional Service shall not exceed the amount
established for it without further written authorization. Additional amounts
for Optional Services may be authorized, if deemed by CITY to be
necessary, as the work progresses.

6. City is not liable for any obligation incurred by Design Professional except
as approved under the provisions of this Agreement.
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B. Method of Payment.

1. Design Professional shall invoice City biweekly setting forth the total
effort expended on an hourly basis and all actual reasonable expenses
incurred and allowed under this Agreement. Each invoice shall provide
the subtotal of the hours and costs invoiced by the Design Professional for
each Task Series identified in Attachment A and a sum total of hours and
costs for each invoice period. Design Professional shall submit a copy of
invoices received from its subcontractors with labor hours per person,
salary rate per person, effective salary multiplier, and direct expenses for
each Task Series. Design Professional shall also submit monthly project
status report with each monthly invoice containing the information
defined in Attachment A. City, upon approving the invoice, shall remit

payment.
C. Condition Precedent to Payment.

1. It shall be a condition precedent to payment of any invoice from Design
Professional that Design Professional is in compliance with, and not in
breach or default of, all terms, covenants and conditions of this
Agreement. If damages are sustained by City as a result of breach or
default by Design Professional, City may withhold payment(s) to Design
Professional for the purpose of set off until such time as the exact
amount of damages due City from Design Professional may be
determined, and

2. No request for payment will be processed unless the request is in proper
form in Attachment G, correctly computed, and is approved as
payable under Agreement. City is not liable for any obligation incurred
by Design Professional except as approved under the provisions of this
Agreement.
Sec. 5. Notices. All notices required by this Agreement shall be in writing and sent to the following:

City:

KC Water

D. Matt Bond, Deputy Director

4800 E. 63rd Street, Kansas City, MO 64130

Phone: (816) 513-0528  Facsimile: (816) 513-0288
E-mail address: matt.bond@kcmo.org

Design Professional:

Lion CSG LLC

Nicole Young, P.E.

10060 NW Prairie View Road, Kansas City, MO 64153
Phone: 816.368.8114
E-mail:Nicole.Young@LionCSG.com
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All notices are effective (a) when delivered in person, (b) upon confirmation of receipt when
transmitted by facsimile transmission or by electronic mail, (c) upon receipt after dispatch by registered
or certified mail, postage prepaid, (d) on the next business day if transmitted by overnight courier (with
confirmation of delivery), or (e) three (3) business days after the date of mailing, whichever is earlier.

Sec. 6. Merger. This Agreement consists of Part I, Special Terms and Conditions and any Attachments
and any documents incorporated by reference; and Part II, Standard Terms and Conditions. This
Agreement, including any Attachments and incorporated documents, constitutes the entire agreement
between City and Design Professional with respect to this subject matter.

Sec. 7. Conflict Between Agreement Parts. In the event of any conflict or ambiguity between the
Special Terms and Conditions of Part I and the Standard Terms and Conditions of Part II of this

Agreement, Part I will be controlling.
Sec. 8. Responsibilities of City. City shall:

A. Make available to Design Professional all existing records, maps, plans, and other
data possessed by City when such are necessary, advisable, or helpful to Design
Professional in the completion of the work under this Agreement.

B. If required or upon recommendation of Design Professional, retains the services of
a soils/geotechnical consultant Designate in writing a person to act as City
representative with respect to the work to be performed under this Agreement; with
such person having complete authority to transmit instructions, receive
information, interpret and define City’s policies and decisions with respect to the
materials, equipment elements and systems pertinent to the work covered by this
Agreement, and the responsibility to be available to inspect and review the work
and to consult with Design Professional at any reasonable time.

C. Provide standard City forms as required.

D. Provide City — Licensed Geographical Information System Data set forth in
Attachment D, incorporated into this Agreement.

Sec. 9. Attachments to Part I. The following documents are attachments to Part I of this Agreement
and are attached hereto and incorporated herein by this reference:

Attachment A — Scope of Services

Attachment B — Electronic Format Requirements

Attachment C — Engineering Fee Summary and Schedule of Position Classifications

Attachment D - Licensed Geographical Information System Data

Attachment E — Employee Eligibility Verification Affidavit

Attachment F — Non-Construction Subcontractors Listing

Attachment G — Non-Construction Application for Payment

Sec. 10. Subcontracting. Design Professional agrees that it will only subcontract with the
subcontractor(s) it has listed on the “Non-Construction Subcontractors Listing”, contained in

Attachment F.
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Sec. 11. Subcontractor Participation Reporting. Design Professional shall report all subcontractor
participation on the City’s Human Relations Department’s B2G system. The Design Professional shall
also report self-performance of the work in the City’s Human Relations Department’s B2G system. This
report shall be submitted monthly.

Sec. 12. Contract Information Management System. Design Professional shall comply with City’s
Contract Information Management System requirements. Design Professional shall use City’s Internet
web based Contract Information Management System/Project Management Communications Tool
provided by City and protocols included in that software during the term of this Contract. Design
Professional shall maintain user applications to City’s provided system for all personnel, subcontractors

or suppliers as applicable.

Sec. 13. Effectiveness; Date. This Agreement will become effective when the City’s Director of
Finance has signed it. The date this Agreement is signed by the City’s Director of Finance will be
deemed the date of this Agreement.
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DocuSign Envelope ID: FEF2589A-6DB0-49D5-AF33-4FOCAF 188721

Each party is signing this Agreement on the date stated opposite that party’s signature.
THIS AGREEMENT CONTAINS INDEMNIFICATION PROVISIONS

DESIGN PROFESSIONAL
I hereby certify that I have authority to execute

this document on behalf of Design Professional

Dat@b\ﬁ/"\ Lo Lo M\‘ \/~
7 TN T

Title: (4o~ Sin

KANSAS CITY, MISSOURI

DocuSigned by:

8/19/2020 ) Matt Bond

Date; By: 44458F CEB36C4DS...
Name: D Matt Bond
Title: DeputyDirector

Approved as to form:

DocuSigned by:

f_Mt Jonas

\——0909E44CF75D420...

Assistant City Attorney

I hereby certify that there is a balance, otherwise unencumbered, to the credit of the appropriation to
which the foregoing expenditure is to be charged, and a cash balance, otherwise unencumbered, in the
Treasury, to the credit of the fund from which payment is to be made, each sufficient to meet the
obligation hereby incurred.

DocuSigned by:

. 9/3/2020
Q\MAM DNanieloon /3/
EOE2BF64764D4B6...
Director of Finance Date
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PART I
STANDARD TERMS AND CONDITIONS
Sec. 1. General Indemnification.

A. For purposes of this Section 1 only, the
following terms shall have the meanings
listed:

1. Claims means all claims, damages,
liability, losses, costs and expenses, court
costs and reasonable attorneys’ fees,
including attorneys’ fees incurred by the City
in the enforcement of this indemnity
obligation.

2. Design Professional’s Agents means
Design Professional’s officers, employees,
subcontractors, subconsultants,
successors, assigns, invitees, and other
agents.

3. City means City, its Program
Manager/Construction Advisor and any of
their agents, officials, officers and
employees.

B. Design Professional’s obligations under
this Section with respect to indemnification for
acts or omissions, including negligence, of
City shall be limited to the coverage and limits
of General (not Professional) Liability
insurance that Design Professional is required
to procure and maintain under this
Agreement. Design Professional affirms that
it has had the opportunity to recover the costs
of the liability insurance required in this
Agreement in its contract price.

C. Design Professional shall defend,
indemnify and hold harmless City from and
against all Claims arising out of or resulting
from all acts or omissions in connection with
this Agreement caused in whole or in part by
Design Professional or Design Professional’s
Agents, regardless of whether or not caused
in part by an act or omission, including
negligence, of City. Design Professional is not
obligated under this Section to indemnify City
for the sole negligence of City.

Design Prof. Service Agreement Part 11 061218

Page 1 of 8

D. Nothing in this section shall apply to
indemnification  for  professional
negligence which is specified in a
separate provision of this Agreement.

E. In no event shall the language in this
section constitute or be construed as a
waiver or limitation of the City’s rights
or defenses with regard to sovereign
immunity, governmental immunity, or
other  official immunities and
protections as provided by the federal
and state constitutions or by law.

Sec. 2. Indemnification for Professional
Negligence.

Design Professional shall indemnify, and hold
harmless City and any of its agencies,
officials, officers, or employees from and
against all claims, damages, liability, losses,
costs, and expenses, including court costs
and reasonable attorneys’ fees, to the extent
caused by any negligent acts, errors, or
omissions of the Design Professional, its
officers, employees, subconsultants,
subcontractors, successors, assigns, invitees
and other agents, in the performance of
professional services under this Agreement.
Design Professional is not obligated under this
Section to indemnify City for the negligent acts
of City or any of its agencies, officials, officers,
or employees.

Sec 3. Insurance.

A. Design Professional shall procure and
maintain in effect throughout the duration of
this Agreement, and for a period of two (2)
years thereafter, insurance coverage not less
than the types and amounts specified below.
In the event that additional insurance, not
specified herein, is required during the term of
this Agreement, Design Professional shall
supply such insurance at City’s cost. Policies
containing a Self-Insured Retention are
unacceptable to City unless City approves in
writing the Design Professional Self-Insured
Retention.
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1. Commercial General Liability Insurance:
with limits of $1,000,000 per occurrence and
$2,000,000 aggregate, written on an
“occurrence” basis. The policy shall be
written or endorsed to include the following
provisions:

a. Severability of Interests Coverage
applying to Additional Insureds

b. Per Project Aggregate Liability Limit or,
where not available, the aggregate limit
shall be $2,000,000

c. No Contractual Liability Limitation
Endorsement

d. Additional Insured Endorsement, ISO
form CG20 10, or its equivalent

2. Worker's Compensation Insurance: as
required by statute, including Employers
Liability with limits of:

Workers Compensation Statutory
Employers Liability

$100,000 accident with limits of:
$500,000 disease-policy limit
$100,000 disease-each employee

3. Commercial Automobile Liability
Insurance: with a limit of $1,000,000 written
on an “occurrence” basis, covering owned,
hired, and non-owned automobiles. If the
Design  Professional owns vehicles,
coverage shall be provided on an “any auto”
basis. [f the Design Professional does not
own any vehicles, coverage shall be
provided on a “hired autos” and “nonowned
autos” basis. The insurance will be written
on a Commercial Business Auto form, or an
acceptable equivalent, and will protect
against claims arising out of the operation of
motor vehicles, as to acts done in
connection with the Agreement, by Design
Professional.

4. Professional Liability Insurance with

limits Per Claim/Annual Aggregate of
$1,000,000.
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B. The Commercial General Liability
Insurance specified above shall provide that
City and its agencies, officials, officers, and
employees, while acting within the scope of
their authority, will be named as additional
insureds for the services performed under this
Agreement. Design Professional shall provide
to City at execution of this Agreement a
certificate of insurance showing all required
endorsements and additional insureds. The
certificates of insurance will contain a
provision stating that should any of the
policies described in the certificate be
cancelled before the expiration date thereof,
notice will be delivered in accordance with the
policy provisions.

C. The Commercial General Liability and
Commercial Automobile Liability insurance
specified above shall contain a cross-liability
or severability of interest clause or
endorsement and shall contain a provision or
endorsement that the costs of providing the
insureds a defense and appeal, including
attorneys’ fees, as insureds, shall be
supplementary and shall not be included as
part of the policy limits but shall remain the
insurer's responsibility. Insurance covering
the specified additional insureds shall be
primary insurance, and all other insurance
carried by the additional insureds shall be
excess insurance. With  respect to
Commercial Automobile Liability, Commercial
General Liability, and any Umbrella Liability
Insurance, Design Professional shall require
its insurance carrier(s) to waive all rights of
subrogation against City and its agencies,
officials, officers, and employees.

D. All insurance coverage must be written by
companies that have an A.M. Best’s rating of
“A-V” or better, and are licensed or approved
by the State of Missouri to do business in
Missouri.

E. Design Professional’s failure to maintain
the required insurance coverage will not
relieve Contractor of its contractual obligation
to indemnify the City pursuant to Sections 1
and 2. If the coverage afforded is cancelled or
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changed or its renewal is refused, Design
Professional shall give at least 30 days prior
written notice to City. In the event of Design
Professional’s failure to maintain the required
insurance in effect, City may order Design
Professional to immediately stop work, and
upon ten (10) days notice and an opportunity
to cure, may pursue its remedies for breach of
this Agreement as provided for herein and by
law.

F. In no event shall the language in this
Section constitute or be construed as a waiver
or limitation of the City’s rights or defenses
with  regard to sovereign immunity,
governmental immunity, or other official
immunities and protections as provided by the
federal and state constitutions or by law.

Sec. 4. Design Standards and
Endorsement.

A. Except as otherwise directed in writing by
City, in the performance of services under this
Agreement, Design Professional shall comply
with all design standards required by federal,
state, local laws or codes including but not
limited to all applicable provisions of:

1. Title Il of the 2010 ADA Standards for
Accessible Design as amended from
time to time;

2. the Clean Air Act(42 U.S.C. 7401 et
seq. and the Clean Water Act (33
U.S.C. 1251 et seq.

3. the Missouri Clean Water Law
(Chapter 644 RSMo) together with any
accompanying regulation(s) contained
in the Missouri Code of State
Regulations (CSR Title 10), as well as
any implementing permits; and

4. Kansas City Code Sec. 3-71. LEED
gold standard.

Design Professional shall notify and explain to
City any applicable exceptions under these
acts.

B. Design Professional shall use

all design standards recognized and used in
the industry in the performance of services
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under this agreement. Design Professional
shall endorse all plans and specifications, or
estimates, and engineering data furnished
under this Agreement if prepared by Design
Professional. All  subcontractors as
appropriate shall endorse their respective
plans and specifications, or estimates, and
engineering data furnished for the Plan or
Project.

C. Design Professional shall monitor quality
assurance for their design services and shall
revise the design and plans at their own
expense in case of error or oversight in design
by Design Professional or any subcontractor
to Design Professional.

Sec. 5. Copyright and Ownership of
Documents.

A. Design Professional shall on its behalf and
on behalf of its employees and agents,
promptly communicate and disclose to City all
computer programs, documentation, software
and other copyrightable works and all
discoveries, improvements and inventions
conceived, reduced to practice or made by
Design Professionals or its agents, whether
solely or jointly with others, during the term of
this Agreement resulting from or related to any
work Design Professional or its agents may do
on behalf of City or at its request. All
inventions and copyrightable works that
Design Professional is obligated to disclose
shall be and remain entirely the property of
City. It is agreed that all inventions and
copyrightable works are works made for hire
and shall be the exclusive property of City.
Design Professional hereby assigns to City
any rights it may have in such copyrightable
works. Design Professional shall cooperate
with City in obtaining any copyrights or
patents.

B.  Original documents, including plans,
specifications, reports, maps, models and
renderings, including electronic media,
prepared or obtained under the terms of this
Agreement shall be delivered to and become
the property of City and basic survey notes,
diaries, sketches, charts, computations and
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other data shall be made available upon
request by City without restriction or limitation
of their use. There shall be no legal limitations
upon City in the subsequent use of the
documents or ideas developed in the
documents. In the event that any of the
documents are reused by City, the
nameplates or other identification to the
Design Professional will be removed and the
Design Professional will be released of
subsequent liabilities. In the event that any of
the design drawings are reused or modified by
City, the name plates or other identification to
the Design Professional will be removed.

Sec. 6. Governing Law.

This Contract shall be construed and
governed in accordance with the laws of the
State of Missouri without giving effect to
Missouri’s choice of law provisions. The City
and Design Professional: (1) submit to the
jurisdiction of the state and federal courts
located in Jackson County, Missouri; (2) waive
any and all objections to jurisdiction and
venue; and (3) will not raise forum non
conveniens as an objection to the location of
any litigation.

Sec. 7. Compliance with Laws.

Design Professional shall comply with all
federal, state and local laws, ordinances and
regulations applicable to the work and this
Agreement.

Sec. 8. Termination for Convenience.

A. City may, at any time upon ten (10) days
notice to Design Professional specifying the
effective date of termination, terminate this
Agreement, in whole or in part. If this
Agreement is terminated by City, City shall be
liable only for payment for services rendered
before the effective date of termination.
Design Professional shall prepare an
accounting of the services performed and
money spent by Design Professional up to the
effective date of termination and shall return to
City any remaining sums within thirty (30)
days of such date.
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B. |If this Agreement is terminated prior to
Design Professional’'s completion of services,
all work or materials prepared or obtained by
Design Professional pursuant to this
Agreement shall become City’s property.

C. If this Agreement is terminated prior to
Design Professional's completion of the
services to be performed hereunder, Design
Professional shall return to City and sums paid
in advance by City for services that would
otherwise have had to be rendered between
the effective date of termination and the
original ending date of the Agreement. Design
Professional shall prepare an accounting of
the services performed and money spent by
Design Professional up to the effective date of
termination and shall return to City any
remaining sums within thirty (30) days of such
date.

Sec. 9. Default and Remedies.

If Design Professional shall be in default or
breach of any provision of this Agreement,
City may terminate this Agreement, suspend
City’s performance, withhold payment or
invoke any other legal or equitable remedy
after giving Design Professional notice and
opportunity to correct such default or breach.

Sec. 10. Waiver.

Waiver by City of any term, covenant, or
condition hereof shall not operate as a waiver
of any subsequent breach of the same or of
any term, covenant or condition. No term,
covenant, or condition of this Agreement can
be waived except by written consent of City,
and forbearance or indulgence by City in any
regard whatsoever shall not constitute a
waiver of same to be performed by Design
Professional to which the same may apply
and, until complete performance by Design
Professional of the term, covenant or
condition, City shall be entitled to invoke any
remedy available to it under this Agreement or
by law despite any such forbearance or
indulgence.
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Sec. 11. Acceptance.

No payment made under this Agreement shall
be proof of satisfactory performance of the
Agreement, either wholly or in part, and no
payment shall be construed as acceptance of
deficient or unsatisfactory work.

Sec. 12. Modification.

Unless stated otherwise in this Agreement, no
provision of this Agreement may be waived,
modified or amended except in writing signed
by City.

Sec. 13.
Agreement.

Headings; Construction of

The headings of each section of this
Agreement are for reference only. Unless the
context of this Agreement clearly requires
otherwise, all terms and words used herein,
regardless of the number and gender in which
used, shall be construed to include any other
number, singular or plural, or any other
gender, masculine, feminine or neuter, the
same as if such words had been fully and
properly written in that number or gender.

Sec. 14. Severability of Provisions.

Except as specifically provided in this
Agreement, all of the provisions of this
Agreement shall be severable. In the event
that any provision of this Agreement is found
by a court of competent jurisdiction to be
unconstitutional or unlawful, the remaining
provisions of this Agreement shall be valid
unless the court finds that the valid provisions
of this Agreement are so essentially and
inseparably connected with and so dependent
upon the invalid provisions(s) that it cannot be
presumed that the parties to this Agreement
could have included the valid provisions
without the invalid provision(s); or unless the
court finds that the valid provisions, standing
alone, are incapable of being performed in
accordance with the intentions of the parties.

Sec. 15. Records.
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A. For purposes of this section:

1. “City” shall mean the City Auditor, the
City’s Internal Auditor, the City’s Director of
Human Relations, the City Manager, the
City department administering this Contract
and their delegates and agents.

2. “Record” shall mean any document,
book, paper, photograph, map, sound
recordings or other material, regardless of
physical form or characteristics, made or
received in connection with this Contract
and all Contract amendments and renewals.

B. Design Professional shall maintain and
retain all Record for a term of five (5) years
that shall begin after the expiration or
termination of this Contract and all Contract
amendments. City shall have a right to
examine or audit all Records and Design
Professional shall provide access to City of all
Records upon ten (10) days written notice
from the City.

C. The books, documents and records of
Design Professional in connection with this
Agreement shall be made available to the City
Auditor, the City’s Internal Auditor, the City’s
Director of Human Relations and the City
department administering this Agreement
within ten (10) days after the written request is
made.

Sec. 16. Affirmative Action.

If this Contract exceeds $300,000.00 and
Design Professional employs fifty (50) or more
people, Design Professional shall comply with
City’'s Affirmative Action requirements in
accordance with the provisions of Chapter 3 of
City’s Code, the rules and regulations relating
to those sections, and any additions or
amendments thereto; in executing any
Contract subject to said provisions, Design
Professional warrants that it has an affirmative
action program in place and will maintain the
affirmation action program in place for the
duration of the Contract. Design Professional
shall not discriminate against any employee or
applicant for employment because of race,
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color, sex, religion, national origin or ancestry,
disability, sexual orientation, gender identity or
age in a manner prohibited by Chapter 3 of
City’s Code. Design Professional shall:

1. Submit, in print or electronic format,
a copy of Design Professional’'s
current certificate of compliance to the
City’s Human Relations Department
(HRD) prior to receiving the first
payment under the Contract, unless a
copy has already been submitted to
HRD at any point within the previous
two calendar years. If, and only if,
Design Professional does not possess
a current certification of compliance,
Design Professional shall submit, in
print or electronic format, a copy of its
affirmative action program to HRD
prior to receiving the first payment
under the Contract, unless a copy has
already been submitted to HRD at any
point within the previous two calendar
years.

2. Require any Subcontractor
awarded a subcontract exceeding
$300,000.00 to affirm that
Subcontractor has an affirmative
action program in place and will
maintain  the affirmative  action
program in place for the duration of the
subcontract.

3. Obtain from any Subcontractor
awarded a subcontract exceeding
$300,000.00 a copy of the
Subcontractor’s current certificate of
compliance and tender a copy of the
same, in print or electronic format, to
HRD within thirty (30) days from the
date the subcontract is executed. |If,
and only if, Subcontractor does not
possess a current certificate of
compliance, Design Professional shall
obtain a copy of the Subcontractor’s
affirmative action program and tender
a copy of the same, in print or
electronic format, to HRD within thirty
(30) days from the date the
subcontract is executed.

City has the right to take action as directed
by City’s Human Relations Department to
enforce this provision. If Design
Professional fails, refuses or neglects to
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comply with the provisions of Chapter 3 of
City’s Code, then such failure shall be
deemed a total breach of this Contract and
this Contract may be terminated, canceled
or suspended, in whole or in part, and
Design Professional may be declared
ineligible for any further contracts funded
by City for a period of one (1) year. This is
a material term of this Contract.

Sec. 17. Tax Compliance.

Design Professional shall provide proof of
compliance with the City’s tax ordinances
administered by the City’s commissioner of
revenue as a precondition to the City making
the first payment under this Agreement or any
Agreement renewal when the total Agreement
amount exceeds $160,000.00. If Design
Professional performs work on an Agreement
that is for a term longer than one year, the
Design Professional also shall submit to the
city proof of compliance with the City’s tax
ordinances administered by the City’s
commissioner of revenue as a condition
precedent to the city making final payment
under the Agreement.

Sec. 18. Assignability and Subcontracting.

(a) Assignability. Design Professional shall
not assign or transfer any part or all of Design
Professional’s obligation or interest in this
Contract without prior written approval of City.
If Design Professional shall assign or transfer
any of its obligations or interests under this
Contract without the City’s prior written
approval, it shall constitute a material breach
of this Contract. This provision shall not
prohibit Design Professional from
subcontracting as otherwise provided for
herein.

(b) Subcontracting. Design Professional shall
not subcontract any part or all of Design
Professional’s obligations or interests in this
Contract unless the subcontractor has been
identified in a format required by City. If
Design Professional shall subcontract any
part of Design Professional’'s obligations or
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interests under this Contract without having
identified the subcontractor, it shall constitute
a material breach of this Contract. The
utilization of subcontractors shall not relieve
Design  Professional of any of its
responsibilities under the Contract, and
Design Professional shall remain responsible
to City for the negligent acts, errors, omissions
or neglect of any subcontractor and of such
subcontractor’'s  officers, agents and
employees. City shall have the right to reject,
at any point during the term of this Contract,
any subcontractor identified by Design
Professional, and to require that any
subcontractor cease working under this
Contract. City’s right shall be exercisable in
its sole and subjective discretion. City shall
not be obligated to pay or be liable for
payment of any monies which may be due to
any subcontractor. Design Professional shall
include in any subcontract a requirement that
the  subcontractor comply with all
requirements of this Contract in performing
Design Professional’s services hereunder.

Sec. 19. Conflicts of Interest.

Design Professional certifies that no officer or
employee of City has, or will have, a direct or
indirect financial or personal interest in this
Agreement, and that no officer or employee of
City, or member of such officer's or
employee’s immediate family, either has
negotiated, or has or will have an
arrangement, concerning employment to
perform services on behalf of Design
Professional in this Agreement.

Sec. 20. Conflict of Interest - Certification.
Design Professional certifies that Design
Professional is not an expert witness for any
party in litigation against the City at the time of
the issuance of this Contract.

Sec. 21. Buy American Preference.

It is the policy of the city that any

manufactured goods or commodities used or
supplied in the performance of any city

Design Prof. Service Agreement Part 11 061218
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Agreement or any subcontract hereto shall be
manufactured or produced in the United
States whenever possible.

Sec. 22. Independent Contractor.

Design Professional is an independent
contractor and is not City’s agent. Design
Professional has no authority to take any
action or execute any documents on behalf of

City.

Section 23.
Verification.

Employee Eligibility

If this Contract exceeds five thousand
dollars($5,000.00), Design Professional shall
execute and submit an affidavit, in a form
prescribed by City, affirming that Design
Professional does not knowingly employ any
person in connection with the contracted
services who does not have the legal right or
authorization under federal law to work in the
United States as defined in 8 US. C. §
1324a(h)(3). Design Professional shall attach
to the affidavit documentation sufficient to
establish Design Professional’s enrollment
and participation in an electronic verification of
work program operated by the United States
Department of Homeland Security (E-Verify)
or an equivalent federal work authorization
program operated by the United States
Department of Homeland Security to verify
information of newly hired employees, under
the Immigration Reform and Control Act of
1986. Design Professional may obtain
additional information about E-Verify and
enroll at
www.dhs.gov/xprevprot/program/gc 1185221
678150.shtm . For those Design Professionals
enrolled in E-Verify, the first and last pages of
the E-Verify Memorandum of Understanding
that Design Professional will obtain upon
successfully enrolling in the program shall
constitute  sufficient documentation for
purposes of complying with this Section.
Design Professional shall submit affidavit and
attachments to City prior to execution of the
contract, or at any point during the term of the
Contract if requested by City.

Contract Central
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Sec. 24. Quality Services Assurance Act.
Design  Professional  certifies  Design
Professional will pay all employees who will
work on this Contract in the city limits of
Kansas City, Missouri at least $10.00 per hour
in compliance with the City’s Quality Services
Assurance Act, Section 3-66, Code of
Ordinances or City has granted Contractor an
exemption.

Design Prof. Service Agreement Part 11 061218 Page 8 of 8
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Kansas City, Missouri Birmingham Pump Station Screen Replacement
Water Services Department 6/4/2019

ATTACHMENT A
SCOPE OF SERVICES

Design Professional: Lion CSG LLC

Owner: City of Kansas City, Missouri
Project: 81000928 Birmingham Pump Station Screen Replacement
Contract No: 1588

I. GENERAL
The following paragraphs provide a general description of the WORK required of this Scope of

Services. Subsequent paragraphs describe in detail the professional services to be provided by
DESIGN PROFESSIONAL (DP).

The Project. The Water Services Department wishes to contract with a SLBE-WSDEPS certified
DESIGN PROFESSIONAL to provide design services for the replacement of screens,
associated controls, implement an odor control system, and general repairs for the Birmingham
Pump Station at 11011 Birmingham Road, Kansas City MO 64160.

A. Background Information and General Description of Activities.

1. The CITY, acting through WSD, is undertaking this project to make repairs and
improvements to the Birmingham Pump Station to allow for more effective remote
operation, reliability and the ability to remove screenings during extreme wet weather
conditions.

2. Previous reports, the Wastewater Master Plan, operations data, lab data, and as-built
drawings shall be made available to the DP.

DP shall use e-Builder document management system.
DP shall use a cost loaded scheduling system such as Microsoft Project.

DP shall provide an S curve with invoice.

A

DP shall submit meeting agendas and expected DP attendees at least 3 days prior to
each meeting and distribute draft meeting minutes within one business day of the
meeting.

7.  DP shall implement a developed preliminary design of an odor control system from a
different, but related project at Birmingham WWTP.

8. DP shall review existing geotechnical reports and make recommendations for
additional work as may be required.

9.  Any I&C work will be performed per WWTD I&C standards.

10. DP shall prepare a recommendation for phasing for proposed work and
recommendation on delivery methods based on constructability, risk, funding,
uncertainty of projects, and other recommended factors.

WSD Contract No. 1588 Birmingham PS Screen Replacement
Project No. 81000928 Page 1 of 19



Kansas City, Missouri Birmingham Pump Station Screen Replacement
Water Services Department 6/4/2019

B.

Follow-On Phases. At the discretion of the CITY and after completion of the Project, the
DP may be requested to provide other services, including additional design work,
construction phase services, and providing a resident project representative (RPR) during
construction of improvements at the Birmingham Pump Station and other associated
locations.

Coordination. The DP shall coordinate as necessary with regulators, Army Corp of
Engineers, Kansas City Department of Planning and Development, other utilities, CITY
venders, CITY consultants, the SCADA project with Black and Veatch, CDM Project at
Birmingham WWTP, Storm Water Utility/Engineering, the Smart Sewer Program, and
CITY contractors.

Task Series Listing. This Basic Scope of Services is organized under the following Task
Series:

1. Task Series 100 - Project Management and Administration
Task Series 200 - Preliminary Design

Task Series 300 - FINAL DESIGN

Task Series 400 - BIDDING PHASE

Task Series 500 - FOLLOW ON Phases

Task Series 600 - Envision™ Sustainability Design

A

Construction Procurement. 100% Design documents developed by DP will be of sufficient
detail for the CITY to obtain bids through a conventional bidding process. Preliminary
Design Documents (30%) shall be of sufficient detail for the CITY to obtain bids through
the standard CITY fixed fee design-build process.

Travel. DP may request pre-approval of non-local travel. The CITY’s Project Manager
may approve or disprove the travel expense. Any travel request after the fact shall be
denied.

Explicit Responsibilities. The Scope of Services explicitly sets forth what DP will perform
and does not implicitly put any additional responsibilities or duties upon DP. The DP
agrees to provide the specific Basic Services as identified herein. Work not specifically
discussed herein shall not be performed without an amendment or shall be provided as
Optional Services upon written authorization from the CITY.

Closeout. DESIGN PROFESSIONAL will provide deliverables and requested backup
files. HRD completion forms and other required documents will be submitted before final
payment.

Capital, Annual, and Total Ownership Cost Opinions. All opinions of probable construction
cost developed will generally follow the recommendations of the Association for the
Advancement of Cost Engineering (AACE) International Recommended Practice No. 18R-
97 with regard to methodology and accuracy. Since DP has no control over the cost of
labor, material or equipment furnished by others not under contract to DP, DP’s opinion of
probable cost for construction, of the Work will be made on the basis of experience and

WSD Contract No. 1588 Birmingham PS Screen Replacement
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Kansas City, Missouri Birmingham Pump Station Screen Replacement
Water Services Department 6/4/2019

qualifications as a DP. DP does not guarantee that proposals, bids or actual project costs
will not vary from DP’s opinions of probable cost. The cost opinions’ level of accuracy
presented by DP will be as noted for in subsequent paragraphs of this Scope of Services.
All opinions of probable construction, operations, and maintenance costs will be made on
the basis of experience and qualification as a DP. DP does not guarantee that actual
operations and maintenance costs will not vary from the DP’s opinions of probable
operations and maintenance costs. DP will utilize design-build cost estimators and best
practices from the construction community and design community to develop their capital
cost model.. DP will utilize O&M specialists in the development of the O&M model.
Resumes for the cost estimators and O&M specialists will be provided to WSD for approval
before cost estimating tasks begin. DP shall immediately notify the PM if the estimates are
over the construction budget after initial QA. CITY reserves the right to call a cost estimate
review meeting at WSD offices or the DP offices where the cost estimating team is based.

II. PROJECT MILESTONES AND CITY REVIEW REQUIREMENTS
A. Project Milestones and CITY Review Requirements
1. Task Series 100 shall be completed within 373 days following the CITYs issuance of
a Notice To Proceed, NTP, to the DP
2. Task Series 200 and 300 shall be completed within 331 days following the CITY’s
issuance of a NTP.
3. Task Series 400 shall be completed within 373 days following the CITY s issuance of
a NTP.
4.  Task Series 500 shall be completed within 373 days following the CITY s issuance of
aNTP.
5. Task Series 600 shall be completed within 373 days following the CITY’s issuance of
aNTP.
6.  All tasks identified in this Scope of Services, except those identified as Optional
Services, shall be performed within 373 calendar days of the written Notice to
Proceed. The completion schedule will be extended by the CITY for delays beyond
the control of the DP as approved by the CITY.
7. The completion schedule will be extended by the CITY for delays beyond the control
of the DP as approved by the CITY.
8. DP may suggest schedule modifications to the scope of work
B. The CITY hereby commits to review deliverables and provide comments within fourteen
(14) calendar days after receipt of deliverables from DP. CITY will endeavor to provide
consolidated written review comments to DP within a fourteen (14) calendar day period. A
review meeting will be scheduled and conducted by DP no more than fourteen (14)
calendar days after receipt of written consolidated CITY review comments, unless a
mutually agreed upon date outside this schedule window is selected.
WSD Contract No. 1588 Birmingham PS Screen Replacement
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Kansas City, Missouri Birmingham Pump Station Screen Replacement
Water Services Department _ 6/4/2019
III. BASIC SCOPE OF SERVICES

The following Task Series describe the Basic Scope of Services to be provided by the DP under
the Project.

TASK SERIES 100 - PROJECT MANAGEMENT AND ADMINISTRATION

The purpose of Project Management and Administration will be to manage, direct and oversee
each element of Basic Services identified herein and subcontractors employed by the DP in
completion of the Work. The following management activities will be provided by DP.

Task 101 Project Management Services

Provide project administration management services necessary throughout the project to
successfully manage and complete the Work, including project correspondence and consultation
with CITY Staff; supervision and coordination of services; implementation of a project specific
Work Plan; scheduling and assignment of personnel resources; continuous monitoring of work
progress; and maintenance of project controls.

Task 102 Monthly Invoicing and Project Status Reports

Prepare and submit monthly invoices (showing, by task, staff name including office location,
classification, direct hourly rate, multiplier, and hours worked on each task) on a form acceptable
to the CITY and provide a monthly project status report which shall accompany the monthly
invoice submittal. If applicable, a list of the tasks in progress or completed shall be attached with
each invoice. The monthly progress status reports shall document work progress, the percentage
of completed work, earned value, schedule status, and budget status. The monthly project status
report shall identify work performed by DP, the work activities anticipated to be performed the
next month, action items required by CITY, previous decision items, potential to go over budget
along with corrective actions, and potential project scope variances with corrective actions. A
short narrative shall be provided to describe the work activity performed for each task within
each Task Series. DP shall provide WSD with a narrative description of individuals’ work, if
requested.

Task 103 Sub consultant Agreements and Administration

Prepare a scope, budget, schedule, and agreement for its sub consultants involved in the Project.
Conduct coordination meetings as required to prepare sub consultant agreements, to review
deliverables, and to execute the defined scope of work. Provide administration of sub consultant
agreements and sub consultant work including deliverables, subcontractor invoicing, and
schedule maintenance.

Task 104  Quality Control

DP’s Quality Control Program will be implemented on all phases of the project to provide an
independent review of the work. Quality control reviews will include checks for conformance
with regulatory agency requirements, completeness and correctness of evaluations, design
accuracy, feasibility of implementing recommendations, and adherence to contract requirements.

WSD Contract No. 1588 Birmingham PS Screen Replacement
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Kansas City, Missouri Birmingham Pump Station Screen Replacement
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Task 105  Project Kickoff Meeting

After Notice to Proceed is given by CITY, DP shall organize and conduct a Project Kickoff
Meeting with the CITY to review and establish project goals, lines of communication, project
procedures, DP’s proposed Work Plan, and other logistics of project execution, including
anticipated Project schedule, cost loaded schedule, and content of subsequent monthly progress
meetings. Prepare and submit an agenda to CITY Staff 3 days prior to the meeting and prepare
and distribute the meeting minutes within 1 business day of the meeting date.

Task 106 Work Plan

1. Work Plan Format. DP shall prepare a written draft Work Plan. The Work Plan for
the project includes, at a minimum the following:

a. A summary of dedicated key team members roles and responsibilities, including all
task managers, field crew leaders and their contact information. Any major changes
in personal assignments from the RFP should be noted and approved of by the
CITY.

A summary of the Project's scope of services.

Detailed cost-loaded schedule for performance of all work.

Sustainable planning and design goals, objective and processes.

Define any issues requiring special coordination with CITY, and/or adjacent
projects.

2. Submitting Work Plan. Submit the draft Work Plan (a single electronic file in
portable document format - PDF) within 7 calendar days of the notice to proceed.
CITY will review the draft Work Plan and provide comments within 7 calendar days
of receipt of the draft Work Plan. Revise the draft Work Plan as necessary to respond
to CITY’s comments and submit an electronic PDF file including a Gantt chart in
Microsoft Project within 14 calendar days of receipt of CITY's comments. The Work
Plan shall be updated and maintained throughout the Project, with updates provided to
CITY when requested.

oo o

Task 107 Progress Meetings

Participate in up to (TBD) monthly progress meetings with CITY to provide updates of work
progress, budget and schedule status, current issues, variances in the potential scope of work,
review Action Items, Decision Logs, and potential cost savings proposals. Anticipated future
activities and CITY action items will be discussed. DP will prepare and submit an agenda to
CITY 3 days prior to each meeting and prepare/distribute meeting minutes within 1 business day
of the meeting.

TASK SERIES 200 - PRELIMINARY DESIGN

Task 201 Field Investigation and Assessment of Birmingham Pump Station.

Perform a compilation and review of pertinent existing documents including but not limited to:
provided schematics, existing site plans, scanned as-built drawings, hard copy as-built drawings,
flood plain and flood way data, existing geotechnical reports, and other sources provided by the

WSD Contract No. 1588 Birmingham PS Screen Replacement
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Kansas City, Missouri Birmingham Pump Station Screen Replacement
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CITY. DP will perform a preliminary visual assessment of the proposed work site(s) with CITY
staff. Inspection should include but not be limited to the state of the current screens, racks,
HVAC, channels, sluice gates, pumping and conveyance, and any other relevant equipment
related to this scope of work. It is anticipated that a site survey will not be required, and DP will
using existing drawings as basis of design. If survey work is found to be necessary, it will be
performed under optional services.

Task 202 Screen and Grit Study

This study should evaluate the overall effectiveness of the existing screens, and evaluate the grit
and screenings accumulation, if any, in the channels upstream of the screens and how it affects
screen operation. The evaluation of the effectiveness of the existing screens will determine, in
conjunction with the CITYs project manager, how far upstream of the screens the evaluation
will include.

Task 203 Alternatives Analyses

Explore and evaluate alternative solutions for addressing bypassing of screenings to the wet well
during high wet weather events. Mechanical screens should be evaluated to determine if a retrofit
of a new mechanical cleaning mechanism, or complete replacement of the screens is appropriate

based on the screen and grit study performed in Task Series 202.

Task 204 Basis of Design Memorandum

Prepare a draft Basis of Design Memorandum (BDM) that documents the completed assessments
and alternatives analyses, and preliminary design for the improvements at Birmingham Pump
Station. As part of the design from a different, but related project at Birmingham WWTP, a
preliminary design for an odor control system will be handed over to the DESIGN
PROFESSIONAL to implement into this project. Discipline work required to implement the
provide odor control system will be discussed in the BDM.

Complete QA/QC Review and Submit Documents. Assemble internally a pre- submittal draft
BDM and a set of preliminary drawings. Conduct an internal quality control review before
submitting five (5) copies of the draft BDM and half-size drawings (11" x 17") of the interim
deliverable for review.

Conduct BDM Review Meeting- DESIGN PROFESSIONAL will conduct a meeting with
CITY staff to review the draft BDM and receive their comments.

Incorporate Comments and Issue Final BDM. DESIGN PROFESSIONAL will incorporate
CITY, MDNR and any other relevant agency review comments into the Draft Basis of Design
Memorandum and submit five (5) copies and one (1) electronic file in an indexed portable
document file (pdf) format of the Final Basis of Design Memorandum.

WSD Contract No. 1588 Birmingham PS Screen Replacement
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Kansas City, Missouri Birmingham Pump Station Screen Replacement
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Phase 30% Preliminary
Discipline % Narrative
Process 90 | Finalized Process Flow Diagram, flow, mass balance,

energy balance, final Unit process capacity, weights,
dimensions

Site Civil 30 | Dimensions given, rough site plan, final siting Major
buildings/structures

Geotechnical 90 | Borings taken & geotech report
Structural 30 | Methods of Major Structure repairs drafted and draft

method(s) for supporting new structures
Mechanical (process | 60 | process piping one lines, 2 lines in tight constraints

piping)

HVAC 10 | Sizing based on building size and materials of
construction, Final NFPA determination, air changing
specified, heating loads determined, cooling loads
determined, draft mechanical rooms identified

Plumbing 30 | key plumbing and drainage
Architectural 30 | Define architecture theme, prepare rendering, design

development is complete
Electrical and misc 10 | total HP needs, 1 line diagrams, MCC sizing, and

1&C location of major equipment, rough draft instrument
device schedule, draft control system block diagrams
P&IDs 60 | Completed below the line (process) PID and draft above
the line (SCADA, HMI, PLC, power bands)
Sequences of 10 | Number of Narratives given and rough purpose of the

Operation, Control equipment

Block Description,

Control Description

Narrative
Floor Plans 60 | Rough building sizing including electrical needs, cross-

section drawings showing major equipment as boxes

with elevations, demolition plan, and building heights

within the BIM.

Division 1s 10 | Draft Division 1s list created and responsibilities

assigned

Asset Management 0 |-
Cost Estimate 30 | Per AACE

TASK SERIES 300 - FINAL DESIGN

The purpose of detailed Design Services is to develop the Construction Contract Documents by
which the CITY will advertise and select a CONTRACTOR to construct the improvements
shown on the drawings and specified. Upon receiving approval from the CITY, DESIGN

WSD Contract No. 1588 Birmingham PS Screen Replacement
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Kansas City, Missouri Birmingham Pump Station Screen Replacement
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PROFESSIONAL will provide detailed design services and Construction Contract Documents
for the recommended improvements identified in the BDM. DESIGN PROFESSIONAL will
proceed with detailed design and the preparation of Construction Contract Documents using the
DESIGN PROFESSIONAL's standard formatting for technical specifications and drawings
where those do conflict with the CITY’s and its own design procedures, drafting standards and
criteria and standard construction details. The Construction Contract Documents for one
construction contract will be prepared for selection of a single general Contractor on a
competitive bid basis. Intermediate deliverables will be submitted to the CITY at the end of the
60-percent design completion, the 90-percent design completion and. final design completion
stages. Final Documents provided for bidding purposes will complete detailed design activities.

Task 301 60% Design Completion

Drawings and Specifications Development. The submittal will generally include architectural,
structural and mechanical floor plans and sections; electrical power plans and one-line diagrams;
pre-final P&ID drawings and control system block diagrams; major equipment and Division I
specifications; an instrument device schedule; and a preliminary input/output (I/O) list. DESIGN
PROFESSIONAL will review and coordinate the CITY's front end documents with DESIGN
PROFESSIONAL's Division I documents.

Front-End Specifications Review. DESIGN PROFESSIONAL will obtain a copy of CITY's
most current Division 00 and 01 specifications applicable to Project. These specifications will be
examined for conflicts with and coordination of the technical specifications prepared by
DESIGN PROFESSIONAL. DESIGN PROFESSIONAL will also obtain a copy of the
CITY’s most current General Conditions and supplemental to be examined for conflicts with
and coordination of the technical specifications prepared by DESIGN PROFESSIONAL.
Comments will be provided by DESIGN PROFESSIONAL for CITY's incorporation, as
appropriate, into its front-end specifications.

Construction Constraints and Sequencing Analysis. DESIGN PROFESSIONAL will identify
construction constraints to be specified in the Construction Contract Documents based on
discussions with CITY staff regarding restrictions impacting plant operation and other contracts
currently underway or planned to be underway.

Complete QA/QC Review. Assemble internally a pre-submittal drawing and specification set.
Conduct an internal quality control review and document in accordance with DESIGN
PROFESSIONAL's standard protocol.

Revise and Issue Drawing and Specification Sets. Address internal quality control comments
incorporating necessary changes to the drawings and specifications before submitting six (6) sets
of half-size drawings, one (1) set of full-size drawings, and seven (7) specifications for review.
The CITY's review of interim deliverable is anticipated to occur within ten (10) business days
immediately following receipt of the interim deliverable.

Conduct Review Meeting. Following a fourteen (14) calendar days review period by CITY,
DESIGN PROFESSIONAL will meet with CITY to review the documents and to discuss the
CITY's review comments.

WSD Contract No. 1588 Birmingham PS Screen Replacement
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Update Construction Cost Opinion. DESIGN PROFESSIONAL will prepare and submit an
updated opinion of probable construction cost. The cost opinion level of accuracy presented by
DESIGN PROFESSIONAL will be a Class 2 cost opinion in accordance with Association for
the Advancement of Cost Engineering (AACE) International Recommended Practice No. 1SR 97
with regard to methodology and accuracy. The Class 2 estimate is commensurate with
development of the design concept to a 30 to 70-percent level; the expected accuracy will be -5
to -15 percent on the low end and the expected accuracy on the high end will be from +5 to +20
percent.

DESIGN PROFESSIONAL's opinion of probable construction cost will include a break-down
of work that could be subcontracted by a general contractor to women and minority business
enterprise (WBE and MBE) firms.

Phase 60% Design
Discipline % | Narrative
Process 100 | Finalized
Site Civil 80 | Draft site plan with rough profile of gravity sewers,
Geotechnical 100 | Finalized
Structural 80 | Draft Plans and sections completed and structure
cals finished, draft specifications
Mechanical (process piping) 90 [ Draft Plans and sections completed, draft specs,
system curves created
HVAC 70 | Draft Plans and sections completed, draft specs
Plumbing 80 | Draft Plans and sections completed, draft specs,
gravity capacities confirmed
Architectural 70 | Demolition plans, draft plans and specs
Electrical and misc 1&C 50 | draft instrumentation details, updated

instrumentation device schedule, rough draft /O
list, detailed control system block diagram

P&IDs 100 | Finalize including requirements for control panel
Sequences of Operation, Control | 60 [ Drafted Sequenced of operations for engineering
Block Description, Control review
Description Narrative
~ Floor Plans 100 | Finalized
Division 1 80 | Drafted
Asset Management 10 | Asset list finalized
Cost Estimate 60 | Per AACE

Task 302 90% Design Completion

Drawings and Specifications Development. DESIGN PROFESSIONAL will address the
CITY's review comments and incorporate them into the 90% complete design documents. The
90% complete design submittal will include pre-final updated front end documents, including
Bidding Requirements, Bidding Forms, Contracting Forms, and Conditions of the Contract, and

WSD Contract No. 1588 Birmingham PS Screen Replacement
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final installation details. DESIGN PROFESSIONAL will prepare the remaining technical
specification sections and make final edits to other specification sections.

Permit Acquisition Assistance- Provide in the specifications a list of the permits that must be
obtained by the CONTRACTOR. If requested by CITY, DESIGN PROFESSIONAL will
provide assistance to the CITY in securing a construction permit from MDNR.

Complete QA/QC Review. Assemble internally a drawing and specification set. Conduct an
internal quality control review and document in accordance with DESIGN PROFESSIONAL's
standard protocol.

Revise and Issue Drawing and Specification Sets- Address internal quality control comments
incorporating necessary changes to the drawings before submitting six (6) half-size drawing sets,
one (1) full-size drawing set, and seven (7) specifications for review. The CITY's review of
interim deliverable is anticipated to occur within fourteen (14) calendar days immediately
following receipt of the interim deliverable.

DESIGN PROFESSIONAL will prepare an updated opinion of probable construction costs
based on the 90% Design Plans developed and any comments received from the CITY of its
review of the 60% Opinion of Probable Costs submitted. The 90% cost opinion will be Class 1
consistent with AACE standards; the expected accuracy on the low end will be -3 to -10 percent
and the expected accuracy on the high end will be from +3 to +15 percent.

Conduct Review Meeting- Following a fourteen (14) calendar day review period by CITY,
DESIGN PROFESSIONAL will meet with CITY to review the documents and to discuss the
CITY's review comments.

Phase 90%
Discipline % | Narrative
Process 100 | Finalized
Site Civil 100 | Finalized site plan and draft details
Geotechnical 100 | Finalized
Structural 100 | Finalized plans and sections, draft details and specs
Mechanical 100 | Finalized plans and sections, draft details and specs
(process piping)
HVAC 100 | Finalized plans and sections, draft details and specs
Plumbing 100 | Finalized plans and sections, draft details and specs
Architectural 100 | Finalized plans and sections, draft details and specs
Electrical and misc | 85 | Draft Control Panel Layouts , draft Instrument installation
1&C details, finalized instrument device schedule,updated I/O list,
. finalized control system block diagrams
P&IDs 100 | Finalized above and below the line
WSD Contract No. 1588 Birmingham PS Screen Replacement
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Phase 90%
Discipline % | Narrative
Sequences of 100 | Finalized after a review meeting with operations going through
Operation, Control all operational modes, historian settings, limit switches
Block Description, reviewed, and alarms reviewed, HMA adjustable setpoints
Control approved.
Description
Narrative
Floor Plans 100 | Finalized
Division 1 100 | drafted and law coordination, drafted substantial completion
requirements, draft commissioning requirements,
Commissioning Gantt Chart, draft Achievement of Full
Operations,
Asset 30 | Criticality meeting and draft determination and FMEA, and
Management review of wear item locations for maintainability
Cost Estimate 90 | Per AACE

Task 303 Final Documents Completion

Drawings and Specifications Finalization- DESIGN PROFESSIONAL will meet with CITY
staff to receive review comments on the 90-percent completion design documents. After
addressing review comments received from the CITY, DESIGN PROFESSIONAL will
finalize the design documents and prepare final Construction Contract Documents. DESIGN
PROFESSIONAL will provide five (5) half-size sets of final drawings along with five (5)
specifications to the CITY, plus the original signed and sealed documents. Drawings will also be
furnished electronically on USB in PDF format. Two (2) copies of the USB will be provided.
The CITY will reproduce and submit Construction Contract Documents to MDNR for final
approval, if required.

Final Opinion of Probable Construction Cost- DESIGN PROFESSIONAL will update the 90%
Class 1 cost opinion based on the Final Bidding and Construction Contract Documents and any
comments received from the CITY on the 90% design submittal.

Phase 100% Final
Discipline % | Narrative
Process 100 | Finalized
Site Civil 100 | Finalized spec and details
Geotechnical 100 | Finalized
Structural 100 | Finalize specs and details
Mechanical (process 100 | Finalize specs and details
piping)
WSD Contract No. 1588 Birmingham PS Screen Replacement
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Phase 100% Final

Discipline % | Narrative

HVAC 100 | Finalize specs and details

Plumbing 100 | Finalize specs and details

Architectural 100 | Finalize specs and details

Electrical and misc 100 | Final control panel layouts, final instrument installation

1&C details , final I/O list,

P&IDs 100 | Finalized above and below the line

Sequences of 100 | Finalized after review with operations

Operation, Control

Block Description,

Control Description

Narrative

Floor Plans 100 | Finalized

Division 1 100 | Finalized and law coordination completed, finalized
substantial completion requirements, finalized
comissionng requirements, Commissioning Gantt Chart,
Finalized Achievement of Full Operations, refine
equipment specs with commissioning requirements to
handle variations include which error conditions can be
safely tested.

Asset Management 100 | Finalize Spare Parts list and asset list

Cost Estimate 100 | Per AACE

TASK SERIES 400 - BIDDING PHASE

The purpose of Bidding Services is to assist the CITY with project advertisement to the
contracting community and to receive bids for construction of the Project. Project advertisement
period will be approximately thirty (30) calendar days.

Task 401

Attend Pre-Bid Conference

DESIGN PROFESSIONAL will attend a pre-bid conference at a date, time and place provided
by the CITY. DESIGN PROFESSIONAL will assist the CITY as follows:

Prepare Pre-Bid Conference Agenda.

Instruct prospective bidders and suppliers as to the types of information required by the
Construction Contract Documents and the format in which bids must be presented.
Review special project requirements and the Construction Contract Documents in

I.
2.

3.

general.

Receive requests for interpretations and substitutions, which will be addressed by

addendum.

WSD Contract No. 1588
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Task 402 Interpret Bidding Documents and Prepare Addenda

DESIGN PROFESSIONAL will assist the CITY with interpretation of the Construction
Contract Documents and prepare addenda as required. DESIGN PROFESSIONAL will prepare
addenda to clarify or modify the Construction Contract Documents and submit addenda to CITY
for distribution. Up to three (3) addenda will be prepared by DESIGN PROFESSIONAL for
distribution by CITY.

Task 403 Review and Process Substitutions and Or Equals

DESIGN PROFESSIONAL will review and recommend the acceptance or rejection of material
or equipment items submitted by CONTRACTOR for substitution or equal to a named item
specified in the Construction Contract Documents to the CITY. To establish basis for DESIGN
PROFESSIONAL's compensation up to three (3) requests for substitutions or requests for
approval of equivalent materials or equipment are budgeted.

Task 404 Submit Engineer’s Opinion of Probable Construction Cost

DESIGN PROFESSIONAL will update its Final Class I cost opinion submitted under Task 303
to reflect items impacted by addenda changes or changes in market conditions, as required. The
cost opinion will be submitted on the bidding form included in the bidding documents and
provided to the CITY in a sealed envelope. The level of accuracy presented by DP will be the
same as that for the final estimate.

Task 405 Review Bids

DESIGN PROFESSIONAL will review and evaluate the qualifications of the apparent
successful bidder and the proposed major or specialty subcontractors. The review and evaluation
will include such factors as work previously completed for the CITY, work completed for
others, CONTRACTOR's proposed project manager and project superintendent, equipment that
is available for the Work, financial resources, technical experience, responses from references
and other relevant facts. Provide a written recommendation to CITY regarding contract award.

Task 406 Prepare Conformed Drawings

DESIGN PROFESSIONAL will incorporate electronically all addenda issued during Bidding
Services into the Contract Drawings. DESIGN PROFESSIONAL will provide three (3) half-
size and two (2) full-size sets of Conformed Drawings to the CITY. Drawings will also be
furnished electronically on USB in PDF format. Two (2) copies of the USB will be provided.

TASK SERIES 500 - FOLLOW ON PHASES

At the discretion of the Water Services Department, and after completion of this contract/project,
the selected DESIGN PROFESSIONAL may be requested to provide additional services at the
Birmingham Pump Station.

WSD Contract No. 1588 Birmingham PS Screen Replacement
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TASK SERIES 600 - SUSTAINABILITY DESIGN

Task 601 Envision™ Credits

The DP shall include a summary of the applicable Envision™ credits in the Conceptual Design
Technical Memorandum, the Preliminary Design Basis of Design Memorandum, and updated
Basis of Design Memorandum. The reported Envision™ credits from the conceptual design,
preliminary design, and final design shall be confirmed and updated to meet the Project credit
sustainability goals. For ease of reference by the CITY and the DP, Envision™ credits are
broken out into different classes: Foundation Credits, Project Credits, Specialized Credits, and
Policy Credits. Policy Credits will not be considered in this Scope of Services.

The DP shall first provide an initial score for each of the following Foundation Credits; then, DP
shall review and confirm the strategies and methodology with which the Envision™ foundation
credits can be applied from conceptual design through final design. The Foundation Credit
sustainability goal for this Project is 168 points.

O QL1.1 Improve community quality of life

0O QL1.2 Stimulate sustainable growth and development
00 QL1.3 Develop local skills and capabilities

O QL2.6 Improve site accessibility, safety and wayfinding
O LD1.1 Provide effective leadership and commitment
O LD1.2 Establish a sustainability management system
00 LD1.3 Foster collaboration and teamwork

O LD1.4 Provide for stakeholder involvement

0O LD2.2 Improve infrastructure integration

0 LD3.1 Plan for long-term monitoring and maintenance
00 LD3.2 Address conflicting regulations and policies

0’ LD3.3 Extend useful life

O RA3.1 Protect fresh water availability

0 RA3.3 Monitor water systems

O NW1.1 Preserve prime habitat

0 NW1.5 Preserve floodplain functions

0 NW2.1 Manage stormwater

00 NW2.3 Prevent surface and groundwater contamination
0 NW3.2 Control invasive species

O NW3.3 Restore disturbed soils

00 CR2.1 Assess climate threat

During the conceptual design phase, the DP shall first identify Envision™ credits from the
following list of Project Credits to implement on this Project. Throughout the design process, the
DP shall then review and confirm the strategies and methodologies with which the Envision™
project credits can be applied and met. The DP shall select ONLY those credits from the list
below that are relevant to the Project. The DP shall update or assign an initial score for each
selected credit. The Project Credit sustainability goal for this Project is 14 points.

WSD Contract No. 1588 Birmingham PS Screen Replacement
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Kansas City, Missouri Birmingham Pump Station Screen Replacement
Water Services Department 6/4/2019

[0 QL2.1 Enhance public health and safety

00 QL2.2 Minimize noise and vibration

0 QL2.3 Minimize light pollution

[0 QL3.1 Preserve historic and cultural resources
00 QL3.2 Preserve views and local character

00 QL3.3 Enhance public space

0O LD2.1 Pursue by-product synergy opportunities
00 RA1.3 Use recycled materials

00 RA1.4 Use regional materials

[0 RA1.5 Divert waste from landfills

00 RA1.6 Reduce excavated materials taken off site
0 RA2.1 Reduce energy consumption

[0 RA2.2 Use renewable energy

O RA2.3 Commission and monitor energy systems
00 RA3.2 Reduce potable water consumption

00 NW1.7 Preserve Greenfields

0 CR2.2 Avoid traps and vulnerabilities

The DP shall also identify additional Specialized Credits, if any, from the following list of
Envision™ credits to apply to the Project. Throughout the design process, the DP shall then
review and confirm the strategies and methodologies with which the Envision™ specialized
credits can be applied and met. The DP shall select ONLY those credits from the list below that
are relevant to the Project. The DP shall update or assign an initial score for each selected credit.

0 QL2.4 Improve community mobility and access

O QL2.5 Encourage alternative modes of transportation
O RA1.7 Provide for deconstruction and recycling

O NW1.2 Protect wetlands and surface water

0 NW1.3 Preserve prime farmland

0O NW1.4 Avoid adverse geology

0 NW1.6 Avoid unsuitable development on steep slopes
0 NW2.2 Reduce pesticide and fertilizer impacts

0 NW3.1 Preserve species biodiversity

0 NW3.4 Maintain wetland and surface water functions
O CR1.1 Reduce greenhouse gas emissions

The DP shall provide the project sustainability score for each selected credit to the CITY prior to
the Project Kickoff Meeting and at major milestones including the start of preliminary and final
design. The selected Envision™ credit scores shall be included in the Envision reporting
Microsoft Excel template “Envision Credits DP Tracking Template.xIsx”, provided by the
CITY. The DP shall provide a brief summary memorandum, describing the credit selection
process; the credits NOT selected and reason for not selecting; and additional credits selected for
this Project and why these credits will achieve a higher level of sustainability on this Project.

The Envision™ credit support documentation is NOT included in the Basic Scope of Services,
but DP shall review the Envision™ credit support documentation requirements from the

WSD Contract No. 1588 Birmingham PS Screen Replacement
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Envision Guidance Manual. If the CITY decides to move forward with Envision™ verification,
additional DP support services will be provided as Optional Services. However, the DP shall be
responsible for the Envision™ credit scores reported during this Project. All Envision™ credit
scoring shall be completed by or under supervision of a certified Envision™ Sustainability
Professional (ENV SP).

Task 602 Envision™ Credits (Envision Meeting)

The DP shall provide the initial Envision™ credit scoring to the CITY prior to the Project
Envision Meeting for purposes of discussion with the project team. The DP shall make any
modification to the selected Envision™ credits and scoring during the Envision Meeting.
Following the Project Envision Meeting, the DP shall provide the final list of selected
Envision™ credits and current project score by credit in the template format as provided by the
CITY. The CITY will review and approve the final selection. The DP will then document the
final selection, including the selection process, documentation requirements and potential
strategies/metrics for meeting each identified credit in the Summary Document (to be included as
part of the Conceptual Design Technical Memorandum and the Preliminary Design Basis of
Design Memorandum). The final approved Envision™ credits will be required in project
reporting for sustainability on this Project as defined in Task 303.

Task 603 Envision™ Reporting

Using the Envision™ rating system as the metric for scoring project sustainability, DP shall
report project sustainability updates in each Design Professional Services (DPS) monthly Project
Status Report (PSR) and at the completion of conceptual design, preliminary design and detailed
design (i.e. 10% Design, 30% Design, and 100% Design). DP shall use Microsoft Excel template
“Envision Credits DP Tracking Template.x1sx” to update project sustainability scores for each
PSR and at each design set submittal. The sustainability report shall include key milestones,
decisions made and by whom, assumptions made and by whom, planned progress for the coming
months, key decisions to be made in the coming months including whom and when. DP shall use
Microsoft Excel template “Envision Credits DP Tracking Template.xIsx” to update project
sustainability scores for each PSR and at the completion of each stage of detailed design (i.e.
60% Design, 90% Design, and 100% Design). DP shall provide a digital file of the updated
Excel table as well as a PDF of the summary Envision Credit Report to the CITY,
accompanying the hard copy of the PSR.

Submittal of Envision™ verification documentation as required for Envision™ certification is
not included in this Basic Scope of Services and will be performed as Optional Services at the
request of the CITY.

IV. OPTIONAL SERVICES

Any work requested by the CITY that is not specifically stated in one of the Basic Scope.of
Services listed above will be classified as Optional Services. DP’s contract maximum upper limit
for compensation includes a total allowance amount of $30,000.00 for Optional Services not yet
authorized by CITY that may be required throughout the course of the WORK. This allowance
amount shall not be utilized by DP unless specifically authorized in writing by the CITY to
perform Optional Services. Optional Services will not be performed, nor is the DP approved to

WSD Contract No. 1588 Birmingham PS Screen Replacement
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utilize any of the allowance amount, unless the CITY provides written authorization to DP that
includes the scope of work for each Optional Service to be performed and a maximum billing
limit for compensation that has been mutually agreed upon. Optional Services will include, but
not limited to:

A. Meetings with local, State, or Federal agencies beyond those contemplated under the Basic
Scope of Services.

B. Appearances at public hearings or before special boards beyond those contemplated under
the Basic Scope of Services.

C. Special Consultants or independent professional associates requested or authorized by
CITY.

D. Tagging of existing assets not modifying by this project at the Birmingham Pump Station.

E. The selected firm will provide, if engage under additional services, Startup and
Commissioning assistance such as post final operations assistance, development of
Standard Operating Procedures (SOPs), collecting new assets for entry into WSD’s
computerized maintenance management system (CMMS) using WSD’s format, collection
and entry of preventative maintenance (PM) into WSD’s CMMS, develop recommended
backups for WSD to have on hand, develop failure defense plans (failure modes effects
analysis), develop recommended key performance indicators (KPI), development of
operations shift sheet, recommended placement of laminated SOPs, process training,
training of each of WWTD’s maintenance group, duty station training/assistance during
handover, electronic O&M consolidating training and other information, and controls
programming testing.

Creation of Autocad or BIM as-builts in a GIS based platform.

e

Observing factory acceptance tests and/or field retesting of equipment that fails to pass the
initial test.

H. Provision, through a subcontract, of laboratory and field testing required during
construction and of any special reports or studies on materials and equipment requested by
CITY beyond those testing activities identified in the Basic Services.

I.  Services for making revisions to drawings and specifications made necessary by the
acceptance of substitutions proposed by the CONTRACTOR; and services after the award
of the construction contract for evaluating and determining the acceptability of substitutions
proposed by the CONTRACTOR.

J. Special reports requested by CITY concerning facilities operation and personnel matters
during the operation startup period.

K. Revision of previously accepted studies, reports, design documents or Construction
Contract Documents when such revisions are required by changes in laws, rules, regulations
ordinances, codes or orders enacted subsequent to the preparation of such studies, reports,
documents or designs; or are required by any other causes beyond DESIGN
PROFESSIONAL's control.

L. Evaluation of unusually complex or unreasonably numerous claims submitted by the
CONTRACTOR or others in connection with the Work.

WSD Contract No. 1588 Birmingham PS Screen Replacement
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M. Acceleration of the progress schedule involving services beyond normal working hours

N. Further development and verification of Envision™ credits through conceptual to final
design.

O. Services for making revisions to Construction Contract Documents and project rebidding
arising from actual bids prices being greater than CITY's budget.

P.  Efforts necessary to alter plans, specifications, and the Basis of Design Memorandum after
the completion of the 60% design due to altering the list of selected equipment
manufacturers.

Q. Services resulting from significant delays, changes or price increases caused directly or
indirectly by shortages of materials, equipment, or energy.

R.  Preparation for litigation, arbitration, or other legal or administrative proceedings; and
appearances in court or at arbitration sessions in connection with bid protests, change
orders, or construction incidents.

S.  Assisting CITY with appraisal and/or acquisition of additional easements.

T. Revising Contract Documents or assisting with re-bidding the Project due to actual bid
prices being greater than the CITY’s budget.

U. Assistance with bid protests and re-bidding.

V. Providing construction phase services.

W. Assisting CITY with seeking Envision™ certification.

X. Special inspections as dictated by any adopted building code or amendment thereto of the
CITY of Kansas CITY, Missouri.

Phase 1 and 2 environmental, survey work, and negotiations for property acquisition.

Z. Changes in the general scope, extent, design, or character of the Project, including, but not

limited to:
1. Changes in size or complexity;
2. Method of financing or availability of funding;

AA. Additional work necessary for WWTD to fulfill its commitments.

V. CITY’S RESPONSIBILITIES

CITY will furnish, as required by Basic Services and not at the expense of the DP, the following

items:

A. Provide assistance by placing at DP’s disposal available information pertinent to the
assignment, including previous reports, drawings, specifications, O&M records and any
other data relative thereto. Provide said information within thirty (30) calendar days of
receipt of a written request by DP.

B. CITY’s Project Manager will provide the services of at least one CITY employee who has
the right of entry to and knowledge of the existing facilities. Site visits will be required on
multiple occasions over the course of the Project.

WSD Contract No. 1588 Birmingham PS Screen Replacement
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C.
D.

CITY’s Project Manager will coordinate meetings between CITY staff and the DP.

Operate all existing equipment, valves or other systems necessary for functional or
performance testing required by DP.

Obtain property title searches and title reports, and purchasing property if needed for
construction of new facilities.

Provide DP with private property access agreements with current property owners to
perform field investigations.

Bidding Services. CITY will provide the following bidding phase services:

1.

2.
3.
4

Prepare agenda and conduct the pre-bid conference.
Advertise project Construction Contract Documents, including addenda.
Prepare Bid Tabulation. Provide copies of bids to DP for evaluation.

The CITY will reproduce, and submit Construction Contract Documents and
construction permit application to MDNR for approval. CITY shall pay for all permit
fees.

(End of Scope of Services)

WSD Contract No. 1588 Birmingham PS Screen Replacement

Project No.

81000928 Page 19 of 19



ATTACHMENT C - ENGINEERING FEE SUMMARY AND SCHEDULE OF
POSITION CLASSIFICATIONS

Lion CSG
10060 NW Prairie View Road
Kansas City, Missouri 64153 Client:

Water Services Department
City of Kansas City, Missouri

Project: 81000928 Birmingham Pump Station Screen Replacement

Totai Proposed Fee: $298,623.00
Expenses: $132,863.00
Optional Services: $30,000.00
TOTAL: $328,623.00
Task Series 100 - Project Management and Administration
Task 101 - Project Management Services
Firm Manhours Hourly Rate Total Cost
Project Manager Lion C8G 80 $130.00 $10,400.00
MEP - Principal Premier 44 135.00 5,940.00
T&B - Principal T&B 2 264.00 528.00
$16,868.00
Task 102 - Monthly Invoicing and Project Status Reports
Manhours Hourly Rate Total Cost
Project Manager Lion CSG 30 $130.00 $3,900.00
Electrical Engineer Premier 15 125.00 1,875.00
Mechanical Engineer  Premier 15 130.00 1,950.00
Structural Engineer T&B 7 159.00 1,113.00
$8,838.00
Task 103 - Subconsultant Agreements and Administration
Manhours Hourly Rate Total Cost
Project Manager Lion CSG 10 $130.00 $1,300.00
MEP - Principal Premier 4 135.00 540.00
Structural Engineer T&B 1 159.00 158.00
$1,989.00
Task 104 - Quality Control
Manhours Hourly Rate Total Cost
Project Manager Lion C8G 40 $130.00 $5,200.00
Quality Control Manage T&B 100 174.00 17,400.00
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MEP - Principal Premier 24 135.00 3,240.00
Electrical Engineer Premier 4 125.00 500.00
Mechanical Engineer  Premier 4 130.00 520.00
Structural Engineer T&B 2 158.00 318.00
$27,178.00
Task 105 - Project Kickoff Meeting
Manhours Hourly Rate Total Cost
Project Manager Lion CSG 16 $130.00 $2,080.00
Electrical Engineer Premier 4 125.00 500.00
Mechanical Engineer  Premier 4 130.00 520.00
Structural Engineer T&B 2 158.00 318.00
$3,418.00
Task 106 - Work Plan
Manhours Hourly Rate Total Cost
Project Manager Lion C8G 20 $130.00 $2,600.00
MEP - Principal FPremier 4 135.00 540.00
Structural Engineer T&B 2 159.00 318.00
$3,458.00
Task 107 - Progress Meetings
Manhours Hourly Rate Total Cost
Project Manager Lion C8G 30 $130.00 $3,900.00
Electrical Enginesr Premier 15 125.00 1,875.00
Mechanical Engineer  Premier 18 130.00 1,850.00
Structural Engineer T&B 7 158.00 1,113.00
$8,838.00
Subtotal for Task Series 100 - $70,597.00
Task Series 200 - Preliminary Design
Task 201 - Field Investigation and Assessment of Birmingham Pump Station
Manhours Hourly Rate Total Cost
Process Engineer Lion C8SG 7 $130.00 $910.00
Project Enginear Lion CSG 7 130.00 910.00
Project Designer Lion C8G 7 82.00 574.00
Electrical Engineer Premier 7 125.00 875.00
Mechanical Engineer  Premier 7 130.00 910.00
Structural Engineer T&B 4 159.00 636.00
Project Engineer T&B 4 104.00 416.00

$5,231.00



Task 202 - Screen and Grit Study

Process Engineer
Project Engineer
Project Designer

Lion CSG
Lion CSG
Lion CSG

Task 203 - Alternatives Analyses

Process Engineer
Project Engineer

Lion C8G
Lion CSG

Geotechnical Engineer Lion CSG

Project Designer

Lion CSG

Manhours Hourly Rate Total Cost
80 $130.00 $10,400.00
4 130.00 520.00
20 82.00 1,640.00
$12,560.00

Manhours Hourly Rate Total Cost
100 $130.00 $13,000.00
4 130.00 520.00
4 130.00 520.00
20 §2.00 1,640.00
$15,680.00

Task 204 - Basis of Design Memorandum - including our portion of 30% cost estimate

Process Engineer
Project Engineer
Electrical Engineer
Mechanical Engineer
Structural Engineer
Project Engineer
Project Designer
CAD Technician

Lion CSG
Lion CSG
Premier
Premier
T&B

T&B

Lion CSG
Premier

Manhours Hourly Rate Total Cost ‘
260 $130.00 $33,800.00
40 130.00 5,200.00
24 125.00 3,000.00
20 130.00 2,600.00
12 159.00 1,908.00
12 104.00 1,248.00
80 82.00 6,560.00
16 82.00 1,312.00

B
$55,628.00

Subtotal for Task Series 200 - $89,099.00
Task Series 300 - Final Design
Task 301 - 60% Design Completion - specifications, drawings and 60% estimate

Manhours Hourly Rate Total Cost
Process Engineer Lion CSG 100 $130.00 $13,000.00
Project Engineer Lion CSG 40 130.00 5,200.00
Electrical Engineer Premier 48 125.00 6,000.00
Mechanical Engineer  Premier 50 130.00 6,500.00
Structural Engineer  T&B 18 158.00 2,544.00
Project Engineer T&B 20 104.00 2,080.00
Project Designer Lion C8G 80 82.00 6,560.00
CAD Technician Premier 52 82.00 4,264.00
CAD Technician T&B 16 80.00 1.440.00

$47,588.00
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Task 302 - 90% Design Completion - specifications, drawings and 90% estimate

Process Engineer
Project Engineer
Electrical Engineer
Mechanical Engineer
Structural Engineer
Project Engineer
Project Designer
CAD Technician
CAD Technician

Lion CSG
Lion CSG
Premier
Premier
T&B

T&B

Lion CSG
Premier
T&B

Manhours Hourly Rate Total Cost
80 $130.00 $7,800.00
20 130.00 2,600.00
18 125.00 2,250.00
20 180.00 2,600.00

g 158.00 1,431.00
10 104.00 1,040.00
40 82.00 3,280.00
28 82.00 2,296.00

8 90.00 720.00

$24,017.00

Task 303 - Final Documents Completion - specifications, drawings and 100% estimate

Manhours Hourly Rate Total Cost
Process Engineer Lion C8G 40 $130.00 $5,200.00
Project Engineer Lion CSG 20 130.00 2,600.00
Electrical Engineer Premier 186 125.00 2,000.00
Mechanical Engineer  Premier 16 130.00 2,080.00
Structural Engineer T&B 9 158.00 1,431.00
Project Enginesr T&B 10 104.00 1,040.00
Project Designer Lion CSG 20 82.00 1,640.00
CAD Technician Premier 8 82.00 656.00
CAD Technician T&B 8 90.00 720.00
$17,367.00
Subtotal for Task Series 300 - $88,972.00

Task Series 400 - Bidding Phase
Task 401 - Attend Pre-Bid Conference

Manhours Hourly Rate Total Cost
Process Engineer Lion CSG 4 $130.00 $520.00
Electrical Engineer Premier 4 125.00 500.00
Mechanicai Engineer  Premier 4 130.00 520.00
Structural Engineer T&B 4 159.00 636.00

Task 402 - Interpret Bidding Documents and Prepare Addenda

Process Engineer
Electrical Engineer
Mechanical Engineer
Structural Engineer
Project Designer
CAD Technician

Lion C8G
Premier
Premier
T&B

Lion C8G
Premier

$2,176.00

Manhours Hourly Rate Total Cost
8 $130.00 $1,040.00
8 125.00 1,000.00
8 130.00 1,040.00
4 188.00 636.00
8 82.00 656.00
8 82.00 656.00



CAD Technician T&B 4 80.00 360.00
$5,388.00
Task 403 - Review and Process Proposed Substitutions and/or Equals {up to 3)
Manhours Hourly Rate Total Cost
Process Engineer Lion CSG 16 $130.00 $2,080.00
Electrical Engineer Premier 6 125.00 750.00
Mechanical Engineer Premier 6 130.00 780.00
Structural Engineer  T&B 4 159.00 636.00
$4,246.00
Task 404 - Submit Engineer’s Opinion of Probable Construction Cost
Manhours Hourly Rate Total Cost
Process Engineer Lion C8G 8 $130.00 $1,040.00
Electrical Engineer Premisr 4 125.00 500.00
Mechanical Engineer  Premier 4 130.00 520.00
Structural Engineer T&B 1 159.00 159.00
$2,219.00
Task 405 - Review Bids
Manhours Hourly Rate Total Cost
Process Engineer Lion CSG 8 $130.00 $1,040.00
Electrical Engineer Premier 8 125.00 1,000.00
Mechanical Engineer  Premier 8 130.00 1,040.00
$3,080.00
Task 406 - Prepare Conformed Drawings
Manhours Hourly Rate Total Cost
Process Engineer Lion CSG 4 $130.00 $520.00
Electrical Enginser Premier 8 125.00 1,000.00
Mechanical Engineer  Premier 6] 130.00 780.00
Structural Engineer T&B 2 159.00 318.00
Project Designer Lion C8SG 20 82.00 1,640.00
CAD Technician Premier 8 82.00 656.00
CAD Technician T&B 4 80.00 360.00
$5,274.00
Subtotal for Task Series 400 - $22,383.00
Task Series 600 - Sustainability Design
Task 601 - Envision Credits
Manhours Hourly Rate Total Cost
Sustainability Manager T&B 78 $104.00 $8,112.00
Process Engineer Lion CSG 12 130.00 1,560.00



Electrical Engineer
Mechanical Engineer
Structural Engineer

Premier
Premier
T&B

Task 602 - Envision Credits Meeting

Sustainability Manager T&B

Process Engineer
Electrical Engineer
Mechanical Engineer
Structural Engineer

Lion C8G
Premier
Premier
T&B

Task 603 - Envision Reporting

Sustainability Manager T&B

Process Engineer
Electrical Engineer
Mechanical Engineer
Structural Engineer

Lion C8G
Premier
Premier
T&B

12 125.00 1,500.00
12 130.00 1,560.00
2 150.00 318.00
$13,050.00
Manhours Hourly Rate Total Cost
18 $104.00 $1,872.00
5 130.00 650.00
5 125.00 625.00
5 130.00 650.00
8 158.00 795.00
$4,592.00
Manhours Hourly Rate Total Cost
48 $104.00 $4,992.00
12 130.00 1,560.00
12 125.00 1,500.00
12 130.00 1,560.00
2 158.00 318.00
$9,930.00
Subtotal for Task Series 600 - $27,572.00



ATTACHMENT D
CITY - LICENSED GEOGRAPHICAL INFORMATION SYSTEM DATA

CITY will provide licensed materials for Geographical Information Systems to be used for the
project as follows:

Grant of License. CITY grants to DESIGN PROFESSIONAL and DESIGN PROFESSIONAL
hereby accepts, upon the express terms and conditions contained in this Agreement, a non-
exclusive License to use the information described herein in the form produced and maintained
by the Geographical Information System produced and maintained by City.

License Materials. The materials licensed for use by DESIGN PROFESSIONAL under this
Agreement are the forms which can be read or manipulated by computer of the geographical and
physical characteristic information collected and assimilated in the records of City (“Licensed
Materials™).

Use of Licensed Materials. Subject to the terms, conditions and prohibitions of this Agreement,
DESIGN PROFESSIONAL shall be entitled to use the information contained in the Licensed
Materials to accomplish the scope of services provided by DESIGN PROFESSIONAL. At the
completion of the Agreement, DESIGN PROFESSIONAL shall return all materials to the CITY,
and shall permanently remove the Licensed Materials from any media used by DESIGN
PROFESSIONAL. At the end of the Agreement, DESIGN PROFESSIONAL shall provide a
written certification that all materials are returned and that all Licensed Materials, including
copies, have been removed from the equipment or media of DESIGN PROFESSIONAL.

Transfer of Licensed Materials. This license is expressly nontransferable and DESIGN
PROFESSIONAL shall not transfer any interest, entitlement or obligation under this Agreement
to any other person or entity.

Data. The data and information contained in the Licensed Materials shall be those files and
systems as recorded and existing as of the time DESIGN PROFESSIONAL requests the

information.

Title. The custody and title and all other rights and interests in the Licensed Materials are and
shall at all times remain with the CITY and with the Offices or officials of the CITY having
official custody of the Licensed Materials.

Not Public Records. The database in the form of the Licensed Materials is proprietary,
intellectual property of the CITY and shall not be considered or deemed as open, public records,
except as provided in §256.670, RSMo. DESIGN PROFESSIONAL shall and hereby expressly
agrees that it will, recognize the property interests of CITY and CITY agrees that it is not,
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pursuant to this License, a custodian of any open, public records, except as may exist pursuant to
§256.670 RSMo.

Access to Materials. Pursuant to the terms and conditions of this agreement, DESIGN
PROFESSIONAL shall be provided access to obtain the Licensed Materials in a periodic basis
for the term of this Agreement. As provided in this Agreement, DESIGN PROFESSIONAL,
shall be entitled to any Modifications, updates, renewals or additional data or information under
the License granted by this Agreement.

Updated Material and Modifications. CITY shall in accordance with this Agreement and upon
request of the DESIGN PROFESSIONAL provide to DESIGN PROFESSIONAL updates to or
modifications of all or any specific parts of the data or information in the Licensed Materials.
Any such updates or modifications provided by CITY shall be covered by and subject to each
and all of the terms and conditions of this Agreement. Furthermore, upon completion or
termination of this Agreement, DESIGN PROFESSIONAL, will provide to CITY in a
compatible form, updated information developed during the execution of the Scope of Services
provided by DESIGN PROFESSIONAL.

Data Contents. The data contained in the materials licensed by CITY to DESIGN
PROFESSIONAL under this Agreement shall include that information necessary to allow
DESIGN PROFESSIONAL to perform scope of services outlined in the Agreement.

Waiver. The waiver of any breach of any provision of this license shall not constitute a waiver
of any subsequent breach of the same or other provisions of the Agreement.

Modifications. Any modification to the rights provided herein for licensed materials shall be in
writing executed by each party.
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ATTACHMENT E

EMPLOYEE ELIGIBILITY VERIFICATION AFFIDAVIT
(Required for any contract with the City of Kansas City, Missouri in excess of $5,000.00)

state o W S50 W) )
) ss
COUNTY OF JA L [MQD‘»\/ )

On this day of Ab\. ¢ uaAh , 20_Ze, before me appeared

o 0 N __, personally known by me or otherwise
proven to be the person whose name is subscribed on this affidavit and who, being duly sworn,

stated as follows:

I am of sound mind, capable of making this affidavit, and personally swear or affirm that
the statements made herein are truthful to the best of my knowledge. 1am the
ﬁfﬂ.suc\“,\L atitle) of L1 o cS G LLC.

(business entity) and | am duly authorized, directed or empowered to act with full authority on

behalf of the business entity in making this affidavit.

1 hereby swear or affirm that the business entity does not knowingly employ any person
in connection with the contracted services who does not have the legal right or authorization
under federal law to work in the United States as defined in 8 U.S.C. § 1324a(h)(3).

I hereby additionally swear or affirm that the business entity is enrolled in an electronic
verification of work program operated by the United States Department of Homeland Security (E-
Verify) or an equivalent federal work authorization program operated by the United States
Department of Homeland Security to verify information of newly hired employees, under the
Immigration Reform and Control Act of 1986, and that the business entity will participate in said
program with respect to any person hired by the business entity to perform any work in
connection with the contracted services. 1 have attached hereto documentation sufficient to
establish the business entity’s enrollment and participation in the required electronic verification
of work program.

I am aware and recognize that unless certain contractual requirements are satisfied and
affidavits obtained as provided in Section 285.530, RSMo, the business entity may face liability
for violations committed by its subcontractors, notwithstanding the fact that the business entity

may itself be compliant.

00515.01 Employee Eligibility Verification Affidavit 120815 Contract Central
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1 acknowledge that I am signing this affidavit as the free act and deed of the business

entity and that | am not doing so under duress.

Affiant’s signature

Subscribed and sworn to before me this é “day of /___4_‘_/4§ £2 2 Zf_w__, 2022 .

Notary Public

My Commission expires: 05"' [ngﬁ Zl{

SEAN MICHAEL STEY
i E
- ':wtary Public - Notary ?;Sal
oA son’ County - State of Missouri
e mmission Number 20415380
» msbn Expires Mar 15, 2024

Contract Central
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‘E-Verify

Company ID Number: 727078

THE E-VERIFY
MEMORANDUM OF UNDERSTANDING
FOR EMPLOYERS

ARTICLE |
PURPOSE AND AUTHORITY

The parties to this agreement are the Department of Homeland Security (DHS) and the
Lion CSG (Employer). The purpose of this agreement is to set forth terms and conditions which the
Employer will follow while participating in E-Verify.

E-Verify is a program that electronically confirms an employee’s eligibility to work in the United States
after completion of Form |-9, Employment Eligibility Verification (Form 1-9). This Memorandum of
Understanding (MOU) explains certain features of the E-Verify program and describes specific
responsibilities of the Employer, the Social Security Administration (SSA), and DHS.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the lllegal Immigration Reform and
Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as amended (8 U.S.C.
§ 1324a note). The Federal Acquisition Regulation (FAR) Subpart 22.18, “Employment Eligibility
Verification” and Executive Order 12989, as amended, provide authority for Federal contractors and
subcontractors (Federal contractor) to use E-Verify to verify the employment eligibility of certain
employees working on Federal contracts.

ARTICLE Il
RESPONSIBILITIES

A. RESPONSIBILITIES OF THE EMPLOYER

1. The Employer agrees to display the following notices supplied by DHS in a prominent place that is
clearly visible to prospective employees and all employees who are to be verified through the system:

a. Notice of E-Verify Participation
b. Notice of Right to Work

2. The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and telephone
numbers of the Employer representatives to be contacted about E-Verify. The Employer also agrees to
keep such information current by providing updated information to SSA and DHS whenever the
representatives’ contact information changes.

3. The Employer agrees to grant E-Verify access only to current employees who need E-Verify access.
Employers must promptly terminate an employee’s E-Verify access if the employer is separated from
the company or no longer needs access to E-Verify.
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Company ID Number: 727078
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Approved by:

Employer
Lion CSG

Name (Please Type or Print) itle
Nicole A Young

Signature Date

Electronically Signed 11/13/2013

Department of Homeland Security — Verification Division

Name (Please Type or Print) itle
USCIS Verification Division

Signature Date

Electronically Signed 11/13/2013
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ATTACHMENT F

Non-Construction Subcontractors Listing

Contractor shall submit Subcontractor information on this form prior to Subcontractor beginning
Work. Contractor shall update this listing and keep it current for the life of the Contract.

Company Name Address
Contact Name and Email Phone No. and Fax No.
1 i . Address: 7427 Troost Ave, Kansas City, MO 64131
Name: Ken Diehl - Premier
Email: kdiehl@preengcon.com Phone:  816-444-4137 Fax:
2 o Address: 1020 East 8th Street, Kansas City, MO 64106
. N . Mason Mohseni - Taliaferro & Browne —
ame:
Email: . Phone:  816-283-3456 Fax:
mmohseni@tb-engr.com e — —
3. Address: -
Name:
Email: Phone: Fax:
4. Address:_
Name: o
Email: Phone: Fax:
5. Address:
Name: o
Email: Phone: Fax:
6. Address: o
Name:
Email: Phone: ~ Fax:
7. Address:
Name: o
Email: Phone: Fax:
8. Address:
Name: -
Email: Phone: Fax:
9. Address:
Name:
Email: Phone: ~ Fax:
10. Address:
Name: -
Email: Phone: Fax:
Contractor — Company Name: Lion CSG LLC
Submitted By: Nicole Young
Title: Principal
Telephone No.: 816-368-8114
Fax No.:
E-mail: Nicole. Young@LionCSG.com
Date: July 21, 2020
Subcontractor List Non-Construction 021810 Contract Central
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NON-CONSTRUCTION
APPLICATION FOR PAYMENT
Project Number

ATTACHMENT G

Contract Number

Project Title

Application Number:
Ordinance Number:

Design Professional/Contractor: City PO Number:

Legal Name
Mail Address:
City, ST Zip
Vendor Number

Application for Work Accomplished: From
Name of Kansas City, MO Project Mgr:
Kansas City, MO Contract Administrator:

Final Payment O
Date:
Ordinance Date:

To:

Original Contract Amount [11
Net by Amendments ___ through 2]
Optional Services Amount in Contract [3]

$0.00

0.00

0.00

Net by Optional Services Authorizations

_ through [4]

$0.00

Unathorized Optional Services Amount

Remaining (3-4) [5]

$0.00

Maximum Obligation Authorized ([1+2+4] - [3])
Total Work Completed to Date
Total Previous Payment Applications

[6]
[7]
8]

$0.00

$0.00

$0.00

PAYMENT DUE CONTRACTOR (7-8)

9]

$0.00

Instructions to Design Professional/Contractor:
1. Complete and sign this Application and attach the following items: A) documentation of expenses (direct payroll,
direct expenses, and sub-consultants) per contract (ie.services performed; actual salary of personnel for time charges
directly to the project; and/or actual reasonable expenses incurred, AND, B) a photocopy of your most recent 00485.01
HRD MWBE Monthly Utilization Report submitted to Human Relations Dept., if required by contract, AND C)
Monthly Progress Report, if required by contract.
2. If this is the First application for payment and if Contract amount exceeds $150,000.00, then also attach proof of
tax compliance (Revenue Clearance Letter).
3. If this is the-Final application for payment, then also attach: 01290.14 Contractor Affidavit for Final Payment;
01290.15 Subcontractor Affidavit for Final Payment, if required by contract; and proof of tax compliance (Revenue

Clearance Letter).

4. Submit current insurance certificate for the following policies General Liability, Automobile, Workers Compensation
and Professional Liability upon renewal.

5. Submit Application to:

Name, Project Manager
4800 E 63rd St
Kansas City, MO 64130

Water Services Department

Contractor:
Submitted By:
Signature: Date:
Phone: Fax: E-mail:
Kansas City:
Approved By: Project Manager Date:
Approved By: Director or Designee Date:

Attachment G - Non-Construction Application-Payment 190320 v10



DESIGN PROFESSIONAL SERVICES
AMENDMENT NO. 1

CONTRACT NO. 1588 PROJECT NO. 81000928
BIRMINGHAM PUMP STATION SCRREN REPLACEMENT

WATER SERVICES DEPARTMENT

This amendment is between KANSAS CITY, MISSOURI, a constitutionally chartered municipal
corporation (City), and Lion CSG, LLC (Design Professional). The parties amend the Agreement
entered into on September 3, 2020, as follows:

WHEREAS, City has previously entered into a contract dated September 3, 2020 in the amount
of $328,623.00; and

WHEREAS, the City desires to execute Amendment No. 1, in the amount of $603,143.68, to
amend the total contract amount to $931,766.68; and

NOW, THEREFORE, in consideration of the payments and mutual agreements contained in this
15t Amendment, City and Design Professional agree as follows:

Sec. 1. Sections Amended. The Contract is amended as follows:

A. Add the following attachments:
a. Attachment A-1, Scope of Services for Amendment No. 1.
b. Attachment C-1, Engineering Fee Summary and Schedule of Position
Classifications for Amendment No. 1.

B. Delete and replace the following section(s):
a. Delete Sec. 4, Compensation and Reimburseables, Subparagraph A, and replace with
the following Sec. 4, Compensation and Reimburseables, Subparagraph A:

Sec. 4. Compensation and Reimbursables.

A. The maximum amount that City shall pay Design Professional under this

Agreement is $931,766.68 as follows:
1. $ for the services performed by Design Professional under this
Agreement.
2. For Design Professional services described in the Scope of Services, City
shall pay Design Professional compensation amounting to actual salary of
personnel for time charges directly to the project, times an approved multiplier.
The multiplier to be used is 3.04. A schedule of position classifications and the
salary range for each position is included as a part of Attachments C and C-1.

Design Prof. Agreement Amendment 061716
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3. Actual reasonable expenses incurred by Design Professional directly related
to Design Professional’ s performance under this Agreement, to include only the
following, in an amount not to exceed $ . The following are the
reimbursable expenses that City has approved: Subcontractor direct costs paid by
Design Professional, outside reproduction of final deliverables, local
transportation in the project area, and public outreach materials. Subcontractors'
office personnel labor costs shall be included in the unit prices for field
investigation work.

4. Design Professionals’ maximum amount shown in Sec. 4, Compensation and
Reimbursables, includes a total allowance amount of $ for Optional
Services not yet authorized by the City that may be required throughout the
course of work. This allowance amount will not be utilized by Design
Professional unless specifically authorized in writing by the City to perform
Optional Services. Optional Services will not be performed, nor is the Design
Professional approved to utilize any allowance monies unless the City provides
written authorization to Design Professional that includes the scope of work for
each optional task to be performed and a maximum billing limit for
compensation that has been mutually agreed upon.

5. Compensation for all Optional Services will be based on the actual salary of
office personnel for time charges directly to the project, times an approved
multiplier. The multiplier to be used shall not exceed 3.04. Engineering Fee
Summary and schedule of position classifications and the salary range for each
position is included as a part of Attachments C and C-1. The amount billed for
each Optional Service shall not exceed the amount established for it without
further written authorization. Additional amounts for Optional Services may be
authorized, if deemed by CITY to be necessary, as the work progresses.

6. City is not liable for any obligation incurred by Design Professional except as
approved under the provisions of this Agreement.

Sec. 2. Sections not Amended. All other sections of the Agreement shall remain in full force
and effect.

Sec. 3. Authorization. If the amount of the original Agreement plus the amount of any
amendments to the original Agreement total over $400,000.00, then this amendment requires
City Council authorization. Notwithstanding the foregoing, City Council authorization is not
required if (1) the total amount of the original Agreement plus the amount of any amendments to
the original Agreement are within ten percent (10%) of the maximum amount authorized by the
City Council or (2) a previous ordinance or Resolution authorized amendments without further
City Council approval.

Sec. 4. Effectiveness; Date. This amendment will become effective when the City’s Director of
Finance has signed it. The date this amendment is signed by the City’s Director of Finance will
be deemed the date of this amendment.

Design Prof. Agreement Amendment 061716
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Each party is signing this amendment on the date stated opposite that party’s signature.

DESIGN PROFESSIONAL
| hereby certify that | have authority to execute this
document on behalf of Design Professional

By:
Date:
Title:
KANSAS CITY, MISSOURI
By:
Date:
Title:

Approved as to form:

Assistant City Attorney

| hereby certify that there is a balance, otherwise unencumbered, to the credit of the
appropriation to which the foregoing expenditure is to be charged, and a cash balance, otherwise
unencumbered, in the Treasury, to the credit of the fund from which payment is to be made, each
sufficient to meet the obligation hereby incurred.

Director of Finance (Date)

Design Prof. Agreement Amendment 061716
(modified 040417) 30of3
Contract Central





