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MBE/WBE/DBE Contract Goals Request

Date
To:
From: 

81001000 Rocky Branch WWTP Facility Plan

Note:  Click the box to select

Type:

Description of work (Provide details):

Project Manager: Kevin White

% MBE   % WBE  OR     % DBE

Civil Rights & Equal Opportunity Department Date:

1 Contractor Utilization Plan (CUP) MUST be submitted to CREO KC prior to being posted on docket for review & approval from Council.

Contract 
Category:

Prevailing Wage 

Estimated Project Duration:
1 year

Presenting to Council Date:1

TBD

Funding:

Due to increased population in the northland and industrial development in the area, expansions to the Rocky Branch WWTP 
will be required for appropriate treatment in the future.  These developments are anticipated to add an additional 1.6-2 mgd, 
approximately, that would drain directly to the WWTP once developed, which would require Rocky Branch WWTP capacity to 
be increased by at least 100% from its current operating capacity.

An additional complication to expansion is the existing plant is situated within a Regulatory Floodway (AE/A) and expansion 
would be difficult without costly additional flood mitigation and FEMA approval for new structures.  There are two existing 
lagoons within the current plant footprint that would provide the opportunity for plant expansion out of the floodway; however, 
these lagoons would need to be removed and the soil improved to support construction. If additional space were needed, the 
City would have to acquire additional property to the north or west to supply more capacity for Rocky Branch WWTP. 

Phase 1 of the project will include to complete a Facility Plan per MDNR PUB2418.  The Facility Plan must include sufficient 
detail to demonstrate the proposed project meets applicable criteria and presents the basis for the detailed design of the 
construction plans and specifications. Elements of the Master Plan (completed in 2017) will also need to be re-evaluated as part 
of this Phase.  Phase 2 of the project would provide the 100% design, and bidding documents from the selected design 
alternative presented in the Facility Plan.

Construction Workforce Goals: Are the estimated construction labor hours greater than 800 and the 
estimated cost greater than $300,000? If yes, complete "Required Crafts" Worksheet and include total 
number of hours in Description of Work.

FOR CIVIL RIGHTS & EQUAL OPPORTUNITY DEPARTMENT USE ONLY:

June 21, 2022
Central Procurement
Kevin White, P.E., Project Manager, KC Water

1678

Project NameProject Number

Contract ID Number Solicitation Date: 
7/5/2022

Design Professional
Professional Services Facilities Maintenance/Repair

Other Goods & Services
Design-Build

Original Amendment No.

City(MBE/WBE) Federal (DBE) State (DBE)

Tenant (MBE/WBE)

Other: Grant#

Estimated Cost Breakdown attached - Page 2

No Goals are set for this Project; OR
The following Goals are approved for this Project

NoYes

List of Required Crafts attached - Page 3

Lease
Non-Municipal Agency

Other (Enter Type):

NOYES
Construction

Concession
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