Docusign Envelope ID: 2C996EB4-E584-4A86-BD34-473028A59EC8

KC WATER
ENGINEERING

DATE: July 7, 2025
TO: Jeff Martin, P.E., Deputy Director
Kenneth Morgan, P.E., Director of Water Department
FROM: Andre Moreland, Project Manager
SUBJECT: **Bid Recommendation**
WD Emergency Asphalt & Concrete 2

Project Name: WD Emergency Asphalt & Concrete 2

Project Number: 60XX0033

Funding Source: 26-8010-802010-616260
26-8110-802040-616260
26-8200-802301-616260
26-8110-807705-611060

Contract Number: 9947 **Budget Year:** 2026

Bid Summary Information

- Bid Opening Date: June 24, 2025
- # of Bids Received: 1 (One)
- Lowest, Responsible, Responsive bid submitted by: Superior Bowen Asphalt Co. LLC

Bid Cost Breakdown

Base Bid	$9,633,880.00
+Allowance	$0.00
Total Sum of Bid:	$9,633,880.00

Docusign Envelope ID: 2C996EB4-E584-4A86-BD34-473028A59EC8

the bid opening summary:

WD Emergency Asphalt & Concrete 2
6/24/2025 Time: 2:00PM

TOTAL # OF ADDENDA 2

BIDDER	TOTAL AMOUNT OF BID
Superior Bowen Asphalt Co. LLC	$ $9,633,880.00
	$
	$
	$
Engineer's Estimate	$ 8,722,887.50

CREO Set MBE/WBE Goals: MBE 8% WBE 8%
Superior Bowen Asphalt Co. LLC submitted their Contractor Utilization Plan with 8% MBE and 8% WBE business participation. There are no written violations of any MBE/WBE programs and has incurred no penalties.

Project Description

This contract will cover emergency restoration for pipeline, wastewater, and storm operations projects.

Experience Reference Form
Superior Bowen Asphalt Co. LLC submitted the required Evidence of Competency and Experience Reference Form/Summary for similar projects.

Financial Statement
A Dun & Bradstreet credit rating report of Superior Bowen Asphalt Co. LLC It is attached. The report indicates generally low -moderate credit statistics, comparable with other local contractors and no history of bankruptcies, judgements, liens or suits.

Claims and Lawsuits

- Number of liens/judgements against the company: 0
- Number of open suits: 0

Docusign Envelope ID: 2C996EB4-E584-4A86-BD34-473028A59EC8

Contractors Name OSHA Safety Record and Experience Modification Ratio

- Number of OSHA violations in the last five years: 0
- Experience Modification Ratio (EMR): 0.39

List of Subcontractors and Suppliers

Tenoch Construction
Martin Rucker Development
Realm Construction
Streetwise, Inc
Little Joe's Asphalt

Recommendation to Award

I recommend the City move forward and award Contract 9947 to Superior Bowen Asphalt Co. LLC for a maximum Obligation of $9,633,880.00 and enter into up to four (4) successive renewal.

Attached Document (s): (1) Bid Tabulation
(2) Dun & Bradstreet Summary

Approved: DocuSigned by: Jason Wright E8F1DF31A49D495... Date: 7/7/2025

Jason Wright, Utility Manager

Approved: DocuSigned by: Jeff Martin 756D1017BA554BC... Date: 7/7/2025

Jeff Martin, Deputy Director

Approved: Signed by: Kenneth Morgan 47CA3801D3B6446... Date: 7/7/2025

Kenneth Morgan, Water Services Department Director

Cc: Marzella Newman-Buckner, Contract Administrator
Contract File # 9947

BID OPENING SUMMARY
PROJECT NO.60XX0033/9947

WD Emergency Asphalt and Concrete 2

6/24/2025
TIME 2:00PM

TOTAL # OF ADDENDA - 2

BIDDER	TOTAL BASE BID	Unit Prices	TOTAL BID
Superior BowenAsphalt Co. LLC	**$9,000,000.00**	**$9,633,880.00**	**$9,633,880.00**
Engineer's Estimate			**$8,722,887.50**