

MBE/WBE/DBE Contract Goals Request

Date

September 25, 2019

To: From:

Phillip Yelder, Human Relations Department Leona Walton, Water Services Department

Project Number:

80002038

Water Main Replacement in the Area of Jefferson Street to Lydia Avenue, W. 99th Terrace to E. Red Bridge Road

Contract ID Number

Estimated Cost: (cost breakdown attached)

\$ 1,522,438.00 11/5/2019

Estimated Project Duration: 180 Days

Note: Click the box to select

Project Name:

Solicitation Date:

\$ 1,522,438.00 11/5/2019

Estimated Project Duration: 180 Days

Note: Click the box to select

Project Name:

Water Main Replacement in the Area of Jefferson Street to Lydia Avenue, W. 99th Terrace to E. Red Bridge Road

Foliation Date:

\$ 1,522,438.00 11/5/2019

Estimated Project Duration: 180 Days

Note: Click the box to select

	→ FICB	PREVAILING WAGE:	✓ YES	
Contract Category:		✓ Construction ✓ Design Professional ✓ Professional Services ✓ Other (Enter Type):	Design-Build Other Goods & Services Facilities Maintenance/Repair	Non-Municipal Agency Lease Tenant (MBE/WBE) Concession
Туре:		✓ Original Amendm	nent No.	
Funding:		✓ City(MBE/WBE) Other:	Federal (DBE) Grant#	State (DBE)
estimated con number of h	st greater the ours in Desc	an \$300,000? If yes, compl ription of Work.	onstruction labor hours greater the ete "Required Crafts" Worksheet	t and include total
	ited Cost Brea	kdown attached - Page 2	✓ List of Required Crafts attache	ed - Page 3
Description	of work:			
This project	includes the	replacement of approximation	toly 7050 limour foot (LE) of (in	-1. 0 :1

This project includes the replacement of approximately 7950 linear feet (LF) of 6-inch, 8-inch, and 12-inch deteriorated and break-prone water mains along six (6) line segments in the Area of Jefferson Street to Lydia Avenue, W. 99th Terrace to E. Red Bridge Road Project, in Kansas City, Jackson County, Missouri.

FOR HUMAN RELATIONS DEPARTMENT USE ONLY:

cc: Davis McDonald, Project Manager

No Goals are set for this Project; OR The following Goals are approved for this Project	% MBE	_% WBE_OR	% DBE
Human Relations Department Mark	Rungo	_Date:	9/30/2019
FOR FAIRNESS IN CONSTRUCTION BOARD USE ONLY 2	Approved	Disappoved	□ N/A
What a france as behalf of	10	.10.19	
Cheffman Maline		Date	
FOR GRANT GENCY USE ONLY3	Approved	Disappoved	□ N/A
		Date	

¹ DBE Programs apply to specific federal or state grant requirements.

² For Projects subject to prevailing wage requirements only.

³ Federal and state grant agreements may require granting agency approval of contract goals.

ESTIMATED COST BREAKDOWN FOR

PROJECT #: 80002038 PROJECT/CONTRACT NAME: Water Main Replacement in the Area of Jefferson Street to Lydia Avenue, W. 99th Terrace to E. Red Bridge Road

Department Use							
		Dollar Amount		□DBE □MBE		WBE	
Pre-Construction Photos		1,000.00	\$	-	\$	1,000.00	
Construction Staking	\$	5,500.00	\$	_	\$	5,500.00	
Traffic Control	\$	5,000.00	\$	-	\$	5,000.00	
Trucking		10,000.00	\$	-	\$	10,000.00	
Pipe Material & Appurtenances (25% for Supplier)	\$	217,424.00	\$	-	\$	-	
Pipe Installation	\$	869,694.00	\$	-	\$	-	
Pipe Testing	\$	8,000.00	\$	_	\$	8,000.00	
Concrete (Pavement and Thrust/Straddle Blocks)	\$	100,000.00	\$	-	\$	50,000.00	
Asphalt Pavement	\$	296,820.00	\$	148,410.00	\$	-	
Seeding and Sodding		4,000.00	\$	-	\$	4,000.00	
Record Drawings		5,000.00	\$	-	\$	5,000.00	
Department Recommendation Total		1,522,438.00	\$	148,410.00	\$	88,500.00	
Department Recommended Goal				10%		6%	
Human Relations Department Use Only:							
Scopes of Work		Dollar Amount		□DBE □MBE		WBE	
Pre-Construction Photos	\$	1,000.00	availability		availability		
Construction Staking			availability		availability		
Traffic Control		5,000.00	availability		availability		
Trucking		10,000.00	\$10,000.00		availability		
Pipe Material & Appurtenances (60% for Supplier)		217,424.00	\$130,454.40		availability		
Pipe Installation		869,694.00	availability		availability		
Pipe Testing	\$	8,000.00					
Concrete (Pavement and Thrust/Straddle Blocks)		100,000.00	availability		\$100,000.00		
Asphalt Pavement		296,820.00	availability		availability		
Seeding and Sodding		4,000.00	availability		availability		
Record Drawings		5,000.00	availability		availability		
HRD Recommendation Total	\$	1,522,438.00	\$	140,454.40	\$	100,000.00	
HRD Recommended Goal	T)	1,344,430.00	1 20	140,454.40 9%		7%	

NOTICE: The scopes of work and dollar amounts listed on this MBE/WBE/DBE Contract Goals Request are using internal estimates only for the purpose of analyzing the availability and capacity of M/W/DBEs to set appropriate target goals. Nothing contained within this form should be used to limit, restrict or mandate M/W/DBE participation in particular scopes of work for responding to formal solicitations, including, but not limited to, Invitations for Bids and Requests for Proposals.