CONTRACT

Ordinance Fact Sheet

A-E/Negotiated Form

210341

	-	OTT	
Brief Title Approval Deadline	Reason		
Authorizing a \$750,000.00 Design Professional Services contract	To authorize execution of a Design Professional Services contract		
with HDR, Inc., for the Green Infrastructure Project 1-1: Mill Creek	and expenditures.		
Park.			
Details	Roles and Responsibilities		
Reason for Contract In 2010, the City of Kansas City, Missouri entered into a Consent	Sponsor	Water Services Department	
Decree with the United States Environmental Protection Agency (EPA) to reduce the volume and frequency of overflows from the	Department		
City's sewer system over a 25-year period. In March 2021 the	or Programs		
Consent Decree was modified to include additional interim and	Affected	Smart Sewer Program	
revised final performance criteria and to extend its duration to 30 years. The City's Smart Sewer Program is currently in year 11 of a	Recommended	UDD Inc	
30-year implementation period.	Awardee Contract	HDR, Inc.	
This was to skeet the section of the section of	Compliance		
This project will reduce the volume and frequency of combined sewer overflows through the construction of new green	Certification	No XX Yes	
infrastructure technologies within the Brush Creek Basin.	Obtained?		
	Opponents	Groups or Individuals	
Bio			
Discussion		None known	
Project Justification The purpose of this project is to construct green infrastructure to reduce the volume and flow rate of stormwater entering the		Reason for Opposition	
combined sewer system. The green infrastructure will reduce the volume and frequency of combined sewer overflows into Brush	Responsibilities	Program Management	
Creek at Outfall 017.		HDR Engineering, Inc.	
Project Description The scope of work to be performed under this contract entails the		Inspections:	
following professional services to design green infrastructure			
technologies within Mill Creek Park. These green infrastructure		N/A	
technologies will be designed to manage stormwater from approximately 49 acres of upstream drainage area.		Construction or Project Management:	
Evaluation of concept designs through EnvisionTM		N/A	
Sustainability to develop a Basis of Design Memorandum.		Service Monitoring:	
 Public and stakeholder engagement process for meaningful feedback to achieve project critical success factors. 		N/A	
Preparation of preliminary and final design drawings for the	Policy/Program Impact		
recommended design.	Policy or Program		
Assist City in solicitation and evaluation of construction bids.	Emphasis		
This contract will have a 10-month service period, in the amount of \$750,000.00.	Change	XX No Yes	
All project work will be completed within Kansas City, Missouri,	Operational		
Jackson County.	Impact		
	Assessment		
		N/A	

(Continued on reverse side)

Details

Solicitation

This Project was solicited in accordance with the City's requirements and through a 2-step selection process. The first step was completed on October 26, 2020 with 3 firms shortlisted for Conceptual Design Competition. The second step was completed on Feb 5, 2021.

Consultant Selection

HDR Engineering, Inc. was selected for this project in accordance with Code of Ordinance Section 3-31(b)(1), Citywide selection.

Human Relations Approval

Goals on the project are 15% MBE and 10% WBE. Subcontracting information was submitted to the Human Relations Department for review and determination on April 9, 2021, and was approved on April 12, 2021 with 15% MBE and 10% WBE participation. See the attached docket memo.

Grant Funding

N/A

Is it good for the children? Yes.

How will this contribute to a sustainable Kansas City?

This project will contribute to a sustainable Kansas City by implementing Green Infrastructure to reduce typical year Combined Sewer Overflows (CSO) in the Brush Creek Basin. This project will improve water quality, reduce heat-island effect, and will add resiliency to the community's sewer system through integration of green infrastructure.

Estimated Duration of Contract:

302 calendar days

Fact Sheet Prepared by: Date:

Leona Walton 4/9/2021

Contracts Manager

Reviewed by: Date:

D. Matt Bond 4/9/2021

Deputy Director

Reference Numbers: Contract No. 1611

Project No. 81000955

Finances

City's Estimate		_			
of Cost		\$	750,000.00		
Bid or	Lowest Contract				
Proposal Data	Cost Submitted	•	NA FOR A-E		
	No. of Proposals Consider	ed: 6			
	Reason for rejecting lov	west contra	ct cost submitted		
	Other Bidders or		Contract Costs		
	Contractors Considered		Submitted		
	Black & Veatch		NA FOR		
	Vireo		A-E		
	Landworks Studio	\$_			
	SWT Designs	\$_			
	Phronesis Design	\$_			
		\$_			
		\$_			
		\$_			
		\$_			
		\$_			
		\$_			
		\$_			
		\$_			
		\$_			
Fund Sources					
and Appropriation	21_8110_8077	50.611040	.8100055		
Account Codes	21-8110-807769-611040-81000955 Overflow Control Program				
For This	Overnow Cond	ioi Fiograi	11		
Contract	Project No. 81	000055			
Source of	Project No. 81	000933			
Future					
Operating Funds					
Maximum Amount					
of Proposed		c	750,000,00		
Contract		\$	750,000.00		
Amount of		•			
Contingency		\$			
Engineering &					
Administration		\$			
TOTAL		ф	750 000 00		
TOTAL		\$	750,000.00		
Council Committe	ee Actions				
Do Pass			Hold		
Do Pass (as amen	ided)		W/o Recommendation		
Committee Sub.			Do Not Pass		