



CONTRACTOR UTILIZATION PLAN/REQUEST FOR WAIVER

Project Number 80002486 / 9829

Project Title Emergency Water Distribution System Repairs

General Services

(Department Project)

Water

Department

Infrastructure Solutions, LLC

(Bidder/Proposer)

STATE OF Kansas)

COUNTY OF Johnson) ss

I, Nate Morgan, of lawful age and upon my oath state as follows:

1. This Affidavit is made for the purpose of complying with the provisions of the MBE/WBE submittal requirements on the above project and the MBE/WBE Program and is given on behalf of the Bidder/Proposer listed below. It sets out the Bidder/Proposer's plan to utilize MBE and/or WBE contractors on the project.
2. The project target goals are 11 % MBE and 11 % WBE.
3. Bidder/Proposer assures that it will utilize a minimum of the following percentages of MBE/WBE participation in the above project:

BIDDER/PROPOSER PARTICIPATION: 11 % MBE 11 %
WBE

POST-BID/POST-RFP ESTIMATED BUDGET: \$ 2,146,368.00

4. The following are the M/WBE subcontractors whose utilization Bidder/Proposer warrants will meet or exceed the above-listed Bidder/Proposer Participation. Bidder/Proposer warrants that it will utilize the M/WBE subcontractors to provide the goods/services described in the applicable Letter(s) of Intent to Subcontract, copies of which shall collectively be deemed incorporated herein). (*All firms must currently be certified by Kansas City, Missouri*)

Name of M/WBE Firm Petro Trucking

Address 6028 Cleveland Ave, Kansas City, KS 66112

Telephone No. 913-208-2839

I.R.S. No. 44-0651656



Name of M/WBE Firm Tenoch
Address 912 Scott Ave, Kansas City, KS 66105
Telephone No. 14-188026
I.R.S. No. 14-188026

Name of M/WBE Firm _____
Address _____
Telephone No. _____
I.R.S. No. _____

Name of M/WBE Firm _____
Address _____
Telephone No. _____
I.R.S. No. _____

Name of M/WBE Firm _____
Address _____
Telephone No. _____
I.R.S. No. _____

Name of M/WBE Firm _____
Address _____
Telephone No. _____
I.R.S. No. _____

(List additional M/WBEs, if any, on additional page and attach to this form)

4. The following is a breakdown of the percentage of the total contract amount that Bidder/Proposer agrees to pay to each listed M/WBE:

MBE/WBE BREAKDOWN SHEET

MBE FIRMS:

Name of MBE Firm	Supplier/Broker/Contractor	Subcontract Amount*	Weighted Value**	% of Total Contract
Tenoch	Contractor	\$ 236,100.50		11.00
_____	_____	_____	_____	_____
_____	_____	_____	_____	_____
_____	_____	_____	_____	_____
_____	_____	_____	_____	_____
_____	_____	_____	_____	_____
_____	_____	_____	_____	_____

TOTAL MBE \$ / TOTAL MBE %:	\$ 236,100.50	11.00 %
------------------------------------	----------------------	----------------

WBE FIRMS:

Name of WBE Firm	Supplier/Broker/Contractor	Subcontract Amount*	Weighted Value**	% of Total Contract
Petro Trucking	Contractor	\$ 236,100.50		11.00
TOTAL WBE \$ / TOTAL WBE %:		\$ 236,100.50		11.00 %

*"Subcontract Amount" refers to the dollar amount that Bidder/Proposer has agreed to pay each M/WBE subcontractor as of the date of contracting and is indicated here solely for the purpose of calculating the percentage that this sum represents in proportion to the total contract amount. Any contract amendments and/or change orders changing the total contract amount may alter the amount due an M/WBE under their subcontract for purposes of meeting or exceeding the Bidder/Proposer participation.

***"Weighted Value" means the portion of the subcontract amount that will be credited towards meeting the Bidder/Proposer participation. See CREO KC Forms and Instructions for allowable credit and special instructions for suppliers.

- Bidder/Proposer acknowledges that the monetary amount to be paid each listed M/WBE for their work, and which is approved herein, is an amount corresponding to the percentage of the total contract amount allocable to each listed M/WBE as calculated in the MBE/WBE Breakdown Sheet. Bidder/Proposer further acknowledges that this amount may be higher than the subcontract amount listed therein as change orders and/or amendments changing the total contract amount may correspondingly increase the amount of compensation due an M/WBE for purposes of meeting or exceeding the Bidder/Proposer participation



6. Bidder/Proposer acknowledges that it is responsible for considering the effect that any change orders and/or amendments changing the total contract amount may have on its ability to meet or exceed the Bidder/Proposer participation. Bidder/Proposer further acknowledges that it is responsible for submitting a Request for Modification or Substitution if it will be unable to meet or exceed the Bidder/Proposer participation set forth herein.
7. If Bidder/Proposer has not achieved both the M/WBE goal(s) set for this Project, Bidder/Proposer hereby requests a waiver of the MBE and/or WBE goal(s) that Bidder/Proposer has failed to achieve
8. Bidder/Proposer will present documentation of its good faith efforts, a narrative summary detailing its efforts and the reasons its efforts were unsuccessful when requested by the City.
9. I hereby certify that I am authorized to make this Affidavit on behalf of the Bidder/Proposer named below and who shall abide by the terms set forth herein:


Bidder/Proposer primary contact: Jason Conklin
Address: 9801 Renner Boulevard, Lenexa, KS 66219

Phone Number: 913-492-0400
Facsimile number: N/A
E-mail Address: jconklin@i-solutionsllc.com


By: Nate Morgan
Title: Project Manager / Estimator
Date: 9.13.2023
(Attach corporate seal if applicable)

Subscribed and sworn to before me this 13th day of September, 2023.

My Commission Expires: February 1, 2027



Notary Public



Evidence of Competency to Perform

- A. Experience and Reference Summary (see attached)
 - B. Infrastructure Solutions, LLC has been given no written notices of violations or penalties assessed regarding prevailing wages. We are current on all Federal, State, and Local income tax withholdings and unemployment insurance payments, during the previous 3 years.
 - C. Infrastructure Solutions employees Union Craftsmen that participate in and are trained through their respective Unions.
 - D. Personnel:
 - 1. General Contractor Project Manager: Jason Conklin / Nate Morgan / Jonathan Myers / Brian Miller
 - 2. On-Site Field Superintendent: Garry Thomas and/or Ted Miller
 - 3. QC/QA Manager: Don Godfrey
 - 4. Safety Officer: Clayton Bulloc
 - E. Project Manager: Jason Conklin
 - 1. Years of service: 17 years
 - 2. Residence: Kansas City, MO
 - 3. Current Projects: 103rd & Metcalf Interceptor / McClendon Ditch / WMR 85th and Redbridge
 - 4. Professional Registrations: He has several years of project management experience. Working with Smart Sewer and the residents of Kansas City, Missouri. Please see attached resume.
- Superintendent: Garry Thomas
- 1. Years of service: 21 years
 - 2. Residence: Kingsville, MO
 - 3. Current Projects: Milton Thompson Watermain Replacement / McClendon Ditch Sewer Renovations / I/I Reduction Middle Blue River / WMR at 85th and Red Bridge

4. Professional Registrations: He has worked throughout the industry in several different disciplines and maintains a high degree of professionalism. He has worked on numerous KCMO projects, including water main replacements. Please see attached resume.

QC/QA Manager: Don Godfrey

1. Years of service: 35 years

2. Residence: Overland Park, KS

3. Current Projects: Nelson Wastewater

4. Professional Registrations: National Association of Sewer Services Companies – LACP, MACP, PACP

Safety Officer: Clayton Bulloc

1. Years of service: Three years

2. Residence: Kansas City, MO

3. Current Projects: Milton Thompson Water Main replacement / WMR 85th & Red Bridge / Middle Blue River I/I / 103rd & Metcalf / McClendon Ditch /

4. Professional Registrations: GSP, OSHA 30 Construction, OSHA 10 General Industry, Red Cross CPR First Aid AED Trainer, along with numerous others

- F. Infrastructure Solutions is aware of the tasks involved on this project including, but not limited to locating existing utilities and water services, installation of new watermain, connection of existing water services to the new watermain, restoration of disturbed areas.
- G. The new watermain must be installed in the designed location both vertically and horizontally. The watermain must be installed and transition from restrained to unrestrained where the plans call it out. All fittings and valves shall be restrained using backing blocks or mega lugs. The existing services must be located and reconnected to the new main once it has been tested and approved. All residents will have to be notified and kept informed as to the schedule. All areas will need to be restored per KCMO street patch and restoration details.
- H. While there are always unforeseen issues on construction projects, we will be vigilant in our efforts to see them and deal with them before they arise.
- I. Safety Plan:
1. Infrastructure Solutions will rely on the experience of our personnel as well as our industry partners to formulate the safest way forward when unique safety issues arise.
 2. Infrastructure Solutions has no reportable OSHA accidents.

3. Infrastructure Solutions, LLC has an EMR rating of .71

J. Bidder understands the significance of the traffic around the project. Each street has its own unique characteristics to be addressed individually. Infrastructure Solutions, LLC will best address traffic issues using procedures required by MUTCD and professional traffic control companies. All necessary traffic control permits will be acquired prior to the beginning of the work and all affected public will be notified either by mail or public media.

K. Infrastructure Solutions does not anticipate any problems but is mindful of the need for constant meaningful and open communication with the design team, the city, and the residents and businesses in the area.

L. Open communication and keeping the public informed is how we will deal with community relation issues.

M. We have worked with the City in the past and hope to continue a long working relationship.

N. Infrastructure Solutions QA/QC plan involves the reliance on our personnel's years of experience working in this industry. We are transparent in the work we do and strive to adhere to the specifications.

O. Infrastructure Solutions, LLC has had no Federal, State or Local DBE/MBE/WBE program damages assessed to any of our projects.

P. Infrastructure Solutions, LLC has not been rescinded or debarred from any bidding, contractual, procurement, or other such programs by Federal, State, or Local entities.

Q. Infrastructure Solutions, LLC is current on all Federal and State Income tax withholdings and unemployment insurance payments.

R. Infrastructure Solutions, LLC has had no litigation or arbitration history over the past five years.

S. Infrastructure Solutions, LLC uses The Cincinnati Insurance Company for our bonding with a current capacity of 60 million dollars and has had no incidence of failure to perform.

T. Infrastructure Solutions, LLC has had no Federal, State or Local DBE/MBE/WBE program damages assessed to any projects.

U. Infrastructure Solutions, LC fully understands the requirements needed to install large and small water mains. Infrastructure Solutions has installed water mains using industry standard techniques, including but not limited to: MJ fittings, straddle blocks, backing blocks and proper backfilling procedures. Infrastructure Solutions has installed large diameter water mains for Kansas City, MO on projects WMR White Ave to Blue Ridge cutoff, WMR Booth to Willow, Middle Blue River Area 13 I/I Reduction Project, and WMR 85th to Red Bridge.

TIMETABLE FOR MBE/WBE UTILIZATION

(This form should be submitted to the City after contract award.)

I, Brian Miller, acting in my capacity as Project Manager
(Name) (Position with Firm)
of Infrastructure Solutions, LLC, with the submittal of this Timetable, certify that
(Name of Firm)
the following timetable for MBE/WBE utilization in the fulfillment of this contract is correct and true to the best of my knowledge.

ALLOTTED TIME FOR THE COMPLETION OF THIS CONTRACT (Check one only)

15 days	<input type="checkbox"/>	75 days	<input type="checkbox"/>	135 days	<input type="checkbox"/>
30 days	<input type="checkbox"/>	90 days	<input type="checkbox"/>	150 days	<input type="checkbox"/>
45 days	<input type="checkbox"/>	105 days	<input type="checkbox"/>	165 days	<input type="checkbox"/>
60 days	<input type="checkbox"/>	120 days	<input type="checkbox"/>	180 days	<input type="checkbox"/>
Other	<u>365</u>	(Specify)			

Throughout	<u>November 2024</u>	Beginning 1/3	<u>November 2023</u>
Middle 1/3	<u>March 2024</u>	Final 1/3	<u>July 2024</u>
Beginning 1/3	<u>33</u> %	Middle 1/3	<u>33</u> %
		Final 1/3	<u>33</u> %

PLEASE NOTE: Any changes in this timetable require approval of the Civil Rights & Equal Opportunity Department in advance of the change.

If you have any questions regarding the completion of this form, please contact the Civil Rights & Equal Opportunity Department at: (816) 513-1836.



(Signature)

Project Manager
(Position with Firm)

9.13.2023
(Date)



AFFIDAVIT OF TRAINING PROGRAM

This form must be submitted with 48 hours of Bid Opening

Bidder Infrastructure Solutions

Project Title and Number Emergency Water Distribution System repairs 80002486 / 9829

STATE OF Kansas)
) ss:
COUNTY OF Johnson)

After being duly sworn the person whose name and signature appears below hereby states under penalty of perjury that:

1. I am the duly authorized officer of the business indicated above ("Bidder") and I make this affidavit on behalf of Bidder.
2. Bidder certifies that it presently participates in a training program that facilitates entry into the construction industry and which may include an on-the-job or in-house training program, further described as follows:

(attach additional pages, if necessary)

3. If requested by the City, Bidder agrees to provide City further documentation of, or other information about, this training program within 48 hours of the request.
4. Bidder acknowledges that failure to submit this form to the City within 48 hours of the Bid Opening will automatically render its bid non-responsive.


I am authorized to make this Affidavit on behalf of the Bidder named below as:

Project Manager / Estimator of Infrastructure Solutions, LLC
(Title) (Name of Bidder)


Dated: 9.13.2023 By: Nate Morgan
(Affiant)

Subscribed and sworn to before me this 13th day of Spetember, 2023.

My Commission Expires: February 1, 2027



Notary Public



**City of Kansas City, Missouri
Human Relations Department
Construction Contractor Employee Identification Report**

Company Name: Infrastructure Solutions LLC
Company Address: 9801 Renner Blvd, Suite 300
Company City, State, Zip: Lenexa, KS 66219
Name of Person Completing Report: Brian Miller
Phone Number: 913-577-8479
Email: bmiller@i-solutionsllc.com

Prime's Name: Infrastructure Solutions LLC
KCMO Project Name: Emergency Water Distribution System R
KCMO Project Number: 80002486 / 9829
Today's Date: 9.12.2023
City Department: General Services

Instructions:

- 1) Each applicable Prime Contractors **must complete this form for its company within 48 hours of bid opening**
- 2) The Human Relations Department strongly recommends usage of the electronic version of this form. This form may be obtained by visiting www.kcmo.gov website. The website is enabled with a "search" function on the Home page in the center titled "What are you looking for?". Type in the "What are you looking for?" field *Contract Central*. Click on the link to *Standard City Contract Forms*. Scroll down to *Construction Contractor Employee Identification Report* and click the link to open this document. Complete the fields in the Employee section; the *Official Use Only* section will automatically populate. **NOTE: This form can be printed and attached to other required Bid documents.**
- 3) All subcontractors shall be required to complete this form and submit to the Prime Contractor. For each subcontractor, the Prime must submit this form to City at least at least (10) days prior to the date the subcontractor shall commence work under a city construction contract.
- 4) Complete this form if you are the Prime contractor on a City construction project estimated over **\$300,000 & over 800 man hours**.
- 5) Complete this form with data from your **current construction workforce** (no office personnel).
- 6) Prime contractor is responsible to ensure subcontractor completes this form as required in #3 above.

Official Use Only

Females		KCMO Resident	Males		KCMO Resident	Journeyman		Apprentice	Journeyman		Apprentice
African American	0	0	African American	0	0	Foreman/Supervisor	16	--	Operating Engineer	13	2
Asian/Pacific Islander American	0	0	Asian/Pacific Islander American	0	0	Asbestos Worker	0	0	Painter	0	0
Caucasian American	0	0	Caucasian American	1	1	Boilermaker	0	0	Pipe Fitter/Plumber	0	0
Hispanic/Latino American	0	0	Hispanic/Latino American	0	0	Bricklayer	0	0	Plasterer	0	0
Native American	0	0	Native American	0	0	Carpenter	0	0	Roofer	0	0
Other	0	0	Other	0	0	Cement Mason	3	0	Sheet Metal	0	0
	0	0		1	1	Electrician	0	0	Sprinkler Fitter	0	0
						Elevator Constructor	0	0	Truck Driver	0	0
						Glazier	0	0	Welder	0	0
						Iron Worker	0	0	Other	1	--
						Laborer	19	3		14	2
							38	3			

Number of KCMO Residents 1
Number of Journeyman 52
Number of Apprentice 5

Company Name: Infrastructure Solutions LLC **KCMO Project Name:** Emergency Water Distribution S **KCMO Project Number:** 80002486 / 9829

	Name		Job Title (use drop down menu)	Address	City	State	Zip Code	KCMO Resident	Gender	Ethnicity
	Last	First								
1	Anderson	Mitchell	Foreman/Supervisor	15595 LIV 409	Mooreville	MO	64664	No	Male	Caucasian_American
2	Atkinson	Dillon	Operating_Engineer_(Apprentice)	171 NE 1011 Rd	Knob Noster	MO	65336	No	Male	Caucasian_American
3	Bryant	Bradley	Laborer_(Journeyman)	215 J St	Creighton	MO	64739	No	Male	Caucasian_American
4	Campbell	Cody	Laborer_(Journeyman)	616 Pine St	Wellsville	KS	66092	No	Male	Caucasian_American
5	CASONE	C J	Laborer_(Journeyman)	707 NE Windrose Ct Apt B	Kansas City	MO	64155	Yes	Male	Caucasian_American
6	Clouse	William	Laborer_(Journeyman)	306 Pamela Ave	Independence	MO	64056	No	Male	Caucasian_American
7	Cockrill	James	Laborer_(Journeyman)	19507 Paradise Cir	Smithville	MO	64089	No	Male	Caucasian_American
8	Colgrove	Wade	Operating_Engineer_(Journeyman)	1231 E 4th Street	Tonganoxie	KS	66086	No	Male	Caucasian_American
9	Conard	Jason	Operating_Engineer_(Journeyman)	526 NW W Highway	Kingsville	MO	64061	No	Male	Caucasian_American
10	Conard	Kole	Laborer_(Journeyman)	584 NW 105 Rd	Centerview	MO	64019	No	Male	Caucasian_American
11	Conner	Dustin	Laborer_(Journeyman)	1105 Orchid Street	Garden City	MO	64747	No	Male	Caucasian_American
12	Cooksey	Jason	Cement_Mason_(Journeyman)	602 NE Balboa Ave	Lee's Summit	MO	64063	No	Male	Caucasian_American
13	Cooksey	Jeremy	Cement_Mason_(Journeyman)	7248 NW County Rd 1002	Butler	MO	64730	No	Male	Caucasian_American
14	Cope	Adam	Operating_Engineer_(Journeyman)	7 NE Eastridge Ct	Lees Summit	MO	64063	No	Male	Caucasian_American
15	Dains	Mike	Operating_Engineer_(Journeyman)	1404 Alice Ave	Pleasant Hill	MO	64040	No	Male	Caucasian_American
16	Dallas	Nicholas	Laborer_(Journeyman)	819 S Maguire St	Warrensberg	MO	64093	No	Male	Caucasian_American

	Name		Job Title <i>(use drop down menu)</i>	Address	City	State	Zip Code	KCMO Resident	Gender	Ethnicity
	Last	First								
17	Dark	Robert	Foreman/Supervisor	427 NW 1601 Rd	Kingsville	MO	64061	No	Male	Caucasian_American
18	Davis	Zachary	Foreman/Supervisor	21309 W 219th St	Spring Hill	KS	66083	No	Male	Caucasian_American
19	Garcia Delgado	Adrian	Cement_Mason_(Journeyman)	4324 Yecker Ave	Kansas City	KS	66104	No	Male	Hispanic/Latino_American
20	Evans	Johnathon	Laborer_(Journeyman)	21927 Brown School Rd	Waverly	MO	64096	No	Male	Caucasian_American
21	Frampton	Leslie	Foreman/Supervisor	171 NE 1011	Knob Noster	MO	65336	No	Male	Caucasian_American
22	Harrill	Chad	Laborer_(Journeyman)	14546 NE County Rd 5313	Adrian	MO	64720	No	Male	Caucasian_American
23	Harris	Michael	Foreman/Supervisor	3160 SE Crab Apple Rd	Cowgill	MO	64637	No	Male	Native_American
24	Hollins	Adam	Foreman/Supervisor	16826 E 41st St S	Independence	MO	64055	No	Male	Caucasian_American
25	Kirk	Jacob	Foreman/Supervisor	1057 NW 375th Rd	Centerview	MO	64019	No	Male	Caucasian_American
26	Lemler	Corey	Laborer_(Journeyman)	1805 Bird Terr	Harrisonville	MO	64701	No	Male	Caucasian_American
27	Lengel	Jon	Operating_Engineer_(Journeyman)	22643 S. Washington Ave	Spring Hill	KS	66083	No	Male	Caucasian_American
28	Lever	Noah	Operating_Engineer_(Journeyman)	604 4th Street	Belton	MO	64012	No	Male	Caucasian_American
29	Long	Ryley	Operating_Engineer_(Apprentice)	378 NW 1061 Rd	Holden	MO	64040	No	Male	Caucasian_American
30	Lux	Garret	Operating_Engineer_(Journeyman)	1119 NW Scenic Dr	Grain Valley	MO	64029	No	Male	Caucasian_American
31	Maxon	David	Foreman/Supervisor	6867 Lakeside Cir	Odessa	MO	64076	No	Male	Caucasian_American
32	McIndoo	Gabriel	Foreman/Supervisor	778 NW 871	Centerview	MO	64019	No	Male	Caucasian_American
33	Merriman	Jacob	Laborer_(Journeyman)	524 W Cedar St	Fulton	KS	66738	No	Male	Caucasian_American
34	Miller	Theodore	Other	16910 Summit Drive	Belton	MO	64012	No	Male	Caucasian_American
35	Mohan	Brandon	Operating_Engineer_(Journeyman)	25357 Limit Rd	Easton	KS	66020	No	Male	Caucasian_American
36	Money	Christopher	Foreman/Supervisor	15295 Hwy UU	Bowling Green	MO	63334	No	Male	Caucasian_American
37	Neal	David	Foreman/Supervisor	321 N Iowa	Olathe	KS	66061	No	Male	Caucasian_American
38	Palmer	Terry	Foreman/Supervisor	10277 CR 121	Braymer	MO	64624	No	Male	Caucasian_American
39	Pride	Kevin	Operating_Engineer_(Journeyman)	17721 Talon Dr	Holt	MO	64048	No	Male	Caucasian_American
40	Reed	Brent	Foreman/Supervisor	8717 Catalina	Prairie Village	KS	66207	No	Male	Caucasian_American
41	Rodriguez	Jose	Laborer_(Journeyman)	2803 SE Pennsylvania Ave	Topeka	KS	66605	No	Male	Hispanic/Latino_American
42	Russell	Gabriel	Laborer_(Apprentice)	209 12th Ave N	Greenwood	MO	64034	No	Male	Caucasian_American
43	Russell	James	Foreman/Supervisor	705 16th Ave N	Greenwood	MO	64034	No	Male	Caucasian_American
44	Schlesener	Brady	Operating_Engineer_(Journeyman)	17901 S Gibbons Rd	Pleasant Hill	MO	64080	No	Male	Caucasian_American
45	Shippy	Christopher	Laborer_(Journeyman)	724 NW Division Rd	Centerview	MO	64019	No	Male	Caucasian_American
46	Shippy	Trevor	Foreman/Supervisor	605 W Market St	Warrensburg	MO	64093	No	Male	Caucasian_American
47	Vezino	Joseph	Laborer_(Apprentice)	903 Charles St	Knob Noster	MO	65336	No	Male	Hispanic/Latino_American
48	Sloan	Jacob	Operating_Engineer_(Journeyman)	20611 W 220th ST	Springhill	KS	66083	No	Male	Caucasian_American
49	Smith	William	Laborer_(Journeyman)	539 Graystone Dr Apt 1	Lawrence	KS	66049	No	Male	Caucasian_American
50	Thatcher	Brian	Laborer_(Journeyman)	15431 NW 124th ST	Platte City	MO	64079	No	Male	Caucasian_American
51	Thomas	Garry	Foreman/Supervisor	99 NW 1771 Rd	Kingsville	MO	64061	No	Male	Caucasian_American

	Name		Job Title (use drop down menu)	Address	City	State	Zip Code	KCMO Resident	Gender	Ethnicity
	Last	First								
52	Evans	Walker	Laborer (Journeyman)	7 SW 301st Rd	Centerview	MO	64019	No	Male	Caucasian_American
53	White	Austin	Operating_Engineer_(Journeyman)	121 SE 411th Rd	Warrensburg	MO	64093	No	Male	Caucasian_American
54	White	Christopher	Operating_Engineer_(Journeyman)	1705 NW 6th St	Blue Springs	MO	64014	No	Male	African_American
55	Wilcox	Nicholas	Laborer_(Apprentice)	1004 NW 451 Rd	Warrensburg	MO	64093	No	Male	Caucasian_American
56	Williams	Jesse	Laborer_(Journeyman)	37905 E Round Prairie Rd	Oak Ridge	MO	64075	No	Male	Caucasian_American
57	Williams	Timothy	Laborer_(Journeyman)	1246 Estates Dr	Warrensburg	MO	64093	No	Male	Caucasian_American
58										
59										
60										
61										
62										
63										
64										
65										
66										
67										
68										
69										
70										
71										
72										
73										
74										
75										
76										
77										
78										
79										
80										
81										
82										
83										



LETTER OF INTENT TO SUBCONTRACT

Check one:	
Original LOI:	<input type="checkbox"/>
Updated LOI:	<input type="checkbox"/>

Project Name/Title Emergency Water Distribution System repairs

Project Location/Number 80002486 / 9829

PART 1: Prime Contractor Infrastructure Solutions, LLC agrees to enter into a contractual agreement with M/W/DBE Subcontractor Petro Trucking who will provide the following goods/services in connection with the above-reference contract: [Insert a brief narrative describing goods/services to be provided. Broad Categorizations (e.g., "electrical," "plumbing," etc.) or the listing of NAICS Codes in which M/W/DBE Subcontractor is certified are insufficient and may result in denial of this Letter of Intent to Subcontract.]

for an estimated amount of \$ 236100.50 (or 11 % of the total estimated contract value.)

M/WBE Vendor type:

<input checked="" type="checkbox"/>	Subcontractor/manufacturer (counts as 100% of contract value towards goals)
<input type="checkbox"/>	Supplier (counts as 60% of the total dollar amount paid or to be paid by a prime contractor for supplies or goods towards goals)
<input type="checkbox"/>	Broker (counts as 10% of the total dollar amount paid or to be paid by a prime contractor for supplies or goods towards goals)

M/W/DBE Subcontractor is, to the best of Prime Contractor's knowledge, currently certified with the City of Kansas City's Civil Rights & Equal Opportunity Department to perform in the capacities indicated herein. Prime Contractor agrees to utilize M/W/DBE Subcontractor in the capacities indicated herein, and M/W/DBE Subcontractor agrees to work on the above-referenced contract in the capacities indicated herein, contingent upon award of the contract to Prime Contractor.

PART 2: This section is to be completed by the M/W/DBE subcontractor listed above. Please attach additional sheets as needed for more than one intended sub-tier contract. **IMPORTANT: Falsification of this document will result in denial and other remedies available under City Code.**

Select one: ☒ The M/W/DBE Subcontractor listed above **IS NOT** subcontracting any portions of the above-stated scope of work(s). (Continue to Part 3.)

☐ The M/W/DBE Subcontractor listed above **IS** subcontracting certain portions of the above stated scope of work(s) to:

(1) Company name: Petro Trucking

Full address: 6028 Cleveland Ave Kansas City, KS 66112

Street number and name

City, State and Zip Code

Primary contact: Nancy Waldrup

913-208-2839

Name

Phone

a) This subcontractor is (select one): ☐ MBE ☐ WBE ☐ DBE ☐ N/A

i: If this subcontractor is an M/W/DBE certified with the City of Kansas City, Missouri, a separate Letter of Intent must be attached to this document.

ii. If this subcontractor is NOT a certified M/W/DBE certified with the City of Kansas City, Missouri, the firm must still be listed for reporting purposes but a Letter of Intent is not required.

b) Scope of work to be performed: Trucking

c) The dollar value of this agreement is: \$236,100.50

PRIME CONTRACTOR BUSINESS NAME: Infrastructure Solutions, LLC

Nate Morgan
Signature: Prime Contractor
Project Manager / Estimator
Title

Nate Morgan

Print Name

9.13.2023

Date

State of Kansas)

County of Johnson)


I, Brian Miller, state that the above and foregoing is based on my best knowledge and belief.

Subscribed and sworn to before me, a notary public, on this 13th day of September, 2023

My Commission Expires: February 1, 2027

[Signature]
Notary Public

STAMP:



MWD BE SUBCONTRACTOR BUSINESS NAME:

Nancy Waldrup
Signature: Subcontractor
Title

Nancy Waldrup

Print Name

9/13/23

Date

State of Kansas)

County of Johnson)


I, Brian Miller, state that the above and foregoing is based on my best knowledge and belief.

Subscribed and sworn to before me, a notary public, on this 13th day of September 2023

My Commission Expires: February 1, 2027

[Signature]
Notary Public

STAMP:





LETTER OF INTENT TO SUBCONTRACT

Project Name/Title Emergency Water Distribution System Repairs

Project Location/Number 80002486 / 9829

Check one:

Original LOI: ☐

Updated LOI: ☐

PART I: Prime Contractor Infrastructure Solutions, LLC agrees to enter into a contractual agreement with M/W/DBE Subcontractor Tenoch Construction who will provide the following goods/services in connection with the above-reference contract: [Insert a brief narrative describing goods/services to be provided. Broad Categorizations (e.g., "electrical," "plumbing," etc.) or the listing of NAICS Codes in which M/W/DBE Subcontractor is certified are insufficient and may result in denial of this Letter of Intent to Subcontract.]

for an estimated amount of \$ _____ (or _____ % of the total estimated contract value.)

M/WBE Vendor type: ☒ Subcontractor/manufacture (counts as 100% of contract value towards goals)
☐ Supplier (counts as 60% of the total dollar amount paid or to be paid by a prime contractor for supplies or goods towards goals)
☐ Broker (counts as 10% of the total dollar amount paid or to be paid by a prime contractor for supplies or goods towards goals)

M/W/DBE Subcontractor is, to the best of Prime Contractor's knowledge, currently certified with the City of Kansas City's Civil Rights & Equal Opportunity Department to perform in the capacities indicated herein. Prime Contractor agrees to utilize M/W/DBE Subcontractor in the capacities indicated herein, and M/W/DBE Subcontractor agrees to work on the above-referenced contract in the capacities indicated herein, contingent upon award of the contract to Prime Contractor.

PART 2: This section is to be completed by the M/W/DBE subcontractor listed above. Please attach additional sheets as needed for more than one intended sub-tier contract. **IMPORTANT: Falsification of this document will result in denial and other remedies available under City Code.**

Select one: ☒ The M/W/DBE Subcontractor listed above **IS NOT** subcontracting any portions of the above-stated scope of work(s). (Continue to Part 3.)
☐ The M/W/DBE Subcontractor listed above **IS** subcontracting certain portions of the above stated scope of work(s) to:

(1) Company name: Tenoch Construction

Full address: 912 Scott Ave Kansas City, KS 66105

Street number and name

City, State and Zip Code

Primary contact: Kurt Bower

913-671-7706

Name

Phone

a) This subcontractor is (select one): ☒ MBE ☐ WBE ☐ DBE ☐ N/A

i: If this subcontractor is an M/W/DBE certified with the City of Kansas City, Missouri, a separate Letter of Intent must be attached to this document.

ii. If this subcontractor is NOT a certified M/W/DBE certified with the City of Kansas City, Missouri, the firm must still be listed for reporting purposes but a Letter of Intent is not required.

b) Scope of work to be performed: Concrete Flatwork

c) The dollar value of this agreement is: \$236,100.50



PART 3:

**NOTE: SIGNATURES AND NOTARIZATIONS REQUIRED FOR NEW LETTERS OF INTENT (LOI);
SIGNATURES ONLY FOR UPDATED LOI (ADDING VALUE TO EXISTING CONTRACT).**

PRIME CONTRACTOR BUSINESS NAME: Infrastructure Solutions, LLC

Nate Morgan
Signature: Prime Contractor
Project Manager / Estimator
Title

Nate Morgan
Print Name
9.13.2023
Date

State of Kansas)

County of Johnson)


I, Brian Miller, state that the above and foregoing is based on my best knowledge and belief.

Subscribed and sworn to before me, a notary public, on this 13th
day of September, 2023

My Commission Expires: February 1, 2027

[Signature]
Notary Public

STAMP:



MWDBE SUBCONTRACTOR BUSINESS NAME: Tenoch Construction, Inc.

Tenoch Construction, Inc.
912 Scott Avenue
Kansas City, KS 66105

Sonya Segura Ulrich
Signature: Subcontractor
President
Title

Sonya Segura Ulrich
Print Name
9/13/2023
Date

State of Kansas)

County of Wyandotte)

I, Patricia Arnold, state that the above and foregoing is based on my best knowledge and belief.

Subscribed and sworn to before me, a notary public, on this 13th
day of September, 2023

My Commission Expires: May 15, 2026

Patricia Arnold
Notary Public

STAMP:

