

**Design Professional Selection
FY25 WMR Design Contracts
January 13, 2025**

Project Name	Project Number	Contract Number	Selected Consultant
WMR in the Area of 42nd St to 51st St, State Line Rd to Paseo Blvd	80002583	9934	Crawford Murphy & Tilly, Inc.
Alternate	Burns & McDonnell Engineering Company, Inc.		
2 nd Alternate	Jacobs Engineering Group Inc.		

Signed by:
Kenneth C Morgan
E819E727ECC9406...

1/14/2025

Kenneth Morgan, P.E., Director

Date

Signed by:
Melissa Patterson Hazley
91DC6950A21F446...

1/13/2025

Melissa Patterson Hazley,
Councilmember 3rd District at Large

Date

DocuSigned by:
Jeff Martin
31E8ECD407AB411...

1/14/2025

Jeff Martin, P.E., Deputy Director

Date