
Civil Rights & Equal Opportunity Department   Date: 
Economic Equity & Inclusion         Form Prepared By: 
Contract Goals Request 

1 Contractor Utilization Plan (CUP) MUST be submitted to CREO prior to being posted on docket for review & approval from 
Council.  CREO 01 EEI Contract Goals Request REV. 7-8-2022 

Contract/Project Number:  Project Name: 

Owning Department: Project Manager: 

Funding:           City  State      Federal  CO-OP  Grant:      Other: 
Project Requirements:      M/WBE  DBE        Section 3      N/A
Tax Incentive:                     LCRA       TIF  PIEA  N/A  Other:
Prevailing Wage:                Yes           No
Davis-Bacon:                       Yes            No
Presenting to Council1:     Yes            No
Construction Employment Program:   Yes: Workforce employment goals are 10% minority hours & 2% female hours.  This project is estimated at over 800 work hours and over $300,000.

 No:  This project is estimated at less than $300,000 and no more than 800 work hours.

Estimated Number of Project Days: Anticipated Solicitation Date:  

Contract Type: 
 Construction  Design-Build  Design Professional  Professional Services
 General Service     Concession  Other Goods & Services     Non-Municipal Agency
 Co-Operative         Revenue Sharing         Facilities Maintenance/Repair/Renovation
 Other:

Description of Contract (Provide Details): 

Pursuant to RSMo. Section 610.021(11) & (12) documents related to bids will not be made available until bids are completed.

FOR GENERAL SERVICES DEPARTMENT (PROCUREMENT) USE ONLY: 
Reviewed CREO Annual Goal Manual?   Yes  No

Waiver being applied?    Yes  No  Type: 

According to CREO Annual Goal Manual, the Goals for this project are: 
_________% MBE _________% WBE _________% DBE 

Electronic Record?  Yes  No

GSD Signature: _________________________________________________Date: _________________ 

FOR CIVIL RIGHTS & EQUAL OPPORTUNITY DEPARTMENT (CREO) USE ONLY: 
Reviewed CREO Annual Goal Manual?   Yes  No  N/A

 The following Goals are approved for this Project:
_________% MBE _________% WBE _________% DBE 

 No Goals are set for this Project Waiver Approved Waiver Denied
Reason for Wavier: 
Electronic Record?  Yes  No

CREO Signature: ________________________________________________Date: _________________ 

This document is submitted with all available facts. Intentionally falsifying this document or omitting pertinent facts is grounds for disciplinary action pursuant to KCMO Human Resources Rules & Policy 
Manual (eff. August 4, 2014).

81000727/1693 Buckeye Creek Screening and I&C Improvements Project

Water Services - Facilities Engineering Kevin White

365 April 1, 2023

12/30/2022
Kevin White

The Work included in this project, includes modifications to the pump station for installation of 
the flow meter, instrumentation and control upgrades and modifications to the pump station and 
wet well for a screening facility on the west side of the existing Pump Station. The work 
described includes, but is not necessarily limited to, the following major tasks: 
 
1. Demolishing and restoring the site as indicated on the Drawings. 
2. Demolition of a portion of the 24-inch DIP lower header for installation of a flow meter 
and one 20-inch electrically actuated knife gate valve. Replace one of the 24-inch 
electrically actuated knife gate valves on the top header. Contractor shall assume none of 
the existing isolation header valves are operational. 
3. Demolition of Pump No. 4 and accessories (as shown on the drawing). Relocating Pump 
No. 1 to Pump No. 4 location. 
4. Relocation of the 16-inch PVC force main to discharge at the pump station’s entrance 
chamber. 
5. Replace the pump station’s existing PLC. 
6. Installation of prefabricated screening building over the existing wet well and south of 
the pump station. This includes construction of a suspended slab, installation of security 
measures, HVAC and plumbing in the building and site modifications including a drive 
and dewatering/wash down pad for a dumpster. 
7. Installation of screening equipment including one mechanical bar screen, static bar 
screens, isolation electrically actuated slide gates, isolation stop logs, screen conveyance 
(one screw and one belt conveyor) and a 20 cubic yard dumpster. 
8. Modifications to the wet well for screening and grit improvements. Modifications will 
require extended bypass pumping which shall be conducted as indicated in the Special 
Scheduling and Operational Requirements Section. 
9. Maintain flow from the Buckeye Creek Force Main to the NEID Sewer. 
10. During construction activities, comply with all permitting, utility and easement 
requirements as outlined in the Contract Documents.
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