

MBE/WBE/DBE Contract Goals Request

Date

January 26, 2021

To:

Phillip Yelder, Human Relations Department

From:

Davis McDonald-MacLin, Water Services Department

Project Num	iber	Project Name		
80002291		Water Main Replacement along Gregory Boulevard from Ward		
		Parkway to Wornall	Road	
Contract ID	Number	Estimated Cost: (cos	t breakdown attached)	Solicitation Date:
9639	_	S	759,500.00	4/22/2021
Estimated Pr	roject Duration: 90 Days			
Note: Click the box to select				
	FICE PREVAILING WAGE:	☑YES □NO		
-	✓ Construction	☐ Design-Build		dual Assass
Contract	Design Professional	Other Goods & Service	es	cipal Agency
Category:	☐ Professional Services	Facilities Maintenance/		RE/WRE)
Catogory.	Other (Enter Type):		Concessio	
Type:				
Funding:	☑ City(MBE/WBE)	☐ Federal (DBE)	☐ State (DBI	E)
	_ ***	☐ Grant#		-
Construction Workforce Goals: Are the estimated construction labor hours greater than 800 and the				
estimated cost greater than \$300,000? If yes, complete "Required Crafts" Worksheet and include total				
number of hours in Description of Work.				
☑ Estimated Cost Breakdown attached - Page 2 ☑ List of Required Crafts attached - Page 3				
Description of work:				
This project includes the replacement of approximately 2,630 LF of break prone 12-inch CIP water mains along Gregory				
Boulevard from Ward Parkway to Wornall Road with 12-inch DIP in Kansas City, Jackson County, Missouri				
cc:				
FOR HUMAN RELATIONS DEPARTMENT USE ONLY:				
The following Goals are approved for this Project				
Human Relations Department Date: 63-104/2-1				
THE RESIDE	ons Department		Date: 00-/0	17/0-1
PÓD PATDVINOS	THE CONSTRUCTION TO A PROVIDE CONTROL OF THE			
FOR FAIRNESS IN CONSTRUCTION BOARD USE ONLY ² Approved Disappoved N/A				
Para Malae 2-11-2021				
		•	Date	1
FOR GRANT AG	FENCY USE ONLY	Approved	☐ Disappoved ☐	N/A
		—- 		
Date				

¹ DBE Programs apply to specific federal or state grant requirements.

² For Projects subject to prevailing wage requirements only.