

## **MBE/WBE/DBE Contract Goals Request**

Date April 8, 2022

To: Andrea Dorch; Director, Civil Rights & Equal Opportunity Department

From: Nicki Chestnut, Smart Sewer Project Manager

Project Number		Duoingt Name		
81000691		Project Name  I/I Reduction: Line Creek/ Ro	I/I Reduction: Line Creek/ Rock Creek Areas 3 & 4	
Contract ID Number		Solicitation Date:		
1545		19-Apr-22		
Estimated Project Duration:		Presenting to Council Date:	Presenting to Council Date:	
360 Calendar Days				
Note: Click the box to se	lect	•		
Prevailing Wage	☑ YES	□ NO		
Control	☑ Construction	☐ Design-Build	☐ Non-Municipal Agency	
Contract	☐ Design Professional	☐ Other Goods & Services	☐ Lease	
Category:	□ Professional Services	☐ Facilities Maintenance/Repair	☐ Tenant (MBE/WBE)	
	☐ Other (Enter Type):		☐ Concession	
Type:   ☐ Original ☐ Amendment No.				
Funding:	☑ City(MBE/WBE)	☐ Federal (DBE)	☐ State (DBE)	
	☐ Other:	☐ Grant#		
Construction Workforce Goals: Are the estimated construction labor hours greater than 800 and the				
estimated cost greater than \$300,000? If yes, complete "Required Crafts" Worksheet and include total				
number of hours in Description of Work.				
☑ Estimated Cost Breakdown attached - Page 2 ☐ List of Required Crafts attached - Page 3				
Description of work (Provide details):				
Installation of all materials necessary for removal, replacement, and rehabilitation of existing sewer mains, manholes, and				
service laterals in the wastewater collection system for Line Creek/Rock Creek Basin Areas 3 and 4 as represented in the				
Contract Drawings. All the work will be constructed in Council Districts 1 & 2 of Kansas City, Clay and Platte Counties,				
Missouri.				
Project Manager:				
FOR CIVIL RIGHTS & EQUAL OPPORTUNITY DEPARTMENT USE ONLY:				
$\ \square$ No Goals are set for the	nis Project; OR			
	re approved for this Project	12 % MBE 12 % WBF	E OR% DBE	
		— DocuSigned by:		
Civil Rights & Equal (	Opportunity Department	Date:	4/13/2022	
33C4DAA9120C4F0				

<sup>&</sup>lt;sup>1</sup> Contractor Utilization Plan (CUP) MUST be submitted to CREO KC prior to being posted on docket for review & approval from Council