

MBE/WBE/DBE Contract Goals Request

Date

February 15, 2015

To: From: Phillip Yelder, Human Relations Department Andy Shively, Water Services Department

Project Number WWTP Upgrade: Westside WWTP Capacity Expansion 81000710 **Solicitation Date:** Estimated Cost: (cost breakdown attached) Contract ID Number 7/1/2015 \$5,373,000 1187 Estimated Project Duration: Note: Click the box to select □ NO **→**FICB PREVAILING WAGE: Design-Build Construction Non-Municipal Agency Other Goods & Services Lease Design Professional Contract Tenant (MBE/WBE) ☐ Facilities Maintenance/Repair Professional Services Category: Concession Other (Enter Type): Amendment No. Original Type: State (DBE) Federal (DBE) Funding: Ø City(MBE/WBE) ☐ Grant# Other: Construction Workforce Goals: Are the estimated construction labor hours greater than 800 and the ☐ Yes No estimated cost greater than \$324,000? If yes, complete "Required Crafts" Worksheet and include total number of hours in Description of Work.

Standard Cost Breakdown attached - Page 2 List of Required Crafts attached - Page 3 Description of work: Design of Wastewater Treatment Plant upgrade and capacity expansion cc: FOR HUMAN RELATIONS DEPARTMENT USE ONLY: No Goals are set for this Project; OR The following Goals are approved for this Project % WBE OR Date: Human Relations Department FOR FAIRNESS IN CONSTRUCTION BOARD USE ONLY ☐ Disapproved □ N/A Approved Date Disapproved FOR GRANT AGENCY USE ONLY³ □ N/A Approved Date

¹ DBE Programs apply to specific federal or state grant requirements.

² For Projects subject to prevailing wage requirements only.

³ Federal and state grant agreements may require granting agency approval of contract goals.

Project Number:

81000710

WWTP Upgrade: Westside WWTP Capacity

Project Name:

Expansion

Project Type:

Wastewater Treatment

Project Budget:

\$5,373,000

Projected Start Date:

7/1/2015

Project Description:

Design of Wastewater Treatment Plant upgrade and capacity expansion

Department Use				
Scopes of Work	Dollar Amount		DBE/MBE	WBE
Process	\$	591,030		-
Hydraulics/Piping	\$	591,030		
Stormwater	\$	268,650		
CCTV	\$	-		
Modeling	\$	268,650		
Survey	\$	805,950	\$ 805,950	
Smoke Testing	\$			
Line Cleaning	\$.=		
Site Civil	\$	537,300		
Structural	\$	537,300		\$ 537,300
Electrical/Instrument	\$	752,220		
Mechanical	\$	752,220		·
Landscape Architect	\$	268,650		
Department Recommended Total	\$	5,373,000	\$ 805,950	\$ 537,300
Department Recommended Goal			15%	10%
Human Relations Department Use Only:				