



MBE/WBE/DBE Contract Goals Request

Date December 16, 2021
 To: Andrea Dorch, Civil Rights & Equal Opportunity Department
 From: Katy Steinbacher, Public Works Department

Project Number	Project Name	
89008087	N Green Hills Rd., 78th Street to Barry Rd.	
Contract ID Number	Estimated Cost: (cost breakdown attached)	Solicitation Date:
	\$ 8,029,775.00	Bid
Estimated Project Duration: 20 months		

Note: Click the box to select

→ FICB PREVAILING WAGE:		<input checked="" type="checkbox"/> YES	<input type="checkbox"/> NO
Contract Category:	<input checked="" type="checkbox"/> Construction	<input type="checkbox"/> Design-Build	<input type="checkbox"/> Non-Municipal Agency
	<input type="checkbox"/> Design Professional	<input type="checkbox"/> Other Goods & Services	<input type="checkbox"/> Lease
	<input type="checkbox"/> Professional Services	<input type="checkbox"/> Facilities Maintenance/Repair	<input type="checkbox"/> Tenant (MBE/WBE)
	<input type="checkbox"/> Other (Enter Type):		<input type="checkbox"/> Concession
Type:	<input checked="" type="checkbox"/> Original	<input type="checkbox"/> Amendment No.	
Funding:	<input checked="" type="checkbox"/> City(MBE/WBE)	<input type="checkbox"/> Federal (DBE)	<input type="checkbox"/> State (DBE)
	<input type="checkbox"/> Other:	<input type="checkbox"/> Grant#	
Construction Workforce Goals: Are the estimated construction labor hours greater than 800 and the estimated cost greater than \$300,000? If yes, complete "Required Crafts" Worksheet and include total number of hours in Description of Work.			
<input checked="" type="checkbox"/> Yes <input type="checkbox"/> No			

☒ Estimated Cost Breakdown attached - Page 2

☒ List of Required Crafts attached - Page 3


Description of work:

This project continues improvements to N. Green Hills Rd., connecting to the current project being constructed south of this location. It will widen and re-grade the vertical curves along N. Green Hills Rd. to address safety concerns; will add sidewalk and multi-use path to support pedestrian and bicycle traffic; and include underground stormwater collection and conveyance and LED lighting to increase environmental sustainability.

cc: _____

FOR CIVIL RIGHTS & EQUAL OPPORTUNITY DEPARTMENT USE ONLY:

☐ No Goals are set for this Project; OR
☒ The following Goals are approved for this Project 15 % MBE 7 % WBE OR _____ % DBE

Civil Rights & Equal Opportunity Department  Date: 12/22/2021

33C4DAA9120C4E0

FOR FAIRNESS IN CONSTRUCTION BOARD USE ONLY²

☐ Approved ☐ Disapproved ☐ N/A

Per City Code #210991 N/A

Date _____

FOR GRANT AGENCY USE ONLY³

☐ Approved ☐ Disapproved ☐ N/A

Date _____

¹ DBE Programs apply to specific federal or state grant requirements.

² For Projects subject to prevailing wage requirements only.

³ Federal and state grant agreements may require granting agency approval of contract goals.

Based on availability analysis
and historical data.

Project Number 89008087
N. Green Hills Road, 78th Street to Barry Road
12/20/2020

Summary of Estimated Construction Costs

Roadway Construction	\$ 2,312,775.00
Concrete Sidewalk & Trail	\$ 250,000.00
Reinforced Concrete Box Construction	\$ 567,000.00
Big Block Retaining Wall Construction	\$ 1,700,000.00
Water Transmission Main Installation	\$ 3,200,000.00
Total Construction Cost	\$ 8,029,775.00