### **Inter-Departmental Communication**

Date: August 10, 2023

To: Councilman Kevin O'Neill; Chair: Transportation, Infrastructure & Operations

Committee

From: Edwina Jones; Interim Director; Civil Rights & Equal Opportunity

Department

Subject: CUP Summary #: 230644

CONTRACTOR:

Gunter Construction Co.

Address:

520 Division St.

Kansas City, KS 66103

Contract #

EV3038-01 - IDIQ Sidewalks, Driveways, ADA

Repairs

**Contract Amount:** 

\$5,000,000.00\*

MBE Goal

15%

WBE Goal:

15%

Total MBE Achieved: Total WBE Achieved:

15% 15%

MBE SUBCONTRACTORS:

Name:

USA Concrete, Inc. 10704 W. 141st St.

Address:

Overland Park, KS 66221

Scope of Work:

Remove / Replace Concrete Flatwork

Contract Percentage:

7%

Ownership:

Quevedo, Juan

Structure:

Hispanic-American Male

Code: 16

**MBE SUBCONTRACTORS:** 

Name:

Tenoch Construction, Inc.

Address:

912 Scott Ave.

Scope of Work:

Kansas City, KS 66105

Coope of Work.

Remove / Replace Concrete Flatwork

Contract Percentage:

8%

Ownership:

Segura-Ulrich, Sonya

Structure:

Hispanic-American Female

Code: 20

## Page 2: EV3038-01- IDIQ Sidewalks, Driveways, ADA Repairs

**WBE SUBCONTRACTORS:** 

Name:

Gunter Construction Co.

Address:

520 Division St. Kansas City, KS 66103

Scope of Work:

Repair / Replace Sidewalks / Driveways /

**Curbs / Construction Management** 

**Dollar Amount:** 

15%

Ownership:

Gunter, Christina

Structure:

Caucasian Female

Code: 27

Comments:

\*Note: Up to \$5,000,000 annually.

# DocuSign Envelope ID: 2BE5C035-417A-4FA3-8248-DF11A04D2670



#### Bid Tab

Project Number EV3038

Project Title IDIO Sidewalk Driveway and ADA Renairs

KANSAS CI	Project Title	IDIQ Sidewalk, Driveway and ADA Re	epairs											
NOTE: IN THE	EVENT OF DISCREPANCY, UNIT PRICE SHALL GOVERN.			Engg	Estimate	Gunter			JSA Lear		h & Sons	Pri	PrimeTime	
Item No.	Item Description:	Unit	Quantity	Unit	Extension	Unit	Extension	Unit	Extension	Unit	Extension	Unit	Extension	
1	4" Sidewalk, Remove and Replace	SQ-FT	25	\$ 15.50	\$ 387.50	\$18.00	\$450.00	\$15.00	\$375.00	\$14.00	\$350.00	\$20.50	\$512.50	
2	8" Sidewalk, Remove and Replace	SQ-FT	100	\$ 17.50	\$ 1,750.00	\$20.00	\$2,000.00	\$22.00	\$2,200.00	\$19.00	\$1,900.00	\$49.50	\$4,950.00	
3	ADA Ramp Detectable Warning	SQ-FT	10	\$ 55.00	\$ 550.00	\$16.00	\$160.00	\$40.00	\$400.00	\$52.00	\$520.00	\$60.00	\$600.00	
4	6" Driveway, Remove and Replace	SQ-FT	300	\$ 17.50	\$ 5,250.00	\$17.00	\$5,100.00	\$16.00	\$4,800.00	\$18.00	\$5,400.00	\$22.75	\$6,825.00	
5	8" Driveway, Remove and Replace	SQ-FT	300	\$ 18.00	\$ 5,400.00	\$20.00	\$6,000.00	\$18.00	\$5,400.00	\$22.00	\$6,600.00	\$25.50	\$7,650.00	
6	Various Curb, Remove and Replace	LIN-FT	10	\$ 75.00	\$ 750.00	\$70.00	\$700.00	\$45.00	\$450.00	\$52.00	\$520.00	\$85.00	\$850.00	
7	Full Depth Pavement	SQ-YD	1	\$ 50.00	\$ 50.00	\$120.00	\$120.00	\$150.00	\$150.00	\$60.00	\$60.00	\$170.50	\$170.50	
8	Variable Height Sidewalk Curb	LIN-FT	10	\$ 75.00	\$ 750.00	\$20.00	\$200.00	\$80.00	\$800.00	\$55.00	\$550.00	\$37.00	\$370.00	
9	Concrete Removal	SQ-FT	25	\$ 5.00	\$ 125.00	\$2.00	\$50.00	\$3.00	\$75.00	\$5.00	\$125.00	\$14.00	\$350.00	
10	Concrete Sawing	LI-FT	10	\$ 8.00	\$ 80.00	\$3.00	\$30.00	\$3.00	\$30.00	\$3.00	\$30.00	\$9.00	\$90.00	
11	Concrete Steps	SQ-FT	10	\$ 10.00	\$ 100.00	\$50.00	\$500.00	\$80.00	\$800.00	\$65.00	\$650.00	\$100.00	\$1,000.00	
12	Median (6-8ft wide)□	LI-FT	1	\$ 150.00	\$ 150.00	\$400.00	\$400.00	\$150.00	\$150.00	\$216.00	\$216.00	\$1,050.00	\$1,050.00	
13	Asphaltic Concrete Surface	SQ-YD	1	\$ 50.00	\$ 50.00	\$40.00	\$40.00	\$150.00	\$150.00	\$15.00	\$15.00	\$95.50	\$95.50	
14	Remove Hazard Height (+.25" to <0.5")	LIN-FT	10	\$ 11.00	\$ 110.00	\$16.00	\$160.00	\$24.00	\$240.00	\$150.00	\$1,500.00	\$13.00	\$130.00	
15	Remove Hazard Height (+.5" to ≤ 1.0")	LIN-FT	10	\$ 20.00	\$ 200.00	\$29.00	\$290.00	\$26.00	\$260.00	\$175.00	\$1,750.00	\$26.00	\$260.00	
16	Remove Hazard Height (+1.0" to ≤ 1.5")	LIN-FT	10	\$ 38.00	\$ 380.00	\$52.00	\$520.00	\$28.00	\$280.00	\$200.00	\$2,000.00	\$39.00	\$390.00	
17	Untreated Compacted Aggregate	TON	20	\$ 40.00	\$ 800.00	\$30.00	\$600.00	\$30.00	\$600.00	\$45.00	\$900.00	\$55.75	\$1,115.00	
18	Water Service Meter Adjustment	EACH	1	\$ 300.00	\$ 300.00	\$150.00	\$150.00	\$200.00	\$200.00	\$300.00	\$300.00	\$355.75	\$355.75	
19	Water Valve/Cut-Off Adjustment	EACH	1	\$ 250.00	\$ 250.00	\$150.00	\$150.00	\$200.00	\$200.00	\$250.00	\$250.00	\$295.50	\$295.50	
20	Curb Inlet Adjustment	EACH	1	\$ 1,200.00	\$ 1,200.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00	\$1,063.00	\$1,063.00	
21	Curb Inlet Rebuild	EACH	1	\$ 4,500.00	\$ 4,500.00	\$4,000.00	\$4,000.00	\$6,500.00	\$6,500.00	\$3,000.00	\$3,000.00	\$15,250.00	\$15,250.00	
22	Drop Inlet Adjustment	EACH	1	\$ 1,200.00	\$ 1,200.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00	\$1,315.00	\$1,315.00	
23	Flume Replacement	EACH	1	\$ 500.00	\$ 500.00	\$400.00	\$400.00	\$1,000.00	\$1,000.00	\$1,900.00	\$1,900.00	\$2,150.00	\$2,150.00	
24	Manhole Adjustment	EACH	1	\$ 2,000.00	\$ 2,000.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$1,425.00	\$1,425.00	
25	Fence and/or Gate Adjustment	LIN-FT	1	\$ 26.00	\$ 26.00	\$50.00	\$50.00	\$30.00	\$30.00	\$50.00	\$50.00	\$28.00	\$28.00	
26	Handrail Adjustment	EACH	1	\$ 115.00	\$ 115.00	\$250.00	\$250.00	\$30.00	\$30.00	\$850.00	\$850.00	\$425.00	\$425.00	
27	Street Name Tiles	EACH	16	\$ 50.00	\$ 800.00	\$30.00	\$480.00	\$42.00	\$672.00	\$50.00	\$800.00	\$64.00	\$1,024.00	
28	Cross Walk – 2 Lane Road 10x2x2 - Thermoplastic	EACH	1	\$ 3,000.00	\$ 3,000.00	\$1,300.00	\$1,300.00	\$2,800.00	\$2,800.00	\$5,900.00	\$5,900.00	\$3,685.00	\$3,685.00	
29	Cross Walk – 4 Lane Road 10x2x2 - Thermoplastic	EACH	1	\$ 4,000.00	\$ 4,000.00	\$2,400.00	\$2,400.00	\$5,600.00	\$5,600.00	\$12,000.00	\$12,000.00	\$4,535.00	\$4,535.00	
30	School Crosswalk Sign S1-1	EACH	1	\$ 250.00	\$ 250.00	\$400.00	\$400.00	\$200.00	\$200.00	\$950.00	\$950.00	\$708.00	\$708.00	
31	Left / Right Diagonal (Skewed) Arrow Sign W16-7P	EACH	1	\$ 750.00	\$ 750.00	\$400.00	\$400.00	\$250.00	\$250.00	\$1,250.00	\$1,250.00	\$141.75	\$141.75	
32	Brush & Tree Clearance	EACH	1	\$ 2,500.00	\$ 2,500.00	\$40.00	\$40.00	\$200.00	\$200.00	\$800.00	\$800.00	\$4,250.00	\$4,250.00	
33	Landscaping & Grading	SQ-YD	1	\$ 16.10	\$ 16.10	\$15.00	\$15.00	\$17.00	\$17.00	\$18.00	\$18.00	\$30.00	\$30.00	
34	Mobilization – per Requisition	LS	1	\$ 2,500.00	\$ 2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	
35	Traffic Control – per Requisition	LS	1	\$ 2,500.00	\$ 2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	
	TOTAL BID ITEMS #1 THROUGH #32				\$43,289.60		\$33,855.00		\$42,859.00		\$63,154.00		\$68,089.50	

## Civil Rights & Equal Opportunity Department Economic Equity & Inclusion Contractor Utilization Plan Approval Form

Date: 06-21-2023

Form Prepared By: Roberto Everidge

Contract/Project Number: EV3038-01	Developer/Prime: Gunter Construction								
Project Name: IDIQ Sidewalk, Driveway and ADA Repair	Contact Information: Christina Gunter (913-362.7844)								
Final Contract Value: \$5,000,000.00/yr per contracto	Address: 520 Division St KCK 66103								
Contract Goals:	Contractor Utilization Plan Achievement:								
Self-Perform:%         MBE:15%         WBE:15%         Non-certified firms:%	Self-Perform:15_%         MBE:15_%         WBE:15_%         Non-certified firms:%								
Contract Type:  ☐ Construction ☐ Design-Build ☐ Design Professional ☐ Professional Services ☐ General Service ☐ Concession ☐ Other Goods & Services ☐ Non-Municipal Agency ☐ Co-Operative ☐ Revenue Sharing ☐ Facilities Maintenance/Repair/Renovation ☐ Other:									
Additional Information: Project Manager, Uday Manepali									
This document is submitted with all available facts. Intentionally falsifying this document or omitting pertinent facts is grounds for disciplinary action pursuant to KCMO Human Resources Rules & Policy Manual (eff. August 4, 2014).									
FOR CIVIL RIGHTS & EQUAL OPPORTUNITY DEPARTMENT (CREO) USE ONLY:  The Contractor Utilization Plan is:  Disapproved									
% MBE15	% WBE 15 % DBE								
The Request for Good Faith Efforts Waiver is:									
Approved Disapprove  Appeal Sent to FICB or Incentive Agency? Yes									
CREO Signature:  Gabriel Leur  72A0990E20E042B	Date: 7/3/2023								
Comments:									

